GSA GREAT LAKES REGION
Date: June 6, 2012

CMC & Maintenance, Inc.
4 Union Street Suite 1
Bangor, ME 04401
Attention: Paul Violette

Re:  Solicitation Number GS-05P-12-SE-D-0024 Operations & Maintenance Services
U.S. Courthouse, 300 S. 4" St., Minneapolis, MN

Dear Mr. Violette,

Your proposal dated April 30, 2012, in the amount of $3,085,973.52, submitted in response to our subject
Request for Proposal, is accepted in accordance with the specifications, terms, conditions, and amendments,
0001, 0002, and 0003 dated March 1, 2012, March 5, 2012, and March 12, 2012, respectively. You are hereby
awarded contract GS-05P-12-SE-D-0024 Operations & Maintenance Services at the U.S. Courthouse, 300 S.
4™ St., Minneapolis, MN. In addition, your offered prices to perform services as identified in Section B are all
accepted. This letter serves as you Interim Notice to Proceed with the work associated with the contact. The
initial performance period will be July1, 2012 to June 30, 2015.

Enclosed for your records is an executed copy of the SF33 Solicitation, Offer and Award. In addition, a copy
of the performance bond (SF 1418) is enclosed. The performance bond representing 20% of the offered
contract price (excluding options to extend the term of the contract, if any), is to be returned within 10 calendar
days as required by the clause entitled FAR 52.228-16 PERFORMANCE AND PAYMENT BOND OTHER
THAN CONSTRUCTION of your contract. One copy of the bond form must be executed by your surety and
returned to this office. For your records, please retain the second executed copy.

Upon receipt of this letter, you are requested to immediately contact Greg Elfering, the GSA Security Sponsor
for this contract, at 612-725-1862 or gregory.elfering(@gsa.gov and provide a Contractor security clearance
point-of-contact for contractor (and subcontractor) employees. This individual will be responsible for ensuring
timely submittal and accuracy of security clearance applications. He or she will also have the responsibility of
monitoring and tracking all security clearance submissions. The GSA Security Sponsor will send additional
forms and instructions regarding the security clearance process to the Contractor point-of-contact via email and
will assist in determining whether GSA or the Contractor will be responsible for conducting the fingerprinting
process (refer to section H of the contract).

Submittals due to the GSA Security Sponsor within 14 days of receipt of this letter include:

e A list of contractor employees for whom you are seeking security clearances for, including their
position on the contract,
e Necessary security clearance documents for short term and long term employees, as applicable

Compliance with the security clearance process will be a factor assessed in the Government’s evaluation of
contractor performance. Failure to submit required security clearance applications in a timely manner
jeopardizes the successful on-time completion of the project. Failure to submit security clearance documents
may result in the contract being terminated for default.
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Tim Scully is designated as the Contracting Officer's Representative (COR) to oversee the contract and

Mike Hokkanen is appointed as Alternate Contracting Officer Representative. The COR, or in the absence of
the COR, the Alternate COR, should be contacted at telephone number 612-334-4162 and 612-334-4163
respectively, to make the necessary arrangements in preparation for beginning work under the contract. All
resumes, schedules, quality control programs, reports, etc., as required by the contract are to be forwarded
directly to the COR within the required timeframes.

Evidence of acceptable insurance in not less than the amounts and endorsements specified in the contract and
in accordance with clauses entitled FAR 52.228-5 INSURANCE--WORK ON A GOVERNMENT
INSTALLATION and GSAR 552.228-5 GOVERNMENT AS ADDITIONAL INSURED in Section [ of your
contract must be submitted to this office within 10 calendar days. In accordance with these requirements, the
contract number and the following statement must appear on the policies:

"Contract GS-05P-12-SE-D-0024. Any cancellation or any material change
adversely affecting the Government's interest shall not be effective (1) for such
period as the laws of the State in which this contract is to be performed prescribe or
(2) until 30 days after the insurer or the Contractor gives written notice to the
Contracting Officer, whichever period is longer."

A Notice to Proceed with all work under the contract will be issued after receipt and approval of all required
documentation and the GSA Security Sponsor has officially notified the Contracting Officer that security
clearances for proposed employees have been received and approved by the Federal Protective Service,
Department of Homeland Security

The following documents are enclosed and you must display them in a conspicuous place available to all
employees performing work under the contract:

e  WH Publication 1313, Notice to Employees Working on Government Contracts
e  OFCCP - Poster, Equal Employment Opportunity is the Law
e  GSA Office of Inspector General Fraud net Hotline Poster

In addition, the Register of Wage Determination under the Service Contract Act, Wage Determination No.
2005-2287 Rev 11 dated June 13, 2011, is also required to be displayed along with the WH Publication 1313
in a conspicuous place available to all employees performing work under the contract. A copy of this wage
determination is included as part of the contract. This will remain part of contract until a fully executed
Collective Bargain Agreement (CBA) is reached between your company and the local Union. Once the CBA
completed provide this office with a signed copy of it and a modification will be processed to incorporate the
CBA into the contract.

If you have any questions or comments, please contact Ron Sieben, Contract Specialist, at (612) 725-3018 or
ronald.sieben@gsa.gov.

Sincerely,

/
f

-6 -1 >

BRIAN H. WEISS
Contracting Officer, MN/WISC Procurement Team
GSA, PBS Great Lakes Region, PMSC

Enclosures
CC: Official File - 5SPSSE1A
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GSAR 552.219-71 NOTICE TO OFFERORS OF SUBCONTRACTING PLAN REQUIREMENTS (JUNE 2005) The General Services

Administration (GSA) is committed to assuring that maximum practicable opportunity is provided to small, HUBZone small, small

disadvantaged, women-owned, veteran-owned, and service-disabled veteran owned small business concerns to participate in the performance of
this contract consistent with its efficient performance. GSA expects any subcontracting plan submitted pursuant to FAR 52.219-9, Small Business
Subcontracting Plan, to reflect this commitment. Consequently, an offeror, other than a small business concern, before being awarded a contract
exceeding $650,000 ($1,500,000 for construction), must demonstrate that its subcontracting plan represents a creative and innovative program for
involving small, HUBZone small, small disadvantaged, women-owned, veteran-owned, and service-disabled veteran owned small business

concerns as subcontractors in the performance of this contract.
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SOLICITATION OFFER A..,\TD L. THIS CONTRACT IS A RATED ORDER RATINGES PAGE GF PAGES
2
UNDER DPAS {15 CER 700
AWARD ’ :
2 CONTRACT NUMBER 3. SOLICITATION NUMBER 4. TYPE OF SOLICITATION 5. DATE ISSUED 6. REQUISITION/PURCHASE NUMBER

-05P-1 JSEAD- & ;;-05?-12»55-9-9024 [ seacepsm are) Ao /JO( - =

NEGOTIATED (RFP)

7 IS5UED 8. ADDRESS GFFER TO (If other than liem 7)

PMSC- MINNESOTA/WISCONSIN SERVICE CENTER PMSC- MINNESOTA/WISCONSIN SERVICE CENTER
5600 AMERICAN BLVD WEST, SUITE 200 5600 AMERICAN BLVD WEST, SUITE 200
BLOOMINGTON MN 55437 BLOOMINGTON MN 55437

NOTE: In sealed bud solicitations "offer” and "olferor” mean "bid” and "bidder”.
SOLICITATION

9. Sealed ofers in onginal and 2copy for fumishung the supplies or services in the Schedule will be recetved af the place specified in liem 8, orifhand carmed, i the depository located i liem B ontd 3:00PM CST
time, Wednesday, March 28, 2012,

CAUTION: - LATE Submission. Modifications. and Withdrawals: Sec Section L. Provision No. 522147 or $2.215-1. All offers are subject to all terms and eonditions contained ia this solicitation,

A. NAME B. TELEPHONE (NO COLLECT CALLS) C. E-MAIL ADDRESS
10. FOR INFORMATION - AREA CODE NUMBER EXT.
CALL: RONALD P. SIEBEN 612 725-3018 Roanld.sieben@gsa.gov
11. TABLE OF CONTENTS
0 [ SEC [ DESCRIPTION | PAGE(S) X) ] SEC [ DESCRIPTION | PAGE(S)
PART I - THE SCHEDULE PART I - CONTRACT CLAUSES
X A SOLICITATION/CONTRACT FORM 7 X T | CONTRACT CLAUSES ] %
X B SUPPLIES OR SERVICES AND PRICES/COSTS 10 PART Il - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH
X ¢ DESCRIPTIONS/SPEC_ /WORK STATEMENT 13 X T7 | LIST OF ATTACHMENTS [ 104
X D PACKAGING AND MARKING 63 PART [V - REPRESENTATIONS AND INSTRUCTIONS
X E INSPECTION AND ACCEPTANCE [ X K REPRESENTATIONS, CERTIFICATIONS AND OTHER 165
X F DELIVERIES OR PERFORMANCE 7] X STATEMENTS OF OFFERORS
X G CONTRACT ADMINISTRATION DATA 70 X T INSTRS,, CONDS,, AND NOTICES TO OFFERORS 170
x H SPECIAL CONTRACT REQUIREMENTS 73 X EVALUATION FACTORS FOR AWARD 201

OFFER (Must be fully completed by offeror)

NOTE: ltem 12 does not apply if the solici includes the p a5 2t 32.214-16, Mmumum Bid Acceptance Penod.

12 Ia compliance with the sbove, the undersigned agrees, f this offer 15 accepied within calendar days (120 calendar days unless a different penod 1s mseried by the offeror) from the date for receipt of oflers specilied above,
to farnish anv or all items upon which prices zre offered at the price sct opposate eoch item. delivered at the gesiznated poini(s). within the time specified in the schedule

13. DISCOUNT FOR PROMPT PAYMENT 10 CALENDAR DAYS (%) 20 CALENDAR DAYS (%) 30 CALENDAR DAYS (%) CALENDAR DAYS (%)
(See Section 1, Clause No. $2.232.5) {g&’ - Q{

m b 2,
14. ACKNOWLEDGMENT OF AMENDMENTS AMENDMENT NO, DATE AMENDMENT NO, DATE

(The offeror acknowledges receipt of amendments to the SOLICITATION for
offerors and related documents numbered and dated):
L3A. NAME AND ADDRESS OF OFFEROR 16, NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or prnt)

CME ank Mexintcaance, Lnc Fawl E Vieletc

Bcgen s Ao " ! Beesiness Dewelopracet

I15B. TELEPHONE 15C, CHECK IF REMITTANCE ADDRESS 18. OFFER DATE
AREA CODE NUMBER EXT. [ iS DIFFERENT FROM ABOVE - ENTER .
SUCH ADDRESS IN SCHEDULE, 17/ /;7 53/ 20 -
AWARD (To be completed by Government)
19. ACCEPTED AS TO [TEMS NUMBERED 20 AMOUNT Zl. ACCOUNTING AND APPROPRIATION P
e - -~ - O iV - :

ALL TTENE ¢ $1,830,985. 30| SFE SCHEDULE
22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETTT ION 23, SUBMIT INVOICES TO ADDRESS SHOWN 1IN ITEM

o s10areye \ r—| S1 1S 283y N (4 copies unless otherwise specified) 25
24. ADMINISTERED BY (If other than ltem 7) 15, PAYMENT WILL BE MADE BY
PMSC- MINNESOTA/WISCONSIN SERVICE CENTER Geners Services Adminsrion
5600 AMERICAN BLVD WEST, SUITE 200 ?.0. Box 17181
BLOOMINGTON MN 55437 For Worh, TX 761024111
26. NAME OF CONTRACTING OFFICER (T ype or pnat) 28 AWARD DATE

BREAN H. WELSS b >

IMPORTANT Award will be made on this Form, or on Stendard Form 26, or by other sutherized official written notice,
SPMC COMPUTER GENERATED FORM (03-99) STANDARD FORM 33 (REV. 5:97)
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | - Contract ID Code Fa 1‘* of —391—13——

2. AMENDMENT MODIFICATION NO. 3. EFFECTIVEDATE | 4. REQUISITION/PURCHASE REQ. NO. | 5. PROJECT NO. (i applicable)
0003 MAR 12, 2012 5PSSE-12-0115
6. ISSUED BY CODE 7. ADMINISTERE i
PMSC- MINNESOTA/MWSCONSIN SERVICE CENTER <0 - o L 8 GanE
5600 AMERICAN BLVD WEST, SUITE 200 See Block 6
BLOOMINGTON MN 55437
8. NAME AND ADDRESS OF CONTRACTOR (NO., Street, Country, State and ZIP Code) (x) | 9A AMENDMENT OF SOLICITATION NO.
CMCard Mainten ance, Znc, GS-05P-12-SE-D-0024
4 Unien Strect Scitel X DATED (SEE TEM 11)
’

FEB 27, 2012
10A. MODIFICATION OF CONTRACT/ORDER NO.

L?anj or, ME O4Y4o|

10B. DATED (SEE ITEM 13)

CODE | FACILITY CODE
11. THls_ﬁ'EM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14, The hour and date specified for receipt of offers D is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning __{___ copies of amendment: (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or {c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OR OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF

YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each
telegram or letter makes reference to the solicitation and this amendment, _and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

Check One | A. THIS ORDER ID ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.
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SCHEDULE Continued

ITEM NO.

0001

0002

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE $ AMOUNT $
Base Period, Period of Performance July 1, 2012 -June
30, 2015.
Operations and Maintenance Services for the U.S.
Courthouse, Minneapolis, Minnesota
Contractor to provide all labor, materials, equipment, and 36.00f MO 50,860.70 1,830,985.20
supervison to perform the work required in the attached
Statement of Work.
ADDITIONAL SERVICES:
Hourly Price f ime Services Requested by the
Government: er hour.
Hourly Price for emergency CaII-BaWe During
Other than Normal Working Hours: per hour.
Hourly Price for Additional Service: SNEM e hour.
Hourly Price for Maintenance Repair Service between
$2,000.00 and $10,000.00: per hour.
Standard Coefficient for Delivery Orders: -
Accounting and Appropriation Data:
1B2E00596.2012.192X.05.PG61.P0525243.K08.PGA47.
.MN009277. .
$1,830,985.20
PR NUMBER: 5PSSE-12-0115
DELIVERY DATE: 06/30/2015
SHIP TO:
300 S4TH ST
MINNEAPOLIS MN 55415-1320
FOB : Destination
Period of Performance: 07/01/2012 to 06/30/2015
Pricing Option: Firm-Fixed-Price
Option Lot 1, Period of Performance July 1, 2015 - June
30, 2016.
Operations and Maintenance Services for the U.S.
Courthouse, Minneapolis, Minnesota
OPT
Contractor to provide all labor, materials, equipment, and 12.00| MO 52,291.18 627,494.16

supervison to perform the work required in the attached
Statement of Work.

ADDITIONAL SERVICES:

Hourly Price for Overtime Services Requested by the
Government: -per hour.

Hourly Price for emergency Call-Back Service During
Other than Normal Working Hours: -)er hour.

Hourly Price for Additional Service: -per hour.

Hourly Price for Maintenance Repair Service between
$2,000.00 and $10,000.00: iper hour.

Standard Coefficient for Delivery Orders: -

Accounting and Appropriation Data:

PAGE 2 OF 3




SCHEDULE Continued

ITEM NO.

0003

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE $

AMOUNT $

1B2E00596.2012.192X.05.PG61.P0525243.K08.PGA47.

.MNO0092ZZ. .
$627,494.16
DELIVERY DATE: 06/30/2016
SHIP TO:
300 S4TH ST
MINNEAPOLIS MN 55415-1320
FOB : Destination
Period of Performance: 07/01/2015 to 06/30/2016
Pricing Option: Firm-Fixed-Price

Option Lot 2, Period of Performance July 1, 2016 - June
30, 2017.

Operations and Maintenance Services for the U.S.
Courthouse, Minneapolis, Minnesota

Contractor to provide all labor, materials, equipment, and
supervison to perform the work required in the attached
Statement of Work.

ADDITIONAL SERVICES:
Hourly Price f ime Services Requested by the
Government: er hour.

Hourly Price for emergency Call-Back Service During
Other than Normal Working Hours: ->er hour.

Hourly Price for Additional Service: -per hour.

Hourly Price for Maintenance Repair Service between
$2,000.00 and $10,000.00:ﬂper hour.

Standard Coefficient for Delivery Orders: .

Accounting and Appropriation Data:
1B2E00596.2012.192X.05.PG61.P0525243.K08.PGA47.
.MN009277. .
$627,494.16
DELIVERY DATE: 06/30/2017
SHIP TO:

300 S4TH ST

MINNEAPOLIS MN 55415-1320
FOB : Destination
Period of Performance: 07/01/2016 to 06/30/2017
Pricing Option: Firm-Fixed-Price

12.00

MO

52,291.18

OPT
627,494.16
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B.1. DESCRIPTION OF SERVICES

The Contractor shall provide all Management, Supervision, Labor, Materials, Supplies, Repair Parts,
Tools and Equipment for the services described in this solicitation including inspection, testing, and
maintenance of all fire protection systems. This contract is being solicited as athree year contract, with
two additional option periods of one year each. The offer sheet shown below is used to document the
Contractor’s price to the Government for the required services. Prices are required for the following
location:

United States Courthouse
300 South Fourth Street
Minneapolis, MN 55415-2247

B.1.0 Offer for Services
A. Initial Offer —Initial 36 month period

ITEM DESCRIPTION QUANTITY UNIT PRICE UNIT
NO.
1 Monthly Price for Preventive

Maintenance, Repair, Service Call; and

Related Services. 36 Months $50,860.70 Month
2. Hourly Price for Overtime Service

Reguested by the Government. 1 Hour Hour
3. Hourly Price for Emergency Call-Back

Service During Other Than Normal

Working Hours. 1 Hour Hour
4, Hourly Price for Additional Service. 1 Hour Hour
5. Hourly Price for Maintenance Repair

Service Between $2,000.00 and

$10,000.00 1 Hour Hour
Prompt Payment Discount:0% 0 Days

B. Option Lot 1 - First Additional 12 Month Period

ITEM DESCRIPTION QUANTITY UNIT PRICE UNIT
NO.
1. Monthly Price for Preventive

Maintenance, Repair, Service Call; and

Related Services. 12 Months $52,291.18 Month
2. Hourly Price for Overtime Service

Reguested by the Government. 12 Hours Hour
3. Hourly Price for Emergency Call-Back

Service During Other Than Normal

Working Hours. 1 Hour Hour
4, Hourly Price for Additional Service. 1 Hour Hour
5. Hourly Price for Maintenance Repair

Service Between $2,000.00 and

$10,000.00 1 Hour Hour
Prompt Payment Discount: 0% 0 Days

Property of the United States Government-For official use only-Do not remove this notice-Properly destroy document when no longer needed.
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C. Option Lot 2 - Second Additional 12 Month Period

ITEM DESCRIPTION QUANTITY UNIT PRICE UNIT
NO.
1 Monthly Price for Preventive

Maintenance, Repair, Service Call; and

Related Services. 12 Months $52,291.18 Month
2. Hourly Price for Overtime Service

Requested by the Government. 1 Hour Hour
3. Hourly Price for Emergency Call-Back

Service During Other Than Normal

Working Hours. 1 Hour Hour
4, Hourly Price for Additional Service. 1 Hour Hour
5. Hourly Price for Maintenance Repair

Service Between $2,000.00 and

$10,000.00 1 Hour Hour
Prompt Payment Discount: 0% 0 Days

Standard Coefficient for Delivery Orders* -

*The Standard Coefficient refers to the contractors Overhead and Profit percentage that isincluded on all
delivery orders associated with this contract. Sections H.20.4 and H.20.5 have references asto how it
should be used.

All the contractor’ s labor hour prices must include expenses for overhead, General and Administrative
(G&A) and profit. Thusno separate alowance for travel time, parking, overhead, G& A or profit will be
applied when hourly services are ordered.

Offerors are cautioned not to confuse overtime services with additional services. Additiona services are
defined as any work requested by the Government that is within the scope of this contract but in addition
to the contract requirements. Overtime services are defined as work within the scope of the contract
originaly intended to be performed during normal working hours, where the Government requests the
work be performed outside of normal working hoursto expedite the return of a piece of equipment to
operating condition or to minimize disruption to tenants.

The GSA Form 300 will describe the service (for orders of $2,500.00 or more) to be provided and will
establish, excluding emergencies as determined by the Contracting Officer (CO) or the Contracting
Officer’s Representative (COR), the maximum number of hours for which the contractor will be
compensated. Orders of $2,500.00 or less may be processed using either direct pay procedures or the
Governmentwide commercial purchase card, which is the preferred method to purchase and to pay for
micropurchases. Individua ordersfor additiona services involving more than forty (40) hours will only
be issued with the assent of the contractor.

The government will require the contractor to perform preventive maintenance (pm) on light fixtures
(washing and re-lamping) as part of the basic monthly service; therefore, the contractor shall include any
costsfor thisservicein the basic monthly price.

The contractor is required to provide preventive maintenance, testing, inspection and related services for
the fire protection systems equipment and al Building Automation systems.

Property of the United States Government-For official use only-Do not remove this notice-Properly destroy document when no longer needed.
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NOTE: The Contractor isreminded that there are documents that are required to be prepared and
submitted as part of the performance of this contract (refer to Paragraph C.8.). Monthly invoices must be
submitted after al required paperwork has been sent to the COR. Invoices received prior to the
Government’ s receipt of the required submittals will be rgjected. Please refer to FAR 52.232-25.

***Contractor will not automatically repair or replace parts on any item in the Agency Owned Equipment

List. If repairs or replacements are needed, an estimate must be submitted to the COR that includes al
costs. The agency/GSA has theright to hire an “outside contractor if they so desire”.

Property of the United States Gover nment-For official use only-Do not remove this notice-Properly destr oy document when no longer needed.
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C.1. SCOPE OF WORK

A. The Contractor shall provide all management, supervision, labor, materias, supplies, repair parts,
tools, and equipment including inspection, testing, and maintenance of all fire protection
systems and Building Automation systems, and shall plan, schedule, coordinate and ensure
effective and economical completion of all work and services specified in this contract to include:

1. Electrica systems and equipment.

2. Mechanical, plumbing, energy management control systems (EMCS) where applicable,
and heating, ventilation, and air conditioning (HVAC) systems and equipment.

3. Fireprotection and life safety systems and equipment.

4. All control systemsthat are within the scope of this contract.

5. Architectural and structural systems, fixtures, and equipment within the site (to the
property line).

6. Service reguest desk operations, to include record keeping using a computerized
mai ntenance management system (CMMS) as well as other administrative functions.

7. Mechanical equipment for window washing (wall glider, tracks, and associated
eguipment).

8. Locks of dl kinds on all common area doors and static and dynamic bollard systems.

9. Dock levelers.

Additional services may be ordered at the discretion of the Government for work relating to the
operations, maintenance and repair or upgrade of the covered facilities, but not covered in the
basic services of the contract, as described in this document.

B. These specifications are a statement of the minimum level of work and services that are to be provided
in certain areas under this contract. They are not intended to be, nor shall they be construed as,
limiting specifications or requirements. At a minimum, the Contractor will be required to take all
steps and measures which would be taken by a prudent building owner to maximize the life
expectancy of the property, including having ajourneyman mechanic(s) on-site for a minimum of 24
hours per normal work day. Thiswould include the hours of a working supervisor, but will not
include any reimbursable hours. If journeyman mechanic hours are replaced by atrade’ s helper or
other lessor skilled category, the contractor must provide revised pricing to account for decreased
labor costs, or provide additional hours to compensate.

C. All mechanical, electrical, utility, fire protection systems equipment, exterior/interior systemsin the
buildings shall be operated and/or maintained at the highest level of efficiency compatible with the
current energy conservation requirements, nationally recognized codes and standards and maintained
at an acceptable level, throughout the contract performance period. An "acceptable level" of
maintenance is defined as the level of maintenance which will preserve the equipment and structure in
unimpaired operating condition; i.e., above the point where deterioration will begin, thereby
diminishing the normal life expectancy of the equipment and/or structure. The Contractor is
responsible for performing scheduled and unscheduled maintenance and maintenance repairs, as
necessary, on a 24-hour aday, 365 days per year basis including emergency call-back service.

Damage to equipment or components caused by failure or defect in any other equipment or component
is the responsibility of the contractor.
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D. The Contractor shall maintain the machinery spaces, shops and storerooms in a clean and orderly
manner. When work is performed in these areas, the Contractor's personnel shall clean up all debris
and leave the areain a presentable condition. The machinery rooms including floors and the
equipment located within the machinery rooms shall be painted as necessary to maintain the
appearance of the room and equipment. When painting, the Contractor must comply with the ANSI
color coding system outlined in the ANSI A13.1, Scheme for the Identification of Piping Systems, and
maintain the identity (identification information) of the equipment. The Contractor must obtain the
approval of the COR before storing anything in machinery spaces.

Storage shall not negatively impact the means of egress, fire protection systems and emergency
lighting; nor shall it significantly increase the amount of combustible material in the machinery space.
Clearances from electrical equipment shall be maintained as required by NFPA 70, the National
Electrical Code.

E. The Contractor shall develop and implement operational guidelines covering all aspects of the building
operation including but not limited to watches, tours, water treatment, preventive maintenance (PM),
energy conservation, etc. A copy of the guidelines shall be submitted to the COR within 5 days after
award. All equipment shall be maintained in accordance with the manufacturer's recommendations
and/or the best practices of the industry. Equipment under warranty shall be maintained in accordance
with warranty instructions and conditions. Any warranty information will be provided to the
contractor by the COR within 30 days of the performance start date.

Preventive maintenance includes, but is not limited to, greasing, oiling, adding refrigerant, changing
filters, cleaning, adjusting, replacing belts and replacing of other expendableitems, it also includes
scheduled work on items of equipment or systems required to provide continuing operation, to
preclude unnecessary breakdowns and to prolong the life of equipment or systems.

Watches involve performing certain tasks required for the operation of boilers, compressors, and
related equipment in a centralized location. Watches include, but are not limited to, starting
equipment, checking at designated intervals all operating equipment in the area, recording readings,
shifting eguipment and loads, and making adjustments at the central control center, and taking water
samples, making tests and adding chemicals asrequired. A watch does not mean that the operator
stays in the same location for an entire shift. The time spent is that required to perform the tasks.

In providing full fire protections systems inspection, testing and maintenance service compliance shall
be met with manufacturer’ s recommendations, National Fire Protection Association (NFPA)
standards, ASME Safety Code requirements, | CC International Building Code, ICC International
Fire Code, GSA Facilities Standardsfor the Public Buildings Service (PBS-P100), and all other
applicable laws, regulations, rules, ordinances, codes, etc. The National Code shall overrule whenever
codes, laws, regulations, etc. are in conflict with each other. The authority having jurisdiction in these
mattersis the GSA Regional Fire Protection Engineer. Full inspection, testing and maintenance
service isdefined as all services, repairs and testing necessary to maintain al fire protection systems,
appurtenances, components and accessoriesin afully operational mode at al times and in compliance
with the aforementioned codes and standards.

Fire protection systems required for the safe occupancy of the facility shall be returned to service as

soon as possible. During the time that this equipment is out of service, aqualified fire watch shall be
provided at no additional expense to the Government.
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F. Replacement Air Filters. High efficiency air filters should be used when replacing thefiltersin air
handlers and other equipment that utilize air filtration. The contractor will only use air filters with
known Minimum Efficiency Reporting Value (MERYV) as defined in the ANSI/ASHRAE Standard
52.2-1999. Where available, filters must have afactory installed antimicrobia coating. If filter media
without antimicrobial coating are the only ones available, the spray-on antimicrobial coating must be

applied.

The contractor shall replace air filters with the air filters that generaly have the highest MERV value
consistent with the CFM of the fan. The contractor must maintain minimum ventilation standards in
ASHRAE Standard 62-1989. Prior to installation, the COR must approve the filters to be used.

Filter Monitoring. The contractor shall report on their procedure for monitoring to ensure that the
filters are changed as recommended by the manufacturer.

Employee Protection. Employees changing filters shall comply with existing OSHA requirements
regarding the use of appropriate protective clothing and respiratory protection.

Disposd of Used Filters. The contractor shall dispose of used filters following routine maintenance
procedures. The contractor will be advised by the COR if additional precautions need to be taken
regarding handling and disposal of filters. This determination will be made based the risk level

associ ated with the facility and whether evidence exists of a previous contamination incident or
credible threat to the facility. If thereisareasonable expectation that contamination has occurred, the
COR will ingtruct the contractor to handle and dispose of used filters as hazardous material. If the
contractor has reason to suspect the filters contain hazardous material, the contractor shall notify the
COR before disposing of the filters. In the event hazardous materia disposal procedures are required,
the contractor shall request written approval from the COR and provide a cost estimate for disposal.
The contractor shall separately invoice for approved hazardous material disposals.

The air-drying device for the sensors on air intakes will be maintained under this contract.

G. When equipment is taken out of service for any reason, the Contracting Officers Representative (COR)
shall be notified immediately. Notification will include the reason for outage, action being taken to
return equipment to service and the anticipated schedule for the equi pment re-entering service.

H. Tenant agency furniture and office equipment in the Contractor's immediate work area shal be moved
and protected by the Contractor and returned to its original location once work is completed. If the
contractor's work will not alow furniture and office equipment to be replaced to its original location,
new locations will be designated by the COR or the tenant agency head. The Contractor is responsible
for repair or replacement due to damage as aresult of moving agency furniture or office equipment.

I. The Energy Policy Act of 2005 requires the General Services Administration to reduce energy
consumption per gross sgquare foot in Federal buildings by 2 percent per year in fiscal years 2006
through 2015 compared to fiscal year 2003.

When purchasing energy consuming products, procure an Energy Star product or a product that is
designated under the Federal Energy Management Program (FEMP) of the Department of Energy as
being among the highest 25 percent of equivalent products for energy efficiency, FEMP designated
product; unless (A) an Energy Star product or FEMP designated product is not cost-effective over the
life of the product taking energy cost savingsinto account; or (B) no Energy Star product or FEMP
designated product is reasonably available that meets the functiona requirements of the Generd
Services Administration.
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In the case of electric motors of 1 to 500 horsepower, only premium efficient motors shall be installed.

Take actions to maximize the efficiency of air conditioning and refrigeration equipment, including
appropriate cleaning and maintenance, including the use of any system treatment or additive that will
reduce the electricity consumed by air conditioning and refrigeration equipment. Any such treatment
or additive must be—

““(A) determined by the Secretary of Energy to be effective in increasing the efficiency of air
conditioning and refrigeration equipment without having an adverse impact on air conditioning
performance (including cooling capacity) or equipment useful life;

“*(B) determined by the Administrator of the Environmental Protection Agency to be environmentally
safe; and

“*(C) shown to increase seasonal energy efficiency ratio (SEER) or energy efficiency ratio (EER) when
tested by the H. R. 6—18 National Institute of Standards and Technology according to Department of
Energy test procedures without causing any adverse impact on the system, system components, the
refrigerant or lubricant, or other materials in the system. A hardware device or primary refrigerant
shall not be considered an additive.

Comply with, all Federal, State, interstate, and local requirements, both substantive and procedural
(including any requirement for permits or reporting or any provisions for injunctive relief and such
sanctions as may be imposed by a court to enforce such relief), respecting underground storage tanks
in the same manner, and to the same extent, as any person is subject to such requirements, including
the payment of reasonable service charges. The reasonable service chargesinclude, but are not
limited to, fees or charges assessed in connection with the processing and issuance of permits, renewal
of permits, amendments to permits, review of plans, studies, and other documents, and inspection and
monitoring of facilities, aswell as any other nondiscriminatory charges that are assessed in connection
with a Federal underground storage tank regulatory program.

C.I.1 Excluded from this scope are:
1. Security Intrusion and Duress Alarm systems.
2. Card Access Control systems (the associated electronic and key locks ARE included in basic
service)
3. Telecommunication systems.
4. Equipment owned and operated by tenant agencies (Except equipment contained in the “ Agency
Owned Equipment” list, and as ordered by COR)
5. Furnishings (not installed as fixtures).
6. Equipment owned by servicing public utilities.
7. Lawn sprinkler heads.

C.2. DEFINITIONS

C.2.1 Acceptance
“ Acceptance” means an authorized representative of the Government has inspected and agreed that the
work meets all requirements of this contract, to include documentation requirements.

C.2.2 Actsof God:
“Acts of God” means an act, event, happening or occurrence due to natural causes and inevitable
accident, or disaster and isin no sense attributable to human acts.

C.2.3 Additional Services

“Additional services’ are services that the Contractor will provide at an additiona cost to the
Government, to include al labor, supervision, supplies and materials specifically identified as being
outside the provisions of the basic services and included in the offeror’ s overall pricing. These services
may be provided during or after normal working hours. The Contracting Officer (CO) will issue a
separate delivery order before work may proceed.
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C.2.4 Agency Owned Equipment
“Agency owned equipment” is equipment not owned by GSA and not on the buildings equipment
inventory. Equipment owned by the agency.

C.2.5 Alternate Contracting Officer’s Representative (ACOR):

“Alternate Contracting Officer’ s Representative” is a person designated by the COR at time of award and
if necessary revised by letter during the contract period to assist him/her in discharging his/her
responsibilities. The responsibilities of the ACOR include, but are not limited to: Evaluating Contractor
performance with the Government's representative at the work site; advising the Contractor of proposed
deductions for nonperformance or unsatisfactory performance; compliance with contract requirements
insofar as the work is concerned; and advising the CO and COR of any factors which may cause delay in
work performance. The ACOR will assist in the discharge of the Contracting Officer's responsibilities
when the Contracting Officer is unable to be directly in touch with the contract work

C.2.6 Approval

“Approval” means the Government has reviewed submittals, deliverables, and administrative documents
(e.g., insurance certificates, installation schedul es, planned utility interruptions, etc.) and has determined
the documents conform to contract requirements.

C.2.7 Architectural and Structural

“Architectural and structural” maintenance and repairs are defined as maintenance and repair work
involving the interior and exterior of the buildings including; but not limited to: exterior walls, roofing,
flashing, skylights, chimneys, ventilators ( and other items that pierce the roof), gutters, down spouts,
splash blocks, overhangs, windows, doors, sidewalks, driveways, roads, curbing parking areas, patios and
exterior stairways, interior walls, floor coverings, concrete floors, hardwood flooring, carpeting, carpet
tile, interior stairways, ceilings and ceiling tile, venetian blinds and shades, door windows, permanent
fixtures, toilet fixtures and accessories (i.e. towel dispensers, soap dispensers, tissue holders, €tc.), piping
systems, electrica systems and equipment (including lighting fixtures).

C.2.8 Basic Services

The “basic services’ of the contract consist of the recurring contract requirements for which the
Contractor is paid as a base price, i.e., the requirements established by the contract statement of work and
related general and administrative requirements that do not contain provisions for separate
reimbursement.

C.2.9 Building Automation System (BAYS)

The “building automation system” is a system controlling and monitoring building HVAC, and possibly
other systems, to include all device, field, and global controllers; instrumentation; networking
infrastructure; computers and peripherals; software; programming; database files; and licenses.

C.2.10 Building Operating Plan

The “building operating plan” is a mandatory plan that the Contractor prepares for Government approval
that describes the Contractor’s program for operating and maintaining the building, to include both
normal circumstances and contingencies.

C.2.11 Computerized M aintenance M anagement System (CMMS)

A “computerized maintenance management system” is a database and application software package that
automates the O& M and repairs record keeping requirements.
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C.2.12 Consumable Parts

“Consumable parts” or components are parts or components that customarily require regular replacement
rather than repair in a maintenance program and must be handled in an environmentally sound manner.
Examplesinclude oil, grease, belts, filters, ballasts, lamps, etc.

The Contractor is responsible for any consumables (including fuel) used during day-to-day operation of a
generator, i.e., exercising the generator, testing, etc. Operation of a generator for an extended period or
due to a power loss would be treated as a reimbursable expense. If the operation of the generator is
caused by Contractor negligence, the Contractor shall be liable for the full cost of refueling, any other
provisions notwithstanding.

C.2.13 Contract Manager:

“Contractor manager” is aperson, designated in writing by the Contractor, who has compl ete authority to
act for the Contractor during the term of the contract. The contract manager shall have the authority to
accept notices of deductions, inspection reports and al other correspondence on behalf of the Contractor.

C.2.14 Contracting Officer (CO):

“Contracting officer” isthe person with the overdl responsibility for administering this contract. He/she
alone, without delegation, is authorized to take actions on behalf of the Government to amend, modify, or
deviate from the contract terms, conditions, requirements, specifications, details and delivery schedules,
make final decisions on disputed deductions from contract payments for nonperformance or
unsatisfactory performance; terminate the contract for convenience or default; and issue fina decisions
regarding contract questions or matters under dispute. Additionally, he/she may delegate certain other
responsibilities to his/her authorized representatives.

C.2.15 Contracting Officer’s Representative (COR):

“Contracting officer’ s representative” isthe person designated by the CO at time of award and if
necessary revised by letter during the contract period to assist him/her in discharging his/her
responsibilities. The responsibilities of the COR include, but are not limited to: Evaluating Contractor
performance with the Government's representative at the work site; advising the Contractor of proposed
deductions for nonperformance or unsatisfactory performance; compliance with contract requirements
insofar as the work is concerned; issuing purchase orders, and advising the CO of any factors which may
cause delay in work performance. The COR will assist in the discharge of the Contracting Officer's
responsibilities when the Contracting Officer is unable to be directly in touch with the contract work.

C.2.16 Contractor:

“Contractor” refersto the individual, firm, partnership, company, or corporation providing the services
and directly contracting with the General Services Administration as the prime contractor in the
performance of the work described herein.

C.2.17 Controlsand Control System

“Control system” is any low-voltage control, communication and monitoring system, including but not
limited to device, field and global controllers; instrumentation; networking infrastructure; computers and
peripherals; software; programming; database files; licenses and pneumatic controls. Examples are the
BAS and lighting control systems. Fire protection systems and security systems are excluded from this
definition for purposes of this contract and are defined separately. Gateway devices and mapping software
and files for data i nterchange between a control system and a fire protection or security system are
considered part of the control system.

C.2.18 Defective Service
“Defective Service” isaunit of service that does not conform with specified requirements.
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C.2.19 Designated Ordering Officials

“Designated Ordering Officials’ under this contract will be provided to the Contractor by separate | etter.
Ordering Officials may be added or deleted as personnel changes necessitate. The Contractor will be
informed of such changes in writing.

C.2.20 Emergency Callback

An*“emergency callback” is a service request or other request for service placed outside of normal
working hours and of such a nature that response cannot wait for the resumption of the next day’s normal
working hours.

C.2.21 Emergency Service Calls:

“Emergency service calls’ are responses and subsegquent maintenance repairs or adjustments of Fire
Protection Systems, mechanical, electrical, or plumbing malfunctions or problems reported to the
Contractor by GSA personnel and declared to be of an emergency nature.

C.2.22 Existing Deficiency List Report

The “existing deficiency list report” or “existing deficiency list” isalist of deficiencies that may exist in
the equipment and systems covered by this performance work statement, as well as the Contractor's
itemized price (including, but not limited to, labor, materials, overhead, and profit) for correcting each
deficiency.

C.2.23 Federal Holidays

“Federal holidays’ for the purposes of this contract are New Y ear’s Day, Martin Luther King Day,
President’s Day, Memoria Day, Independence Day, Labor Day, Columbus Day, Veterans' Day,
Thanksgiving Day, and Christmas Day. When Federal holidays fall on weekends, a weekday istypically
designated as the holiday. Holidays that fall on Saturday are observed on the previous Friday and holidays
that fall on a Sunday are observed on the following Monday.

C.2.24 Fire Protection and Life Safety Systems

“Fire protection and life safety systems “ are systems and equipment installed in the building to (1) detect
fire and products of combustion, (2) notify building occupants and emergency responders, (3) initiate
smoke control and management systems (4) initiate fire suppression systems, (5) control or suppress fires
and (6) facilitate or enhance emergency egress. These systems al so may communicate with other major
building systems for fire and smoke control, elevator recall, and utilities control. Life safety systems and
equipment includes emergency lighting, exit signage, specia egress door locking arrangements, and exit
stair markings.

C.2.25 Government Contract Inspectors:

“Government Contract Inspectors’ (also identified as Quality Assurance Evaluators) are subordinates of
the COR and are responsible for inspecting and monitoring the Contractor's day-to-day work. The
responsibilities of the Contract Inspector include, but are not limited to: Inspecting the Contractor's work
to ensure compliance with the contract requirements; documenting, through written inspection reports, the
results of all inspections conducted; ascertaining that al defects or omissions are corrected; conferring
with Contractor representatives regarding any problems encountered in work performance, and generally
assisting the COR in meeting his’her contract responsibilities. The Contractor shall make every attempt
to join the cleaning inspector while he/she conducts inspections under this contract.

C.2.26 Historic (Property):

“Historic Property” a property listed on the National Register of Historic Places (NHPA) requires the
building preservation plan remain intact. Any question regarding the historic preservation program shall
be coordinated with the COR.
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C.2.27 Indefinite Quantity
“Indefinite quantity” provisions permit the Government to order additional work, in addition to the basic
services, and upon acceptance permit additional payment to the Contractor.

C.2.28 Miscellaneous Wor k — N/A

C.2.29 Installing Contractor
“Installing Contractor” refers to construction contractor or subcontractor who originally installed the
equipment, system, part, item, unit, or component.

C.2.30 Maintenance Repairs.

“Maintenance repairs’ are defined as unscheduled work required preventing a breakdown of a piece of
eguipment or system or putting it back in service after a breakdown or failure. The Contractor isto
provide all necessary maintenance repairs where the cost of labor, material and parts is expected to be
$2,000.00 or less as part of the basic service provided for under this contract.

C.231 Major Repairs:

“Major Repairs’ are defined as unscheduled work required to prevent a breakdown of a piece of
equipment or a system or to put it back in service after a breakdown or failure and repairs to interior and
exterior components where the cost of the labor, materials, and partsis expected to exceed $10,000.00.
This dollar threshold applies to each individua repair job that may be required. The Contractor will not
be required to perform any major repairs under this contract and he/sheis NOT responsible for the first
$2,000.00 for each job in this category.

C.2.32 Management Information Data:

“Management Information Data’ is reports, records, and logs that contain information relative to the
operation of the building such as but not limited to: service call logs and sign-in and sign-out sheets. This
information must have the capability of being imported into an Excel program.

C.2.33 Miscellaneous L abor Requirement:

“Miscellaneous Labor Requirements’ are jobs which will include; but are not limited to: [miscellaneous
building work such as making door keys, hanging pictures, maps and bulletin boards, installing door
identification cards, changing directory boards, etc. This provision shall not be construed to include the
planned replacement or repair of entire systems unless a master key islost, then the entire building must
be rekeyed. The Contractor will furnish labor and normal tools of the trade. Specia equipment and
materia s will be furnished by the Government.

C.2.34 Negligence:

“Negligence” isthe failure to use care under the circumstances, it is the doing of some act which a person
of ordinary prudence would not have done under similar circumstances or failure to do what a person of
ordinary prudence would have done under similar circumstances.

C.2.35 Non-Reimbur sable Repair
A “non-reimbursable repair” isarepair that is the Contractor’ s responsibility with no additional
reimbursement from the Government.

C.2.36 Normal Operating Time:

The “normal operating time” for building equi pment and systems will be considered as the time necessary
to operate the building’ s heating and air conditioning equipment to provide the environmental
temperatures mandated by GSA during the heating and cooling seasons. Normal building hours are from
7:00 am to 5:00 pm. Monday through Friday, excluding Federal holidays.
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C.2.37 On-Site Supervisor:

“On-Site Supervisor” isthe person designated in writing by the Contractor who has authority to act for
the Contractor on a day-to-day basis at the work site. The on-site supervisor must be able to
communicate in English orally and in writing.

C.2.38 Occupant Emergency Plan (OEP)

The largest agency in each building isresponsible for development and enforcement of the building's
“Occupant Emergency Plan” (OEP). The OEP details what the building tenants must do in case of an
emergency. The plan identifies fires wardens, shelter in place locations etc. The Contractor must support
all OEP effortsto the fullest extent possible.

C.2.39 Operations

“Operations’ isthe continual process of using building equipment systems to accomplish their function,
optimize building performance, and improve energy efficiency. Operations includes analysis of
reguirements and systems capabilities, operating controls and control systems, responding to service
requests, touring and observing equipment performance and condition, adjusting equipment, identifying
needed maintenance and repairs to equipment, and maintaining lubrication and chemical treatments, etc.,
and includes the daily or other periodic starting, stopping, adjusting, inspecting, lubricating, etc., of the
mechanical, electrical, utility, and interior and exterior structural equipment and systems.

C.2.40 Overtime:

“Overtime services’ are services provided at times other than those defined as "normal operating time."
Periodically, occupant agencies may work on Saturdays, Sundays or evenings in which case the building
eguipment must be operated to maintain the environmental conditions present during normal operating
hours. Also, there may be occasions when it is deemed necessary by the COR that certain repair or
maintenance services be performed at times other than normal operating time (for example, to restore a
boiler to operation before the start of the next work day).

C.2.41 Predictive Maintenance

“Predictive maintenance” is a program of maintenance activities in which scheduling of maintenance
derives from monitoring the operating condition, or changes in the operating condition, of equipment
being maintained.

C.2.42 Preventive M aintenance (Scheduled and Unscheduled)

“Scheduled preventive maintenance” is a program of maintenance activities performed based ona fixed
schedule or on equipment runtimes. “Unscheduled preventive maintenance” is all work performed
including adjustments and procedures necessary to sustain the proper operation of al building equi pment
and systems pending a scheduled procedure.

C.2.43 Quality Assurance:
“Quality Assurance” is actions taken by the Government to ensure services meet contract requirements.

C.2.44 Quality Control:

“Quality Control” is continuous actions taken by a Contractor to control the performance of hisor her
employees and subcontractor's services so that they consistently meet the contract requirements. The
“quality control plan” (QCP), isthe Contractor’ s complete written system for identifying and correcting
deficienciesin the quality of services before the level of performance becomes unacceptable. Preparation
of thisdocument is the responsibility of the Contractor.

C.2.45 Quality Performance Standard:

“Quality Performance Standard” isthe overall quality performance standard the contractor will be held to:
The contractor will operate the facility throughout the contract period with the outcome of ensuring that
the physical and capital assets are maintained and preserved in the same or better condition than they
were in when the contractor first started the contract, normal operating wear taken into account.
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C.2.46 Repair

A “repair” isan act of restoring inoperable, dysfunctional or deteriorated equipment, systems, or material
to afully functional, non-deteriorated state. Repairs usually involve some combination of labor and
replacement parts, components or materials.

C.2.47 Reimbur sable Repair
A “reimbursable repair” isarepair that is reimbursable to the Contractor, in whole or in part, in
accordance with the provisions in this document.

C.2.48 Routine Service Calls:

“Routine service calls’ are responses and subsequent maintenance repairs or adjustments of mechanical,
electrical, or plumbing malfunctions or problems reported to the Contractor by building occupants or
GSA personnel. Thisincludes replacing burnt out light bulbs and ballasts as required.

C.2.49 Sequence of Operations
A “sequence of operations’ is the control logic used to operate a system normally put into effect through a
control program.

C.2.50 Service Request

A “servicereguest” isaresponse to a GSA, tenant, or agency request or aresponse to an observation that
some equipment, system or material covered by the contract isinoperable, dysfunctional, deteriorated, or
not within normal operating parameters, or that performance standards of the contract are not being met.
Service request response involves analysis of the problem and adjustment of operating or monitoring
controls or other immediate corrective action. A requirement to perform arepair may result from the
anaysis stage of aservicerequest. Service requests may be generated automatically from interfaces to
BAS or diagnostic software.

C.2.51 Shall vs. Will and Shall vs. Must:

“Shall vs. Will and Shall vs. Must” Throughout this solicitation, the terms "shall”, "will" and "must" are
used. "Shall”, "will" and "must" denote the imperative. They indicate an obligation to act. Inthis
solicitation, and any resulting contract, "shall", "will" and "must” have the same meaning.

C.2.52 Sign In/Sign Out (L og):

“Sign In/Sign Out Log” is the designated log format used for Contractor/Subcontractor employee's
identification by providing appropriate information and employee signatures as to when they enter and
exit the building. The Government requires all Contractor/Subcontractor employees to use thisform
whenever they enter or |eave the building.

C.253 Tour

A “tour” is generally a scheduled walkthrough of equipment rooms and installations including computer
rooms, and restrooms, etc. by Contractor operating personnel for the purpose of ensuring that equipment
is running properly, ensuring that equipment rooms arein good order and without safety hazards, and
making any necessary adjustments to operating controls or to lubricate equipment. A tour may also
involve acombination of such physical visitsin addition to using automated systems for the monitoring
of equipment and systems.

C.2.54 Vandalism:
“Vandalism” iswillful and malicious destruction of property.
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C.2.55 Contractor Performance Assessment Reporting System (CPARYS)

“Contractor Performance Assessment Reporting System” is aweb based contractor performance
evaluation system used by Government agencies including GSA to evaluate contractors on a semi-annual
basis. The CPARS was created as a Federal multiple-agency, shared-file system that collects, maintains,
and disseminates contractor performance information as required by Federal Acquisition Regulation
(FAR), Subpart 42.15.

C.2.56 Vertical Transportation Systems
“Vertical transportation systems’ include elevators, escalators, dumbwaiters, lifts, etc.

C.2.57 Warranted as Presented:
“Warranted as Presented” is when the presenter guarantees the report or item presented as being accurate
and truthful.

C.2.58 Watch

A “watch” involves performing certain tasks required for the operation of the HVAC equipment (central
systems over 300 tons), boilers, compressors, and related equipment in a centralized location. Watches
include, but are not limited to starting equipment, checking at designated intervals all operating
equipment in the area, recording readings, shifting equipment and loads, making adjustments at the
central control center, taking water samples, making tests, and adding chemicals as required. A watch
does not mean that the operator stays in the same location for an entire shift. The time spent is that
required to perform the tasks.

C.3. REFERENCES

The following publications are incorporated by reference as setting quality, performance, and design
standards for work required in this document. Unless a specific date is provided, references are for the
current edition published at the time of issue of the solicitation, to include any addenda or errata published
by the issuing organization.

Public Buildings Service Operations and Maintenance Standards Draft

Facilities Standards for the Public Buildings Service (PBS P100)

Child Care Center Design Guide (PBS 140)

U.S. Courts Design Guide

SMACNA Sheet Metal and Air Conditioning Contractors National Association HVAC Systems
Testing, Adjusting & Balancing

AHERA Asbestos Hazard Emergency Response Act

¢ American Society of Non-destructive Testing Recommended Practices SNT-TC-1A

o ASHRAE Guiddine 1HVAC Commissioning Process

ASHRAE Guideline 4 Preparation of Operating and Maintenance Documentation for Building
Systems

ANSI/ASHRAE Standard 15 Safety Code for Mechanical Refrigeration

ANSI/ASHRAE Standard 34 Number Designation and Safety Classification of Refrigerants
ANSI/ASHRAE Standard 55, Thermal Environmental Conditions for Human Occupancy
ANSI/ASHRAE Standard 62, Ventilation for Acceptable Indoor Air Quality

ANSI/ASHRAE Standard 100, Energy Conservation in Existing Buildings/Commercial
ANSI/ASHRAE Standard 111, Practices for Measurement, Testing, Adjusting, and Balancing of
Building Heating, Ventilation, Air-Conditioning, and Refrigeration Systems;

ANSI A13.1, Schemefor Identification of Piping Systems

ASME Boiler and Pressure Vessel Code

ASME CSD-1 Control and Safety Devices of Automatically Fired Boilers

National Board of Boiler and Pressure Vessel Inspectors, National Board Inspection Code
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ASME 17.1, American Society of Mechanical Engineers Safety Code for Elevators and Escalators,

2000 Edition with addendums

OSHA 29 CFR 1910 and 29 CFR1926

CSl Master Format

Clean Air Act

Clean Water Act

EPA Green Book

EPA Purple Book

Strengthening Federal Environmental Energy and Transportation Management (Executive Order

13423)

FMR Federal Management Regulations

GSA SEMS Sustainable Environmental Management System (GSA.GOV/SEMYS)

GSA Occupational Safety and Health Program (ADM P 5940.1A)

International Building Code

Internationa Fire Code

International Plumbing Code

International Mechanical Code

Management of Buildings and Grounds (41 CFR Part 101-20FPMR)

Mobil Refuse Collection and Compactor Equipment-Safety Requirements(ANSI Z245.1)

NETA Maintenance Testing Specification for Electrical Power Distribution Equipment and Systems
NFPA 10, Standard for Portable Fire Extinguishers

NFPA 12, Carbon Dioxide Extinguishing Systems

NFPA 12A, Standard on Halon 1301 Fire Extinguishing Systems

NFPA 13, Instalation of Sprinkler Systems

NFPA 17, Dry Chemical Extinguishing Systems

NFPA 17A,Wet Chemica Extinguishing Systems

NFPA 25, Standard for the Inspection, Testing, and Maintenance of Water-Based Fire Protection
Systems

NFPA 70, Nationa Electrical Code (NEC)

NFPA 70E,Standard for Electrical Safety in the Workplace

NFPA 72, Nationa Fire Alarm Code

NFPA 80, Standard for Fire Doors and Other Opening Protectives

NFPA 85, Boiler and Combustible Systems Hazards Code

NFPA 92, Standard for Smoke Control Systems

NFPA 96, Standard for Ventilation Control and Fire Protection of Commercia Cooking Operations
NFPA 101, Life Safety Code

NFPA 105, Standard for the Installation of Smoke Door Assemblies and Other Opening Protectives
NFPA 110, Standard for Emergency and Standby Power Systems

NFPA 111, Standard on Stored Electrical Energy Emergency and Standby Power Systems
NFPA 2001, Standard on Clean Agent Fire Extinguishing Systems

NICET National Institute for Certification in Engineering Technologies publications and issuances
NIOSH National Institute for Safety and Health publications and issuances

DOE/EE-0157, International Performance Measurement and V erification Protocol

R.S. Means Facilities Construction Cost Data

USGBC LEED for Existing Buildings (LEED-EB)

NEMA TP-1, National Electrical Manufacturers Association, Guide for Determining Energy
Efficiency for Distribution Transformers

NEMA MG-1. Nationa Electrica Manufacturers Association, Motors and Generators

NEMA Application Guide for AC Adjustable Speed Drive Systems

ANSI/IWCA 1-14.1, Window Cleaning Safety Standard

Safe Drinking Water Act, PL 99-339, as amended
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Resource Conservation and Recovery Act of 1976 (RCRA)(Public Law 94-580)

Title 40 CFR, Part 761, PCBsin Electricd Transformers

Title 40 CFR, 141.43, Sections A and D, Environmental Protection Agency Safe Drinking Water
Contractor Performance Assessment Reporting System (CPARS)

Comprehensive Procurement Guidelines (CPG) and Recovered Materials Advisory Notices (RMAN),
http://www.epa.gov/epawaste/conserve/tool s/cpag/index.htm

USDA Biobased Products List

Federal Leadership in Environmental, Energy, and Economic Performance (Executive Order 13514)
Executive Order 11652, Safeguard Classified Information

OFPP Letter 92-4, Procurement of Environmentally Sound and Energy Efficient Products and
Services

¢ NIB Guidance Manual, Asbestos & Maintenance Work Practices

e Public Law 93-579, Privacy Act

o Public Law 92-516 ,(86 Stat. 973), Federa Environmental Pesticide Control Act of 1972

e 40 CFR Part 61, National Emission Standards for Hazardous Air Pollutants
[ ]

[}

[}

40 CFR Part 261, Environmenta Protection Agency (EPA) Characteristics of Hazardous Waste
Historic Building Preservation Plan (HBPP) and Historic Structure Report (HSR),
Energy Act of 2005, Energy Policy Act of 2005

C.4. EXISTING DEFICIENCY INSPECTION/INITIAL DEFICIENCY LIST

Commencing on amutually agreeable date no later than 14 calendar days prior to the contract start date,
the Contractor and the COR or designee must make a complete and systematic initial inspection together
during the transition phase of the contract that will include all mechanical, electrical, fire protection, and
utility systems and equipment, windows, doors, and other structural features for which maintenance and
repairs are covered by this performance work statement. The COR may approve inspection activities
without the presence of a Government representative, subject to adequate documentation of conditions
found by the Contractor. The purpose of thisinspection shall be to discover and list in an existing
deficiency list report all deficiencies that may exist in the equipment and systems covered by this
performance work statement, as well as the Contractor's itemized price (including, but not limited to labor,
materials, overhead, and profit) for correcting each deficiency. The Government may elect to have dl or any
part of thiswork performed by the Contractor (at the price or prices quoted), by Government employees, or
by other contractors. The existing deficiency list report must not include any items that would be replaced,
repaired, or adjusted during the performance of normal preventive maintenance. The Contractor shall be
responsible for making immediate adjustments or corrections that fall within the scope of routine
preventive maintenance required by this contract at no additional cost to the Government. Thisincludes
but is not limited to making adjustments to controls; adjusting the BAS software, e.g., correcting set
points; reloading programs; restoring equipment being operated manually to automatic operation (this
does not include changing established sequences of operation or programming sequences); applying
lubricants; cleaning fan housings, fans, coils, dampers, air handling unit (AHU) sections, and equipment
rooms and replacing consumable parts or components.

The Contractor must submit an initial deficiency list report not later than 5 days prior to the first day of
the contract to the COR or designee. Any dispute between the Government and the Contractor asto
classification of initial deficiency list report items will be resolved under the Disputes Clause in this
document. The Contractor’ sitemized estimates for correcting each deficiency must remain in effect for 180
days after submission of theinitial deficiency list report. Deficiencies discovered after the submission of the
initial deficiency list report will not be considered pre-existing for purposes of this contract, unless
eguipment is operational and cannot be secured and inspected. Any piece of equipment or system that
cannot be inspected must be highlighted at the beginning of the deficiency list stating why it cannot be
secured and inspected. An estimate of when the Contractor reasonably expects to be able to inspect the
piece of equipment must be provided.
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When an existing deficiency in an itemis corrected, the Contractor must assume full responsibility for the
subsequent repair of the item as covered under the terms of this contract at no additiona cost to the
Government. Nothing in this existing deficiency inspection/initial deficiency list clause must be construed as
diminishing the abligations imposed by this contract upon the Contractor to operate any deficient item (to the
extent operable) or to adjust or maintain any such item.

C.5 TRANSITION PHASE

C.5.1 Transition Phase Startup

The Contractor must provide 14 calendar days of transition startup services prior to the contract start

dateto assigt transitioning between contractors. The cost of this transition phase should be accounted for

in the monthly contract amount for the 36 month base period. The purpose of this phaseisto permit a

transition that is seamless to the tenants and to assess the condition of the building and incomplete

maintenance work at the time of contractor transition. During this period the Contractor must:

1. Develop a new, updated building operating plan.

2. Inspect the condition of al equipment and systems for which the Contractor will assume responsibility.

3. Review work order history and equipment inventory information.

4. Develop theinitial deficiency list report, including an itemized estimate for correcting each deficiency as
described in section C.4., Existing Deficiency Inspection/Initial Deficiency List.

Not later than the end of the transition startup phase and the concurrent beginning of operations and
mai ntenance services, the Contractor must submit for GSA’ s approval:

1. The new building operating plan.

2. Theinitial deficiency list report, as described elsewhere in this document.

Within the first 2 days of the startup phase the Contractor must submit a schedule and staffing plan for the
startup phase. This plan must describe work to be accomplished.

As with other work required under this contract, al work performed during the startup phase must be
recorded by the Contractor as work ordersin the CMMS (if applicable), to include recording hours of
time and costs.

C.6. PHASEOUT TRANSITION PERIOD

When this contract expires or is otherwise terminated, the Contractor must cooperate with the incoming
contractor during a phase out period. For planning purposes, the Contractor must assume a phase out
period of 30 calendar days.

During this phaseout period, the Contractor must assist the COR or designee and incoming contractor for
a seamless transition in operations and maintenance with no adverse affect on the building tenants;
provide the successor contractor with accessto al records and official documentation (both hard copies
and electronic as applicable) required by this contract; provide training to the successor contractor on
methods of accessing and programming the building automation system (BAS) and other control systems;
and show the successor contractor where all archived programs and systems literature are maintained. On
the last performance day of the contract, the Contractor must turn over to the COR or designee all keys
and identification badges or cards.

C.7. PUNCH LIST COMPLETION AND WITHHOLDING OF FINAL PAYMENT

The Government may create a punch list of deficiencies or unmet contractual requirements at or near the
time of termination of the contract. The Government may employ the services of another contractor in
the development of such punch list and upon completion provide the Contractor with a copy of work not
compl eted, to include the monetary value the Government has assigned for each item. The Government
retains sole discretion over whether to charge the Contractor for the monetary value of the punch listin
whole or in part or to request corrections by the Contractor. If the Government el ects to request
corrections by the Contractor, the Contractor shall have until the end of the contract period to perform
such corrections and may invoice for funds withheld on acceptance of the corrections by the Government.
Nothing in this section must be construed to limit the Contractor’ s liability or restrict the Government
from reporting unsatisfactory or problematic performance by the Contactor.
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C.8. GENERAL AND ADMINISTRATIVE REQUIREMENTS

C.8.1 Minimum Staffing and Ability to Contact and Communicate with the COR

The Contractor must provide staff to ensure services are continued without disruption to the tenant. The
Contractor must ensure employees maintain communications access with the COR to alow contact by the
Government at al times during normal working hours and to effectively communicate with Government
personnel (See section C.8.2, Communication Equipment).

The Contractor must immediately notify the COR or other designated Government representative of any
recognized safety hazard that might severely affect the building occupants.

The onsite technicians must have sufficient skillsto immediately respond to a variety of service requests
involving multiple trades, including the operation of building control and energy management systems.
Operators must be certified where applicable.

Outside of normal working hours, the Contractor must maintain some designated form of communication
with on-call staff to allow the Government to contact such on-call staff at any time for emergency
response.

The Contractor must provide staff as necessary to meet all requirements of the contract.
Personnel must be properly licensed and certified to work on building systems or egquipment for which
licensed and or certified personnel are required by Federal, State, or local law, codes, or ordinances.

The Contractor must develop and submit to the COR or designee within 30 days of contract award alist
of key personnel and emergency contact information (which may include subcontractor contacts, as
applicable).

All contract employees, including subcontractor employees, must sign in and out at the beginning and end
of their shifts on alog established at each building for security and contract administration purposes.

C.8.2 Communication Equipment

The Contractor must provide key operational personnel (managers, supervisors, and duty mechanics) with
portable el ectronic means 24 hours aday, 7 days a week to communicate with GSA (and the PBS
National Contact Center) for service requests, emergencies, status of projects, etc. Communication
methods may include the following:

1. Cell phone. The Contractor isresponsible for al costs associated with the cell phone. When an
emergency arises after hours, the on call individua must answer incoming calls. Failureto do so will
result in hourly deductions and possible disciplinary action.

2. Text messaging device. The Contractor isresponsible for all costs associated with the text messaging
device. Examples are cell phone with text messaging, Blackberry, etc.

3. Fax. Receiving and sending faxes is acceptable as a secondary communication method for locations
that have problems with wireless device signal strength. However, delaying faxes because of combined
usage of voice and fax on the same line is not acceptable.

C.8.30Onsite Records

The Contractor must ensure that all records required by the contract, or produced in performance of work
under the contract, are maintained in an organized manner onsite in eectronic format and are made
available to the Government when requested. The contractor must receive, maintain and gather data, as
well as other materials including records and manuals, related to the support and operation of Government
facilities. The Government retains ownership of al databases, information, and other material s received
or developed by the Contractor in support of this contract at all times.
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C.8.4 Service Request and Administrative Support

The Contractor must operate a service request and administrative support function during normal
working hours, to act as a central point of contact for the Government and building occupants to take
service requests, track and maintain service request recordsin the CMMS.

C.85Useof CMMS

The Contractor must provide all hardware and software to support and maintain an automated database of
building maintenance and repair activitiesusingaCMMS. The Contractor must use the CMMS to
identify, control, track, and schedul e preventive maintenance work, service requests, and equipment
inventory. The Contractor must track historical maintenance and repair activities (including tasks, man-
hours, materials, and other costs associated with work compl etion) for each work order received during
the performance of the contract. All work done by the Contractor must be accomplished under aCMM S
work order. Equipment inventory data for each type of equipment must as a minimum conform to the data
acquisition requirements and data must be provided by the Contractor in aformat compatible with the
current GSA system as specified by the COR or designee. The Contractor will be required to transfer all
data from the CMM S system database to the Government at least annually, on a date specified by the
COR. In addition, the COR may require the Contractor to transfer data on up to 3 more occasions per
year. The method and format for the transfer will be determined by the COR on atask by task basis.
Contractor must provide reports to the COR as requested and in aformat and media as requested.

C.8.6 Quality Control Program
A COMPLETE QUALITY CONTROL PLAN (QCP) SHALL BE ACCEPTED BY THE
CONTRACTING OFFICER (CO) 10 CALENDAR DAY S PRIOR TO AWARD OF A CONTRACT.

This section establishes the minimum requirements for a quality control system to be provided and
maintained by the Contractor. The Contractor is responsible for the day-to-day inspection and monitoring
of al Contractor work performed to ensure compliance with contract requirements. It is also applicable
for subcontractors where Government inspection isrequired. In such cases, it isthe contractor’s
responsibility to include in writing in each subcontract the use of this standard by his/her subcontractor.
The Contractor must revise the plan at no additional cost to the Government during the life of the contract
as necessary to ensure that contract objectives are met. All revisions must be accepted by the COR.

The QCP is subject to change depending on the needs of the contract. If the QCPisrevised, the
Contractor is required to provide an updated QCP to the CO and COR for approval. All such documents
required shall be maintained at the service location for the life of the contract.

The contractor must review the Plan annually. The Contractor must maintain continuity of services,
without interruption, throughout the entire term of the contract. The QCP is a system for identifying and
correcting deficienciesin the quality of services before the level of performance becomes unacceptable.

Theresults of all quality control inspections conducted by the Contractor shall be documented on
inspection reports (warranted as presented) and provided to the COR as required or on the last workday of
each week.

The contractor shall prepare and execute awritten QCP. Plans (deliverables) must detail
services a the work site and methods of inspection ensuring quality standards of the contract
and shall include the following information:

Date of inspection

L ocati on/equi pment inspected
Description of Findings
Corrective Action (if applicable)
Action Plan for Corrective Actions
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e Signature of inspector
The QCP shall include and describe in detail the following:
(1) Task and Frequencies: Indicate tasks to be performed and the frequency associated with each task.

(2) Inspection Methods and Frequencies: Include all requirements listed in the Performance Work
Statement and inspection procedures such as: type of inspection, frequency of inspection,
acceptance/regjection criteria, corrective action, procedure for recording results of inspections, and
methods of informing employees of deficienciesin their areas or responsibility.

The Inspection system must identify areas to be inspected defining the inspection schedule and the
titles of the inspectors. The Contractor’ s administrative methods used to identify, correct and
prevent an unacceptable level of performance must be clearly defined.

Proposed plans for revising job schedules as new and better ways are found to perform given
tasks.

(3) Roles and Responsihilities of Key Personnel: Include job classifications (e.g. 2 journeyman
mechanics, 1 fire protection technician, 1 supervisor) identify supervision and job descriptions
including tasks. A roster by job title must be provided. The roster will clearly identify roles and
responsibilitiesincluding responsibility for oversight of the QCP. Positions holding the authority
to negotiate and handle Government contracts must be identified.

(4) Records and Files. Provide samples of al forms, records, reports and files utilized for quality
control. Documents will indicate inspections conducted by the contractor and corrective action
taken. Copies of all documents will be kept onsite and available to the COR when requested.

(5) Employee Training: Identify how employees at the facilities specified in this contract will be
trained in quality control and assurance. The Contractor must specify when and where training
will take place, as well asthe proposed content of training classes.

(6) Progress Report:

Submit quarterly to the COR a self evaluation report detailing the quality of service provided during
the prior quarter. The report is due within 5 business days of the end of the quarter. This report
shall include as a minimum the result of the quality control inspections, an explanation of efforts
taken in the prior quarter to improve service and efforts planned for the present quarter to improve
quality.

(7) Strike Contingency Plan (SCP): Prepare an SCP to be used in the event of astrike. The SCP shall
describein detail how the Contractor will staff the building to provide the services defined in this
specification during strikes by his employees as well as address employee absenteeism. This plan
shall include but not be limited to the following:

(a) Support Personnel: Describe in detail how the building will be staffed to provide services
during strikes.

(b) License and Certifications: Describe in detail how the Contractor will provide personnel that
meet experience requirements, assuring the Government all temporary or replacement employees
will meet the experience and license requirements defined in this contract.

(8) Contractor Emergency Plan (CEP): Participation in emergency plans shall be mandatory during
building related emergencies or natural disasters. The Contractor must perform the services
required by the contract and as identified by the Property Manager and/or COR to the extent
alowed during all emergency situationsincluding but not limited to fires, accident and rescue
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operations, Contractor personnel strikes, civil disturbances, natural disasters, and utility service
outages. At aminimum the following will be included:

(a) Procedures. The Contractor’s communication procedures used in providing continuous
communi cation support to the COR during emergencies.

(b) Employee Information: The name, telephone number (including mobile telephone and pager
numbers) and current position of each employee (in the form of aroster) that will participate in the
CEP.

(c) Employee’ s Duties. Employee functions during emergency situations.

Since the contractors submitting proposals for this contract cannot have access to the OEP until they are
awarded the contract, an outline of the CEP is acceptable as an accompaniment to the QCP submission.
A complete CEP will be required from the awardee at the beginning of the 2™ month of the contract.

The Government's Occupant Emergency Plan (OEP) is used by the COR during building emergencies.
Designated contractor personnel, including the on-site supervisor(s), shal be thoroughly familiar with the
Government's OEP and shall be trained by the Contractor to fully understand their responsibilities relative
to each emergency plan. The contractor shall participate in emergency and evacuation drills.

C.8.7 Government M echanical Quality Assurance Program

The Government will inspect the Contractor’s performance using a quality assurance program through
random inspections, scheduled inspections or any other method of inspection that the Government
determines reflects the actual successful performance of this contract.

The Government’ s Quality Assurance Plan will include, but is not limited to, the following:
Method of inspection

Scoring System

Key Personnel with roles and responsibilities.

Review of Forms and Records

The Government may implement or change quality assurance measures at any time during the term or the
contract.

As part of the Government’s quality assurance program, the Government may:
1. Review and accept or reject any reports or other submittals required that do not meet the standards
set forth by the quality control plan.
2. Review all deliverablesincluding but not limited to; performance and service records monthly
progress reports, BAS data, CMMS data, and any computerized or hardcopy records maintained by
the Contractor documenting performance, and require correction of any unsatisfactory conditions
noted.
3. Determine the adequacy of the Contractor’s quality control program and documentation and the
overall success of the program. Improvements will be implemented where necessary as determined
by the Government.
4. Obtain tenant satisfaction survey information and require improvementsin service on the basis of
such information to the extent such results correlate with deficiencies in contract requirements.
5. Conduct physical inspections of facility equipment and systems, to include programs and files
maintained on computers and Contractor onsite offices and work areas, and require correction of
deficiencies noted.
6. Perform inspections with Government personnel or independent third party inspectors.

Contractor performance will be evaluated on the basis of the performance success or deficiencies, success
or failure in meeting other contract requirements, and the Contractor’ s record of correcting deficiencies.
While corrective actions will be noted, arecord of significant performance deficiencies may lead to a
performance evaluation that is less than satisfactory even if the Contractor takes corrective action.
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The use or nonuse of any quality assurance methods, e.g., ameasurement and verification (M&V
program) by the Government will not constitute a waiver of or exception to contract requirements.

All records and files utilized or generated during the course of the contract by the Contractor, including
all standard operating procedures and building operating plans, shall become the property of the
Government (excluding employee personnel files and company financial information).

The Contractor must instruct all onsite personnel to cooperate with the Government or third party contract
inspector requests for records access and information. This includes answering honestly and
comprehensively all questions related to performance of work. The Contractor must provide personnel to
assist and enabl e inspectors, including third party contract inspectors, to perform inspections of
eguipment. The Contractor must notify the COR or designee at least 2 weeks in advance when equipment
is to be opened and available for inspection by the Government. The Contractor must open and operate
the equipment for observation by all inspectors at no additional cost to the Government provided the
Government requests the service at least 48 hours in advance. Most inspections will be performed during
normal working hours. However, the Contractor must provide personnel to enable access for inspectors
conducting observation and testing during other than normal hours avoiding possible disruption to
tenants.

The procedures and methods established in this Quality Assurance Plan serve as aguide for all parties
involved ensuring that tenants and the GSA receive the services required by the contract.

A. Representatives of the Contractor shall meet with the COR, hig/her representative(s), and a
representative of the Facilities Management and Services Program (FM SP) prior to the start of work
under this contract for the purpose of reviewing the Contractor's safety and health programs and
discussing implementation of al safety and health provisions pertinent to the work to be performed under
this contract. The Contractor shall be prepared to discuss, in detail, the measures intended to be utilized
to control any unsafe or unhealthy conditions associated with the work performed under this contract.
Thelevel of detail for the safety meeting is dependent upon the nature of the work and the potential
inherent hazards. The Contractor's principal on-site representative(s), the general superintendent and the
safety representative(s) shall attend this meeting.

B. Roles and Responsibilities of Government Personnel.

The Contracting Officers Representative (COR) and/or Assistant (ACOR), will review all contract
documents (including PM program, quality control plans, supervisory resumes and security clearance
applications) and will provide written inspection documents and general correspondence as required. In
the absence of an ACOR, inspections may be performed by government personnel that report to the COR.

C. Partnering:
All partiesinvolved in the service delivery process must work as ateam and foster open and honest
communication. Close coordination and active cooperation on a continuous basis between the contractor
and those representing the Contracting Officer are necessary to ensure a clean, safe and healthy working
environment, and awell maintained and operated building.
(1) GSA/Contractor Mestings:
Aninitial step in avoiding disputes and claimsis to settle minor problems and misunderstandings
at the lowest possible level. Accordingly, the contractor or the contractor's on-site representative
shall meet with the COR or hig'her representative frequently, but not less than twice each month
during the first three (3) months of the contract. Thereafter, meetings shall be as often as
necessary at the discretion of the COR, but not less than once per month. A mutual effort shall be
made to resolve al problems identified during these meetings.
(2) Specific topicsto be addressed by the COR or his representative during the regular meetings to
determine contractor responsiveness may include such areas as: effectiveness of Quality Control
Plan; performance evaluation; corrective action plans; proposal submittals for extra services; and
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the management of subcontractor problemsimpacting overall contract performance/service
delivery.

D. Performance Evaluation:

Contractor performance will be documented by means of the Contractor Performance Assessment
Reporting System (CPARS), written inspections, meeting minutes, GSA/customer surveys and records.
GSA will bereviewing all Reports, Plans, Schedules, and other Submittals provided by the Contractor
which are part of the Reporting Requirements. These documents are listed and explained in detail in
Paragraph J.2, Contract Deliverables Reference.

E. Effectiveness of Quality Control

The COR shall assess the effectiveness of the contractor's Quality Control Program through review of
required reports, service delivery information, customer interaction, and by means of GSA inspections.
The submitted Quality Control Plan will be compared to the GSA Quality Assurance Plan for continuity
of services.

F. Service Délivery:

The quality and timeliness of the contractor's performance of the preventive maintenance program and
service call responses will be used to assess the overall service delivery. The contractor's service call
program must document requests for service and responses. The sign-in log will be used to verify the
timeliness of the contractor’ s response time. All callsreceived by GSA or the Contractor will be made
available to both parties. The contractor will return al service call tickets to the COR and/or the
designated representative. These tickets will be reviewed for completeness and subject to random
inspections. The service call tickets will become part of the officia contract file. If the contractor's
performance remains less than satisfactory or failsto adhere to the contract specifications, the
Government may contract for the services and charge the contractor for al costs incurred, including
administrative costs.

G. Qudity Surveillance Plan:

GSA representatives will make tours and inspections of the mechanical areas, roof, and all interior floors
to ascertain the level of service being performed. There may be cases where it is advantageous to have
the contractor’ s supervisor participate in an inspection to limit misunderstandings and/or achieve on the
spot correction of deficient services. The contractor will be informed of less than satisfactory
performance. The inspections will be carried out as described on the Inspection Form.

H. Inspections:
Inspections can be performed in any of the following manners:

1. Customer Complaints:

The Government will maintain a customer complaint log. Thislog will be used as a supplement to
other inspections, and as atool for the Contract Inspector to indicate where further inspection may
be required.

2. Periodic Inspections:

Periodic Inspections will be completed and used as an ongoing reference. These inspections will
be performed monthly on al completed Preventative Maintenance items and as a result of touring
the building.

3. 100% Inspections:

These inspections will be performed upon completion of Preventive Maintenance, or Repair items.
All Overtime and Additional Servicejobswill be inspected 100% during the month the work was
performed. Testing of equipment / systems may be witnessed by GSA personnel.
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4. Inspection Documentation:

The inspection form in Section J, Exhibit 6 will be used to document inspections. The contractor
shall receive a copy of the inspection and acknowledge receipt of same. In addition, the form will
be signed by the COR and/or the inspector as applicable. Any instance of unsatisfactory service
will require follow-up action.

5. Follow-up action:

Follow-up action may include correction by the onsite contractor, a proposed deduction for
services not received or the work may be performed by other means. Costs for performing
services, which are the responsibility of the contractor, shall be deducted from the contractor’s
monthly payment pending approval by the Contracting Officer.

6. Fire Protection and Safety Compliance.

Facilities Management and Services Program (FM SP) consist of expertsin the fields of Fire
Protection, Occupational Safety & Health, Industrial Hygiene and Environmental Engineering. In
situations where the CO or COR need special advice, counsel, expertise, or interpretation in these
areas to determine compliance with regul ations, laws, standards and codes, the FM SP may assist
the CO or COR by providing the required expertise. While the responsibility for contract
administration rests solely with the CO and COR, the Environmental, Safety & Fire Protection
Branch shall be the sole authority for providing final interpretation of fire protection, life safety,
occupational safety & health, and industrial hygiene regulations, standards, codes, laws and
guidelines. A finding of noncompliance with these standards by the Environmental, Safety & Fire
Protection Branch will be forwarded to the CO for further contract performance evaluation and
remediation. Any remediation required under this paragraph will be performed at no further
expense to the Government. Refer to Section E, Inspection and Acceptance, Failure to Perform.

I. Documentation / Submittals:
Following isalist of the documentation that is not necessarily a deliverable or required under this
section. However, this section indicates the necessity for such documentation. Thislistisfor
reference only and is not intended to be complete or dl inclusive. Also refer to paragraph J.2.
Contract Deliverables Reference.

Notification to GSA if equipment istaken out of service

System for accomplishing scheduled and unscheduled maintenance

Annual schedule for periodic preventative maintenance of al equipment and systems

Deviations from approved schedules

PM records for each piece of equipment

Monthly progress report indicating the preventative maintenance work

Detailed cost breakout to perform repairs

Notification that service call cannot be resolved within 24 hours

Notification that emergency call-back service cannot be resolved immediately

Requests for Additional Service

Performance of Miscellaneous jobs

Status of equipment or systems not operating

Communications system

Accounting of all Government Supplied Property

Quarterly Self Evaluations

Inspection reports; from independent contractors and self-eval uations

Test schedules

Accident reporting
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C.9. BUILDING OPERATING PLAN

C.9.1 Purpose

The Contractor must revise and submit for approval to the COR or designee, not later than the end of the
startup phase, a building operating plan outlining their operating and general maintenance procedures for
all major building equipment and systems (See section C.9.2., Components of the Building Operating
Plan, below). The Contractor must execute the contract requirements in accordance with the approved
building operating plan. The Contractor must coordinate with the COR in devel oping the components of
the plan in accordance with the building operating plan template provided by the COR or designee.

The building operating plan must be submitted as an electronic file (MS Word or searchable PDF) and
two hard copies with regular updates that reflect current personnel, subcontractors, equipment, systems,
and operating procedures. The Contractor must annualy review and update the building operating plan
and submit an eectronic file (MS Word or searchable PDF) and two hard copies of the complete updated
building operating plan on the anniversary of the contract start date of each contract year.

C.9.2 Components of the Building Operating Plan

The building operating plan must contain:

1. Contact information (local and corporate).

2. Description of staffing, responsibilities, and work schedules.

3. Standard operating procedures for operating building systems, to include as a minimum:

a) Startup and shutdown times and procedures relative to various environmenta conditions.

b) Procedures to accommodate tenant overtime utility requests.

¢) Peak load demand management procedures (if applicable).

d) Other operating strategies to maximize efficiency and minimize energy consumption.

e) Descriptions of major mechanical equipment and sequences of operations for equipment systems.
f) Locations of all major utility shutoffs, including gas, eectric, and water.

g) Locations of all electric rooms and a narrative of the areas served by each.

4. Tour procedures.

5. Maintenance schedul es, procedures, and a reference to which preventive or predictive maintenance

standards or guides the Contractor will use.

. List of test equipment to be maintained onsite to support troubleshooting, sensor calibrations, etc.

. A description of how building equipment data is maintained and updated in the CMMS. Service
request and repair procedures, to include staffing and procedures for the service request function, if
applicable.

8. Reference the location or incorporate contingency plans for:

a) Loss of the Contractor’ s onsite personnd (i.e., strike, walkout, injury, abrupt resignation).

b) Civil disturbance or other major security threat.

¢) Natural disasters, bombing, or other event that damages the building’ s structure or utilities.

d) Floods, including flooding caused by plumbing breaks.

€) Hazardous materialsleaks or spills.

f) Utilities.

0) Inoperability and impairment of fire protection and life safety systems (including fire watch and
impairment procedures (e.g., red tags, etc.).

h) Other contingency plans as necessary to support the Government’s continuity of operations
planning for the site.

9. Description of Air Quality Management District and other environmental regul atory requirements
(e.g., which rules apply to equipment in the building, which permits are necessary, inspection and
certification requirements, etc.).

10. Description of demand response or utility curtailment programs in which the building participates, to
include communications protocols and curtailment activities.

~N O

If the Contractor failsto submit a satisfactory building operating plan at the end of the startup phase, the
Government may suspend payments until a satisfactory plan is submitted.

Property of the United States Gover nment-For official use only-Do not remove this notice-Properly destr oy document when no longer needed.



AWARD GS-05P-12-SE-D-0024 Page 38 of 177

C.10. EQUIPMENT INVENTORY

The Equipment Inventory is an inventory of the principle equipment and systems covered by the terms of
this contract. Thisinventory is for informational purposes only. Omissions on the existing inventory do
not relieve the contractor from the responsibility for the maintenance of the equipment.

The Contractor is responsible for maintaining and updating the inventory of building equipment, to include
nomenclature, part number, serial number, manufacturer name, component name and other of value for
maintai ning the equipment, or defined as attributes in the required CMMS. If equipment is added,
removed, or retrofitted as part of a project, the Contractor must update equipment dataimmediately upon
project completion and report changes to the COR or designee.  No less frequently than annually, the
Contractor must resubmit the complete inventory with al required data fields to the COR or designeein
spreadsheet (M S Excel) or other format approved by the COR, with certification that the inventory is
complete and accurate.

The Contractor shall maintain and update this inventory for the duration of the contract period. On an
annual basis, all equipment components by major system and subcomponents shall be provided to the
COR.

Note: Errorsand omissionsin the Equipment Inventory do not relieve the Contractor from meeting the
terms of the contract. The Contractor is responsible for operation, maintenance, and repair of egquipment
and systems in or on the building or exterior to the building named in this solicitation, unless otherwise
specified as of the solicitation’s closing date, or of the offeror’ s final proposal revision (if applicable),
whichever islater. Offerors are cautioned to inspect the building’ s equipment and systems prior to
submitting their offers. There are two (2) submitted Equipment Lists: 1) Main GSA Owned Building List
and 2) Agency Owned Equipment List. The Agency Owned Equipment List are items requiring
preventive maintenance, but not subject to the automatic repair/replacement criteria AND NOT THE
RESPONSIBILITY OF THE CONTRACTOR UNLESSIDENTIFIED AS SUCH.

Requests for equitable adjustment pertaining to physical changes in building equipment must be
submitted to the CO.

C.11. MONTHLY PROGRESS REPORTS

On amonthly basis, not later than the 5™ working day of the subsequent month, the Contractor must
submit to the COR or designee a monthly progress report describing the status of maintenance and
operations as of the last day of the performance month. This report must include:

1. Status of al work ordersthat are deferred or otherwise incomplete (itemized list).

2. Summary of work orders completed during the month (summarized data does not need to be
itemized by each work order) attached to the monthly report copies of reports from major
mai ntenance activities (e.g., boiler or chiller annual maintenance, electrical testing, fire protection
and life safety systems, etc.).

3. Explanation of any equipment, designed to be controlled by the BAS, operating in manual mode as
of the end of the performance month, and of any other overrides to sequences of operationsin
effect as of the end of the performance month. Reference CMMS work orders.

4. Operating schedul e changes (manual or programmed).

5. Itemization of al additional services and reimbursable work performed during the performance
month or continuing to be in progress. Provide work status and expected completion date for all
such work continuing in progress. Reference CMMSwork orders.

6. Review of energy performance trends as of the end of the performance month and description of
likely causes of significant changes from the same month 1 year prior (if applicable).

7. Explanation of any significant deviations from established system performance standards (if
applicable).

8. Description of corrective actions being taken resulting from findings of water treatment lab reports,
major maintenance reports, or other reports. Reference CMM S work orders.
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9. Description of any operational or maintenance issues opened longer than the required timeframe as
described in this statement of work, to include tenant complaints that derive from unresolved
maintenance issues. Reference CMM S work orders.

10. Description of any lost time accidents or other safety problems, including incidents involving

hazardous materials that occurred during the performance month.

11. Copies of quality control inspections performed during the month attached to the report. If thisis
documented using the CMMS, attach a CMM S printout of QC inspection work orders.

12. Miscellaneous hours used for the month. If thisis documented using the CMMS, attachaCMMS
printout.

13. List of major equipment out of service, including the date and time with estimated completion
date. If thisis documented using the CMMS, attach a CMMS printout of QC inspection work
orders.

14. Copy of arrival and departure reports.

C.12. PERFORMANCE REVIEW MEETINGS

The Contractor must meet with the COR and other Government representatives, at the discretion of the
COR, to review contract performance.

C.13. EQUIPMENT CONDITION ASSESSMENT

During the performance of the requirements of this contract the Contractor must note the condition and
efficiency of building equipment and systems on an ongoing basis. Any equipment or systems that the
Contractor determines are reaching the end of their life cycle must be brought to the attention of the COR
or designee. When requested, the Contractor must complete and submit to the COR or designee an
itemized equipment condition assessment with their recommendation for equipment or system upgrades
or replacements, including a text description of each recommended upgrade or replacement and their
estimate of project cost.

The equipment condition assessment reports must be produced in Word, Excel, or PDF format, as
directed by the COR, and submitted electronically as an e-mail attachment as well asin hardcopy
delivered to the COR or designee.

C.14. OCCUPANT FEEDBACK PROGRAM N/A

C.15. REFERENCE LIBRARY

The Contractor must maintain a comprehensive reference library that includes building design or record
documents, renovation or equipment retrofit design or record documents, maintenance reference
documents, fire protection system as-built drawings, fire protection system operations and mai ntenance
manual s with copies of approved submittals, fire protection system parts ligt, fire protection system
zoning scheme, HVAC Operations Manual (if one has been devel oped), building operating plan, energy
and other building technical studies, hazardous materials surveys, and other documents necessary to
document the design, function, and condition of the building.

C.16. REVIEW OF DESIGN DOCUMENTS

Utilizing the most qualified onsite personnel familiar with the operations of the facilities covered under
the scope of this contract, the Contractor must review design and construction project documents as
requested by the COR or designee. The purpose of this review isto allow the Contractor to comment on
any negative impact the proposed project may have on their ability to efficiently operate the building
eguipment or systems.
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C.17. BUILDING MANAGEMENT SUPPORT SERVICES

The Contractor must provide reasonable and competent assi stance during normal working hoursto GSA
personnel or other GSA contractors performing energy studies, engineering studies, building condition
evaluations, project designs within the building, and other access needs. Such assistance must include
escorting investigatory personnel through spaces in the building in accordance with building security
requirements, explaining the operation and condition of equipment and systems to investigatory
personnel, and providing access to trend data, maintenance records, reference library materials, and other
pertinent building technical datato investigatory personnel. The COR or designee shall inform the
Contractor asfar in advance as possible of the actual date and time these services are needed. When
requested to perform these services the Contractor will be compensated for the actual time required to
escort the GSA personnd or contractor at the hourly rate specified in section B of this contract.

C.18. INSPECTION ASSISTANCE FOR SPACE BUILDOUTS

When tenant improvement or space alteration work is completed in the building, the COR or designee
may request that the Contractor inspect the space to verify that all offices have appropriate air supply and
return ductwork and diffusers, and that lighting circuits have been adjusted as appropriate. Obvious
problems or conditions that may potentially affect the efficient operation of the building or create a
negative impact on the tenant must be immediately reported to the COR or designee.

C.19. EMERGENCY SHUTDOWN INSTRUCTIONS AND TOUR CHECKLISTS

Emergency shutdown instructions (including contact name and telephone numbers) and tour inspection
checklists must be posted by the Contractor in al mechanical rooms and or electrical rooms, as applicable
to the equipment in the given room. Such instructions and checklists must be posted in an accessible and
conspicuous location.

C.20. LABELING OF ELECTRICAL CIRCUITS

The Contractor must establish and or maintain an electrical labeling program that addresses added or
modified circuits. Electrical single line diagrams must be updated (by creating and maintaining a working
copy of record documents, or best documents available at commencement of the contract) as necessary,
using the original electronic file format.

C.21. OPERATIONAL REQUIREMENTS

C.21.1 Generadl

The Contractor must provide building operations services for all systems covered by this contract, so asto
maintain utilities services and environmental conditioning to tenants during norma working hours, and at
other times as described in this document, so as to preserve the asset value of the facility and its systems
and to otherwise minimize operating costs to the Government without compromising other contract
objectives or requirements. The Contractor shall be briefed on GSA’ s policy regarding overtime utilities
to better understand what is considered standard and above standard services.

C.21.2 Extended Operating Hours N/A

C.21.3 Continuity of Operations (COOP)

The Contractor must operate the facility and participate in emergency operations to the fullest extent
possible during al emergency situations such as fires, accident and rescue operations, strikes, civil
disturbances, natural disasters, severe weather, terrorist threats, contingency operations, and practice drills
unless ordered to evacuate the building by a Government representative, emergency personnel, or the
authority having jurisdiction.

The Contractor shall be responsible for devel oping an emergency operations plan within the building

operating plan and must become thoroughly familiar with the Government’ s occupant emergency plan
and other regional plans as applicable.
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C.21.4 Tenant Environment

A. The Contractor shall be responsible for developing and executing operating plans and procedures for
al building equipment and systems to provide the highest possible operational efficiency compatible
with adequate mai ntenance and repair requirements, and energy conservation. Operation includesthe
daily or other periodic starting, stopping, adjusting, inspecting, lubricating, etc., of the mechanical,
electrical, utility, and interior and exterior structural equipment and systems. A copy of the plans shall
be submitted to the COR within 5 days after award.

B. The Contractor shall adhere to the temperature levels and energy conservation practices identified
herein.

(1) During normal working hours, temperature controls shall be set to maintain space temperaturesin
accordance with the American Society of Heating, Refrigerating and Air-conditioning
Engineers, Inc., (ASHRAE), Thermal Environmental Conditions for Human Occupancy. During
non-working hours, heating temperatures shall be set no higher than 55 degrees Fahrenheit and
air-conditioning will not be provided except as necessary to return space temperaturesto a suitable
level during working hours and to assure the protection of the building and its systems.

(2) During normal working hours, ventilation shall be maintained in accordance with ASHRAE,
Ventilation for Acceptable Indoor Air Quality. The Contractor’ s responsibility to comply with
these requirementsis limited by the capacity of the building’s HVAC equipment and outside
environmental conditions.

(3) Temperature levels stipulated by the Government are subject to change based on nationwide
energy policies.

(4) Environmental conditions in special areas such as laboratories and computer rooms shall be
maintai ned to assure the reliable operation of the program equipment in those areas.

(5) Outside air shall be used to the maximum during moderate seasons based on outside temperatures
and humidity conditions.

(6) Non-uniform lighting standards shall be applied to existing lighting systems by removing excess
lamps where required. Lighting systems shall be maintained to achieve the following levels

during occupancy. Lighting necessary for safety and security will remain on during hours of non-
occupancy.

Public areas within the building and storage areas. 10 foot candles

................... 50 foot candles
Generd workareas. . ...........covuu.. 30 foot candles

(7) To preserve light level s, maintain a consistent ook and avoid the possibility of a catastrophic
failure, meta halide lamps are to be replaced when the bulbs exhibit a noticeable color shift, based
on the appearance of other metal halide lamps in the same vicinity. For safety metal halide lamps
that are being installed in open ceiling fixtures shall be type O lamps.

(8) To prevent the growth of Legionellain the domestic hot-water system, the contractor shall
comply with the following procedures.

a.  Inbuildings equipped with thermostatically controlled mixing valves or point-of-use
temperature control devices, domestic hot water shall be stored at a minimum of 60 degrees C
(140 0 F) and delivered at a minimum of 50 degrees C (122 o F) to all outlets.

b.  Inbuildings not equipped with thermostatically controlled mixing valves or point-of-use
temperature control devices, domestic hot water shall be delivered at a minimum of 50 degrees
C (122 o F) to all outlets and the contractor shall submit a Legionella control procedure 5 days
after award for approval by the COR as part of the contractors proposed preventive
maintenance program.
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c.  Hot-water tank shall be drained annually if possible to remove scale and sediment and
cleaned with chlorine solution. The tank(s) must be thoroughly rinsed to remove excess
chlorine before reuse.

d.  To prevent the growth of bacteria, do not use rubber or silicone gaskets when gaskets
require replacing.

e.  Domestic hot-water recircul ation pumps shall run continuously.
When practical, dead-end legs of domestic hot-water systems shall also be flushed quarterly.
(9) At no time will the contractor allow standing water to remain in the mechanical areas.

C. All equipment and systems, except those identified as requiring specia operation, (ADD Paragraph
reference) shal be operated, inspected, and maintained during the "norma operating time."

(1) The normal operating time for building equipment and systems will be considered as the time
necessary to operate the building's heating and air conditioning equipment to provide the
environmenta temperatures mandated by GSA during the heating and cooling seasons. The
occupant agencies working hours are between the hours of 7:00 am. and 5:00 p.m. Monday
through Friday excluding Federal holidays. Proper environmental conditions must be maintained
during those hours. Based upon weather conditions, this may necessitate operating building
HVAC equipment prior to these hours. Building equipment shall not be operated unnecessarily
during the evening hours, on weekends or Federal holidays, or when the total building or specific
areas of the building are not in use.

(2) Running tests or checks of large or high energy use equipment, such as chillers, pumps, air
handling equipment, etc., shall be performed during normal operating times provided that it does
not cause an interruption in service or increase monthly demand cost. The COR will define the
peak usage periods during which tests or checks are prohibited, and provide the Contractor with
this information.

(3) Boiler operation shall be in accordance with Environmental Protection Agency guidelineson air
pollution.

Lighting levels must be adjusted under the guidance of the COR where they can be adjusted without
changing fixtures (e.g., tuning dimmable ballasts, de-lamping). The Contractor should note that while the
PBS P100 establishes target lighting levels, light quality, specific tenant requirements, and other
individual factors also have an impact on requirements.

Environmental standards must be maintained throughout normal working hours and equipment startup
must be early enough to fully attain environmental conditions at the beginning of normal working hours.
The Contractor must report significant changes in the operating conditions to the COR. If the building is
capable of meeting the standards and changes deviate from ASHRAE Standards 55 and 62, such deviation
must be explicitly reported to the COR.

C.21.5 Energy Conservation

The Contractor must operate equipment and systems as efficiently as possible without compromising
serviceto the tenants. Failure to operate equi pment prudently (e.g., unnecessarily setting demand peaks,
simultaneously heating and cooling, operating equipment when not needed, overriding set point
unnecessarily, or failing to correct underlying conditions) may result in deductions under the Payments
clause. The Contractor must devel op a Building Energy Conservation Use Plan within 60 days following
contract start date. Where datais available, the Contractor must report monthly energy use as compared
to the previous year and provide the reason for energy increase greater than 3 percent compared to the
same period of the previous year. The energy use report also must identify measures to conserve energy,
any operational or physical changes to the system, plant, or equipment, and optimization opportunitiesto
reduce energy consumption or cost. The Contractor is expected to make full use of available analytical
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tools (e.g., interval meter data, BAS trend data) to diagnose problems and identify operational
improvements.

The Contractor, in coordination with the COR or designee, must pursue the use of energy-efficient
replacement parts and equipment items that will meet or exceed the requirements of this statement of
work. Cost responsibility for using high-efficiency, energy-saving parts or equipment items will be
assessed on a case-by-case basis. In cases where high-efficiency equipment is currently installed and
reguires replacement, the replacement part must be the most efficient inits class. Any rebates received
from a service utility provider shall be assigned to the Government.

C.22. SYSTEM PERFORMANCE STANDARDS OR PROCEDURES N/A

C.23. SERVICE REQUESTS

C.23.1 Generadl

The Contractor must respond to service requests and initiate corrective actions and identify any repair
requirements during normal working hours. The Contractor must respond to emergency service requests
and callback response work requests at all times. The Government may transmit work orders to the
Contractor for service request or emergency service request and callback response orally, by e-mail, by
creation of awork order by a Government employee or representative, or by generating an automated
work order. The Contractor must respond promptly to conditionsindicating deficiencies in environmental
conditioning, lighting, or condition of the facility or equipment. The Contractor must respond
immediately upon receipt of notice of any condition that may negatively impact the operation of the
facility.

The Contractor shall respond promptly within 30 minutes during normal operating hours, within 2 hours
during other than normal operating hours to requests for routine service. Routine service cals are
responses and subsequent maintenance repairs or adjustments of mechanical, electrical, or plumbing
malfunctions or problems reported to the Contractor by building occupants or GSA personnel. This
includes replacing burnt out light bulbs and ballasts asrequired. Lighting systems shall be maintained to
achieve uniform levels for color rendition and wattage by replacing burnt out light bulbs and ballasts with
the same color rendition index and Kelvin temperature light bulbs and ballasts so it will closely match the
existing bulbs and ballasts. If the service call cannot be resolved within 24 hours due to circumstances
beyond the Contractor's control, the Contractor shall immediately notify the COR of the problem and of
the time and date that corrective action will be completed. Fire protection systems shall be fully
operational no later than eight (8) hours from thetime the call for serviceis made.

Emergency service cals during normal operating hours must be responded to as soon as possible,
without set time frames. If a contract employee delays response without valid reason or does not attempt
to respond to an emergency situation, that individual will be removed from the contract.

C.23.2. Emergency Call-Back Service

Emergency call-back service consists of promptly responding (within 1 hour of the time of notification) to
the site of the emergency during other than normal operating times. The Contractor shall remain on the
job until the emergency has been resolved. If the situation cannot be resolved immediately, the
Contractor shall promptly notify the COR of the time and date corrective action will be taken. Requests
for service may be made by the COR by telephone or other means. When emergency call-back services
are provided during other than normal operating times, the Contractor will be paid at the hourly rate
specified in the OFFER SHEET.

Emergency service requests and callback responses are service requests where the work consists of
correcting failures that constitute an immediate danger to personnel or property, including but not limited
to broken water pipes, stalled elevators with trapped passengers, eectrical power outages, electrical
problems that may cause fire or shock, gas or oil leaks, major air conditioning or heating problems, etc.,
or any work considered by the COR or designee to be of an emergency nature.
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The Contractor must remain on the job until the emergency situation has been secured and adequate
temporary repairs have been made. Permanent repair must be governed by the repairs provisionsin this
document. The Contractor must provide a written accounting of any emergency callback, to include costs
incurred and plan for permanent correction of the problem, to the COR or designee the morning of the
next working day.

The Contractor shall maintain a service call log or record which shall be available for inspection by GSA
at all times. The Contractor shall provide the data (including the sign in and out information) to GSA in
an Excel format. These records shall also contain the information identified herein:

(a) Name of caller.

(b) Description of problem and location.

(c) Time and date call was received.

(d) Description of the action taken to resolve the problem and the time and date corrective action was
taken.

C.23.3. Overtime Services
Overtime services are services provided at times other than those defined as "normal operating time."
Periodically, occupant agencies may work on Saturdays, Sundays or eveningsin which casethe
building equipment must be operated to maintain the environmental conditions present during normal
operating hours. Also, there may be occasions when it is deemed necessary by the COR that certain
repair or maintenance services be performed at times other than normal operating time (for example, to
restore a boiler to operation before the start of the next work day).

(1) The Contractor shall not provide any services to occupant agencies during other than normal
operating hours unless he/she is directed to do so by the COR. The Contractor shall provide
overtime services when regquested, either verbally or in writing, by the COR. The request for
overtime services will normally be made 24 hoursin advance. When verbal requests are made
they will be followed by awritten confirmation on GSA Form 300, Order for Supplies or Services
for orders of $2,500.00 or more. Orders of $2,500.00 or less may be processed using either direct
pay procedures or the Governmentwide commercia purchase card, which is the preferred method
to purchase and to pay for micropurchases.

(2) When overtime services are provided the Contractor will be paid at the hourly rate specified in the
OFFER SHEET. The Contractor will be paid at the hourly rate for each hour a contract
employee spends at the site, not for each hour the equipment is operated. For example, if a
Contractor employee goes to the site, starts up the equipment, leaves the facility and returns
several hours later to shutdown the equipment the Contractor will only be paid for hours spent at
the site starting up and shutting down the equipment.

C23.4 RESERVED

C.23.5 Urgent Service Request Response and Call-Back

Urgent service requests are those service requests where the work consists of correcting failures that
interrupt or otherwise adversely impact either GSA operations or building occupant operations.
Examples of these types of service requestsinclude, but are not limited to, inoperative electrical
circuits, temperature complaints, inoperative lighting above awork station, flush valve stuck open, any
malfunctions to equipment that affect the operations of sensitive building occupants, or any work
considered by the COR to be of an urgent nature.

The Contractor must respond to urgent work requests within 30 minutes during normal working hours,
and within 2 hours after normal working hours. The Contractor must remain on the job until the urgent
repairs have been made. Permanent repair shall be governed by the repairs provisons within this
document
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C.24. TOURS

C.24.1 General

Toursinvolve observing and inspecting operating equipment for proper operation,
turning equipment on or off and making minor adjustments to equipment located
throughout the building.

The Contractor shall conduct mechanical tours on the equipment identified in the Quality
Control Program. The Contractor shall develop aWork Assignment Sheet to describe
the work to be performed or checks to be made on each piece of equipment toured.

The Work Assignment Sheet shall be in accordance with the equipment manufacturer's
recommendations or the best practices of the industry.

The Contractor must tour major building equipment at set frequencies. Log sheets associated with major
operating equipment must be completed at the time of tours. At the commencement of contract
performance, CORs may direct the Contractor to include on the log sheets established design condition
numbers for reference against actual readings at the time tours are performed. Paper log sheets need not
be used for equipment monitored and datalogged by the BAS, if such monitoring and data logging
provides a sufficient database of operating datato alow for analysis of trendsin equipment performance
and troubleshooting. The Contractor must document all tours completed. All findings noted during the
tour must be entered as remarks on the tour sheet and awork order must be initiated for corrective action
by the Contractor.

C.24.2 Operating L ogs and Tour Check Sheets

Operating logs and tour sheets must be maintained by the Contractor for major equipment. Information
recorded on the logs must be adequate to track the operating hours and performance history of the
eguipment. Tour check sheets must be stationed at major points for building tours (for example, air
handler rooms). These must be checked by the Contractor when tours are performed.

There must be either separate tour check sheets for each frequency of inspection or (preferably) different
checklist columns on a standard tour check sheet for each frequency. Tour sheets must contain columns
for mgjor operating parameters and must indicate the tolerance bands for acceptable performance, where
available.

C.24.3 Tour Frequencies

Minimum:

1. DAILY: Major HVAC equipment (when in operation), including, pneumatic control air Compressors,
and air handler rooms. Fire alarm system control panels (fire alarm system control panels must not
have any unwanted trouble conditions). Steam system reducing and regulating stations. Specia
HVAC for critical functions.

2. WEEKLY: Distributed HV AC equipment including package units and externa condensers, pumps,
motors, sewage gjectors, fire pumps, and generators.

3. TWICE PER MONTH: Battery systems and uninterruptible power systems (UPS).

4. MONTHLY : Transformers, secondary electrical rooms, switchgear and primary electrical equipment
rooms, and condensate drip pans.

C.24.4 Condensate Pans

The Contractor must conduct inspections of the condensate drip pans of dl air handling units, A/C
package units, window A/C units, and other equipment items and or systems that physically have drip
pans to ensure that they drain properly. Such inspections must be conducted in accordance with the tour
program and be performed no less frequently than monthly. Pansthat are not level or that leak must be
reported to the COR. All drip pans must be treated with an appropriate biocide to control the growth of
algae, etc. If any condensate pans are inaccessible, the Contractor must notify the COR or designee
immediately.
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C.24.5 Monitoring of Central Plant Equipment N/A
C.24.6 Non-Destructive Chiller Tube Eddy Current Analysis (Additional Service) N/A

C.25. DEMAND RESPONSE PROGRAMS

The Government may participate in any of the available demand response programs or critical peak
pricing tariffs administered by utilities, State agencies, or third-party administrators. If the Government
participates in such a program and advises the Contractor of the requirements of the program, the
Contractor must cooperate fully in the implementation of the program.

The Contractor must develop a curtailment program in consultation with the Government and subject to
Government approval; the program must be described in the building operating plan. The Contractor must
implement all Government approved curtailment measures (which might typically include turning off
unnecessary lighting, shutting down designated el evators, implementing temperature setback programs,
etc.) immediately on notification of a curtailment, in accordance with the plan. Failureto diligently
manage systems in accordance with such programs may result in performance deductions under the
Adjusting Payments clause for excess costs or |oss of revenue to the Government.

C.26. BASALARM RESPONSE

The Contractor must maintain all BAS systems using qualified employees as applicable. BAS alarms
must be treated as service requests and responded to accordingly. Any adjustments to set pointsto
accommodate tenant comfort must be approved in advance by the COR or designee. Repetitive or
associated alarms may be treated in the aggregate and tracked under the work order system established in
the CMMS. Communications for alarms set up for remote notification must be tested on areoccurring
basis.

C.27. PROTECTION AND DAMAGE

The Contractor must make reasonable efforts to assist the Government to prevent hazardous conditions
and property damage and to maintain security. The Contractor must promptly report such conditions or
activities to the COR or designee or to security personnel.

The Contractor must protect Government property, buildings, materials, equipment, supplies, records, and
data within the Contractor’ s control against unauthorized access, loss, or damage.

The Contractor must establish a system for onsite work force personnel to report potentially hazardous
conditionsin the building to the COR or other designated Government representative.

The Contractor and Contractor’ s empl oyees and subcontractors must comply with the GSA’s Rules and
Regulations Governing Public Buildings and Grounds (as posted in the building) and must promptly
report violations by employees, or as otherwise observed, to the COR or security personnel.

The Contractor must provide reasonabl e ass stance to security or emergency response personnel as
needed.

C.28. KEY CONTROL

The Contractor must follow the building s key control program. Keys issued to the Contractor or the
Contractor’s personnel or subcontractors must be signed for and not transferred to other personnel unless
recorded in the key control log. The Contractor isfinancially liable for the cost of re-keying if keys are
lost or not recovered from terminated employees or subcontractors.

C.29. DISRUPTIVE OR HAZARDOUS TOOL S

The COR or designee must approve use of impact tools and power-actuated tools during normal working
hours. Burning or welding equipment may be used only with written permission from the COR or
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designee. A Welding and Burning Permit (GSA Form 1755 or equivalent) must be issued in advance for
each day welding or burning is performed.

C.30. DISRUPTION TO UTILITIES, LIGHTING, OR SPACE CONDITIONING

Any work that will disrupt utilities, fire protection and life safety systems, lighting or space conditioning
for building tenants must be scheduled and approved in advance with the COR or designeeand is
generally required to be performed outside of normal working hours.

C.31. PLUMBING AND RESTROOMS

Plumbing systems must be maintained, repaired, and kept functional to the point of service delivery as
defined by the utility company. The Contractor must ensure all system drains, including storm drainage
and roof drains, remain clear and unobstructed.

The Contractor must take any necessary steps to prevent odors emitting from drains or other plumbing
systems into occupied space, to include keeping water in traps as appropriate.

The Contractor must clear toilet and sink blockages, as necessary. Such requests will be transmitted to the
Contractor by the COR or designee through service request procedures.

C.32. MAINTENANCE PROGRAM

C.32.1 Generad

The Contractor isresponsible for establishing an effective system for scheduling and performing
scheduled preventive maintenance on al building equipment and systems requiring a preventive
maintenance procedure covered under the scope of this contract. This system, including thelist of items
receiving a preventive maintenance procedure as well as the specific maintenance standard or guide
describing the preventive maintenance procedure and frequency (see section C.32.2, Maintenance Standard,
below), isto be submitted to the COR or designee for approval within 5 days prior to contract start date.

C.32.2 Maintenance Standard

As part of the Contractor’ s established system for scheduling and performing scheduled preventive
maintenance (See C.32.1, General, above), the Contractor must propose to the COR or designes,
preventive or predictive maintenance standards or guides for each piece of equipment requiring a
preventive maintenance procedure. Minimally, the preventive or predictive maintenance standards or
guides proposed by the Contractor must be based on the equipment manufacturer’ s recommended
preventive maintenance procedures and frequencies. The equipment requiring Contractor proposed
preventive or predictive maintenance standards or guides must include all of the building equipment when
any of the following equipment characteristics apply:

The equipment normally requires periodic replacement of consumable components.

The equipment normally requires periodic or occasional cleaning.

The equipment has moving parts.

The equipment is prone to failure before overall obsolescence of the system it serves.

The equipment is of atype itemized in the NETA, Maintenance Testing Specifications.

The equipment requires maintenance in accordance with NFPA codes and standards.

The equipment requires maintenance in accordance with any other provision of this Contract.

NouhkwbdpE

As stated previously, minimally, the preventive or predictive maintenance standards or guides proposed
by the Contractor must be based on the equipment manufacturer’ s recommended preventive
maintenance procedures and frequencies. The Public Buildings Service Operations and Maintenance
Standards Draft, section 2, contains preventive maintenance standards and guides that may be used by
the Contractor as long as these standards meet or exceed the minimum requirements and frequencies
proposed by the equipment manufacturer. However, the Contractor must not use any Contractor-
proposed preventive or predictive maintenance standards or guides or any of the Public Buildings
Service Operations and Maintenance Standards Draft guides to perform inspections, testing, and
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preventive maintenance on fire protection and life safety systems and equipment. The Contractor shall
be required to use the NFPA Codes and Standards specified in this document to perform inspections,
testing, and preventive maintenance of fire protection and life safety systems and equipment. In
addition, the Contractor shall be required to follow the specific testing and inspection frequencies and
methods specified in such NFPA Codes and Standards. The Contractor must record such inspection and
testing services on the appropriate NFPA inspection and testing forms.

C.32.3 Application of Diagnostic Software N/A

C.32.4 Control Systems

Control systems must be maintained as designed. The Contractor is responsible for all system hardware.
The Contractor isresponsible for keeping software functioning and for rel oading software in computers or
controllers as necessary. The Contractor is responsible for making set point adjustments as necessary and
appropriate. The Contractor is not responsible for writing or modifying control programs, other than
reloading programs and making operator level changes such as set point adjustments. The Contractor is
not responsible for upgrading software but is responsible for keeping the current version of the software
functional and operational.

The Government may upgrade or change control system software or reprogram control systems during the
performance period of the contract. If the Government provides operator level training and operator level
documentation for the Contractor’ s use, the Contractor must not claim additional payment for changing to
the new or upgraded software or control programs.

The Contractor must not modify sequences of operation or control programs without prior approval of the
Government.

The Contractor isresponsible for notifying the Government if a sequence of operations or its
implementation as a control program is not producing the desired results or is resulting in unnecessary
energy use. The Contractor is responsible for retaining an adequate level of expertise to manage the
control systems. If the Contractor does not have a manufacturer trained or equivalent BAS operator
onsite, the Contractor must enter into a subcontract, including regular scheduled support (not merely
support on a contingency basis); with afirm that has these skills.

Control system computers, routers, hubs, switches, and controllersthat are located in el ectrical closets,
telephone closets, and maintenance offices, or in accessible locations of mechanical rooms, must be put
on small uninterruptible power systems (UPS) if supplied by the Government.

All computers networked with control systems must be maintained by the Contractor to the following
minimum standards:

1. An approved antivirus software subscription must be kept in effect and the software used at all
times.

2. If the network can connect to the outside through a broadband connection, an approved firewall
must be used at all times.

3. An approved spy-ware protection program must be obtained and used.

4. Contractor personnel must be prevented from using the system to connect to Web sites not
reasonably related to building operations.

5. Antivirus and spy-ware scans must be conducted monthly.

6. Windows (or other operating system) critical updates must be downloaded and installed monthly.
7. Complete data backup to aCD, DVD or flash drive, to include trend logs and control software,
must be conducted whenever a software or programming change is made but no |ess frequently than
monthly.

8. Disk drive maintenance to include defragmentation must be performed quarterly.
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C.33. WATER TREATMENT

C.33.1 Generad

The Contractor must provide equipment, chemical's, and services (including application) required to
control corrosion, scale, algae, and bacterial growth in all HVY AC equipment and systems throughout the
building. The Contractor shall be responsible for conformity with all pertinent local sanitation district
regulations, air quality district regulations, and other environmental regulations. Water treatment must be
performed and safety equipment (e.g., emergency eyewash stations) maintained in accordance with
OSHA standards.

C.33.2 Tolerances
Water must be kept within tolerance bands in accordance with the Public Buildings Service Operations
and Maintenance Standards Draft (see appendix E).

C.33.3 Initial Report and Development Of Program

The Contractor must perform a comprehensive initial water treatment analysis (laboratory analysis)
within the first month of the contract to assist in developing the water treatment plan. The Contractor
must propose a water treatment plan to be approved by the COR or designee.

C.33.4 Corrosion Monitoring
Coupon racks are not required in the building

Acceptable corrosion rates are established in the Public Buildings Service Operations and Maintenance
Standards Draft. Molybdenum must not be used in GSA buildings.

C.33.5Monthly Testing: Reserved

C.33.6 Annual Testing

The contractor shall draw a set of water samples semi-annually for the secondary closed loop water
system. The samples shall be analyzed and a report containing all pertinent information, relative to
the conditions found, shall be submitted to the COR. Each water analysis shall be made by or under
the supervision of aqualified chemist, laboratory, or firm experienced in the water treatment field.
After anaysis, the contractor shall submit a proposed water treatment program to the COR for
approval. Under no circumstances shall achemical treatment program be initiated for the secondary
closed loop water system without first obtaining written approval of the COR. It is not theintent of
the Government to hold the contractor responsible for rectifying pre-existing conditions such as sludge
build up, scale and corrosion.

C.34. OIL ANALYSISAND OIL CHANGES

C.34.1 Periodic Oil Analysis

The Contractor must establish and implement an oil analysis program incorporating the manufacturer’s
recommendations. Documentation must include periodic oil anaysis tests to be performed at least
annually, diagnostic standards, and thresholds for oil changes. Oil analysis must be conducted to maintain
a consistent methodol ogy for data collection, analysis, and historical trending. Periodic oil analysis must
include, but is not limited to, chillers of 50 tons or greater cooling capacity. Periodic oil analysis must be
performed prior to annual maintenance requirements so that results may be considered in performing
maintenance.

When testing is performed, the Contractor must submit a written report with the next monthly progress

report. Where oil analysisindicates a need for corrective action, an appropriate work order must be
created in the CMM S and the appropriate corrective action taken by the Contractor.
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NOTE: Used oil shall berecycled. Reconditioned oil and/or biobased fluids shal be used if available for
equipment and allowable under manufacturer’ s warranty.

C.34.2 Oil and Refrigerant Additives
Qil and refrigerant additives must not be used.

C.35. LAMPS AND BALLASTS

The Contractor must replace failed lamps, to include appropriate ballastsif required, with the most
efficient products available in accordance with existing building standards defined by the COR or
authorized representative. In lieu of such standards, lamps must be replaced with the most efficient
products available matching type and color temperature. The Contractor must establish and implement a
lamping and ballasts recycling program for fluorescent tubes and light bulbs in accordance with
Environmental Protection Agency (EPA) and GSA standards. All handling and disposal of mercury
containing tubes and bulbs must be in compliance with Universal Waste Rule guidelines.

The Contractor must maintain the mercury content of all mercury-containing lamps below 75 picograms
per lumen hour, on weighted average, for all mercury-containing lamps acquired for the existing building
and associated grounds. Screw-based compact fluorescent lamps may be excluded from this calculation if
they meet the voluntary standards by NEMA. If the Contractor cannot find replacement lamps to meet
this requirement while maintaining building standard lighting, the Contractor must immediately bring this
to the attention of the COR. The Contractor must maintain documentation of al purchases of mercury-
containing lamps and provide the information within the monthly progress report to the COR or designee.

C.36. ARCHITECTURAL AND STRUCTURAL SYSTEMS MAINTENANCE

The Contractor must maintain, repair, replace, modify, and restore al of the architectural and structural
components of the building. In general, these components include walls, floors, doors, windows, docks,
levelers, lighting, and all items that are part of or otherwise associated with them.

The Contractor must conduct routine inspection and minor maintenance and repair of interior and exterior
architectural and structural systems components. All replacement items and parts must be either the same
quality or better than the manufacturer’ s original parts.

The Contractor must perform all architectural and structural maintenance and repairs or replacements to
the building interior and exterior extending to the legal property line. The Contractor must ensure the
integrity of elements and materialsin compliance with Federal, State, and nationa codes and standards
(e.g., fireproofing materials, firestopping, fire and smoke doors, etc.). The Contractor must ensure the
building is free of missing components or defects that could affect the safety, appearance, or intended use
of the facility or could prevent any electrical, mechanical, fire protection and life safety, plumbing or
structural system from functioning in accordance with its design intent.

Repair and replacement work must be compl ete, including touch-up painting and operational checks. The
quality of the work must ensure that repaired areas are fully compatible with and match adjacent surfaces
or equipment. All replacement items must be consistent with design documents and match existing
eguipment in quality, dimension, and material, quality of workmanship, finish, and color.

Painting is considered “touch-up,” for purposes of this contract, when it isto repair a specific damaged
areaof paint. Repainting to correct for normal wear and tear to painted surfaces over timeis not required.
Re-striping of parking areas, driveways, roads, and vehicle inspection areasis required where striping is
damaged or worn in a specific location, but not for general wear and tear of alarge area over time.
Repairs to pavement are reguired where a specific location is damaged but not where an extensive areais
degraded. Painting in mechanical areas needed for OSHA compliance, consistent equipment appearance,
or other safety reasonsis required.
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The Contractor isresponsible for the repair of damaged restroom paper dispensers, soap dispensers, trash
and tampon disposal receptacles. When damage is cause by the janitorial contractor during supply or
removal, they will be responsible for the repair.

The Contractor must perform lock and key maintenance functions, including the repair of locks, re-
keying, and the cutting of keys. Key issuance will be authorized by the COR prior to keys being cut.

Locks associated with card or other electronic access controls are included in the basic service. If the
lock isin atenant space, the work would be reimbursable to the contractor. Approval from the COR must
be obtained prior to performance in tenant space.

C.36.1Interior Signage and Directories

The Contractor must maintain and update building directories. The Contractor must repair damaged
interior or exterior signage in accordance with the repairs provisionsin this document. Other changes to
interior or exterior signage may be ordered from the Contractor as reimbursable items under the
additional services provisionsin this document.

NOTE: Minimum post consumer recycled content requirements apply to signage depending on type of
materia used. See CPG website for details.

C.36.2 Finishes M aintenance
The Contractor must ensure finishes are maintained to the manufacturer’ s specifications and levels that
preserve a professiona appearance and the integrity of the protected surface.

The Contractor must provide touch-up paint on repaired surfaces that seamlessly matches the surface and
condition prior to degradation and repair.

NOTE: Paint shall below VOC, latex and/or reconditioned to comply with CPG and Environmentally
Preferable Purchasing requirements.

C.36.3 Historic Building Preservation N/A

C.36.4 Vertical Transportation And Associated Equipment
The Contractor is responsible for maintaining fire protection equipment and systems within hoist ways,
pits, elevator labbies, and €levator machine rooms.

The Contractor isresponsible for maintaining lighting, electrical equipment not directly part of €l evator
systems, and HVAC systems associated with elevator machine rooms and systems

C.37. REPAIRS

C.37.1 Generad

The Contractor must perform reimbursable and non-reimbursable repairs as described in this document.
Repairs are handled on a shared liability basis (See shared liability math example in C.37.3 Reimbursable
Repairs). Relatively small value repairs (non-reimbursable repairs) are the responsibility of the Contractor
in their entirety, and larger repairs (reimbursable repairs) must be approved and funded by the
Government for the cost amount above the Contractor threshold. If damage is caused by Contactor
negligence, the Contractor shall beliable for the full cost of repair, any other provisions notwithstanding.

Theintent of this contract isto ensure that most repairs will be accomplished by in-house Contractor
personne. However, the Government recognizes that occasionally there are certain speciaized repairs that
require specialized skills outside the skill sets of the in house O&M personnel. If the Contractor identifiesa
repair that they believe is of such a speciaized nature that a specidized subcontractor is required to properly
complete the repair, the Contractor must provide written justification in advance, to the COR or designee, for
approval of the need to use a subcontractor. The Contractor must not use subcontractors to perform non-
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reimbursable repairs unnecessarily or with the intent of driving up the repair cost so the Government must
cover part of it. If gpproved, the cost of the subcontractor will be treated as arepair part and material cost for

the purposes of calculating the repair threshold. The subcontractor's cost must be appropriate and approved in
advance by the COR.

All repairs must use supplies, materials, and parts of the highest quality available that are appropriate for
the repair of the given equipment or system. Any replacement parts used during the course of this contract
must be of comparable or higher quality. Energy-consuming items must be the most efficient in their
class. The Contractor must stock commonly used items and have a network of suppliers that will deliver
ordered items without any delay. Any replacement motors must be of premium efficiency. Whenever
motors are replaced, motor size must be recal culated and replacement motor selection must reflect the
appropriate size.

C.37.2 Non-Reimbur sable Repairs

A non-reimbursable repair isarepair requiring no more than $2,000 in cost for repair parts and materias
only (including any approved subcontracting costs). The cost of consumable parts and materials must not
be calculated as part of the Contractor’s repair parts and material costs. Non-reimbursable repairs are
entirely the Contractor’ s responsibility with no reimbursement from the Government.

Non-reimbursable repairs must be completed within 48 hours of identification of the problem unless an
extension is approved by the COR. The work order must be put into a status field to indicate the nature of
any delay, with appropriate remarks.

C.37.3 Reimbursable Repairs

If arepair exceeds the non-reimbursable repair cost threshold established above and has been approved
and verified by the COR or designeg, it becomes a reimbursable repair. Reimbursable repairs are
reimbursable to the Contractor, once approved by the COR or designee, for the portion (shared liability)
of the cost exceeding the non-reimbursable threshold of $2,000 (See repair shared liability example below

REPAIR SHARED LIABILITY EXAMPLE:
I n this example, assume the non-reimbursable repair threshold is $2,000.
A repair isidentified and estimated by the Contractor to cost $2,200.00 for repair parts and materials only.
The COR or designee will verify and approve both the need for the repair and the $2,200.00 estimated
cost of repair parts and materials. In this example, the Contractor will pay the first $2000.00 of the repair
and GSA will pay the remaining $200.00.

1. Tota estimated approved cost for repair parts and materias

to complete repair $2,200.00
2. Contractor’ s shared liability amount to be subtracted (same amount
as the non-reimbursabl e threshol d) - 2000.00
3. Total to be paid by GSA to the Contractor for the repair $200.00

The required compl etion date for reimbursable repairs must be established when the COR approvesthe
work, as mutually agreed upon by the COR and the Contractor. The Contractor must attempt to complete
work as promptly asfeasible.

Immediately upon identification of a reimbursable repair, the Contractor must create a work order in the
CMMS and defer it by putting it in a“hold” status.

NOTE: THE CONTRACTOR ISNOT LIABLE FOR THE THRESHOLD ON ANY REPAIR ITEM
ON THE AGENCY OWNED EQUIPMENT LIST. ANY REPAIRS OR PART REPLACEMENTS
MUST BE ESTMATED USING THE HOURLY RATE PRESCRIBED IN SECTION B.

C.37.4 Approval of Work
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When the Contractor determines that arepair is needed that exceeds the non-reimbursable repair
threshold, the Contractor must immediately notify the COR. The COR must issue an order to the
Contractor before the Contractor may proceed with the repair.

The Contractor may defer performance of the reimbursable repair by placing the corresponding work
order into a“waiting for funding” status from the time a valid proposd is given to the COR until the time
an order is given to the Contractor. The time during which the work order is thus deferred will not count
against the Contractor in calculating timeliness.

The Contractor must provide justification to the COR for using subcontractors to perform work. The COR
may prohibit the use of subcontractors if the COR determines the Contractor is unnecessarily driving up
the cost of the work and the Contractor’ s own employees have the skills necessary to perform the work.

C.37.51Invoicing

The Contractor must invoice the Government for completed reimbursabl e repairs authorized oraly, on a
single itemized and consolidated invoice at the end of each month of performance. If the Contractor
directly purchased parts or components, copies of receipts must be attached. Reimbursabl e repairs
authorized by task order may be invoiced separately upon completion and acceptance of work. Invoices
must also contain references to CMM S work order numbers.

C.37.6 Ordering Repairs from Outside Source

The Government reserves the right to order repairs from an outside source. If therepair isareimbursable
repair, the Government will inform the Contractor of the outside source' s price, and deduct $2,000, or the
outside source's price, whichever isless, from the Contractor’ s payments.

C.37.7 Force Majeure (Uncontrollable Events)

Deficiencies or breakdowns caused by vandalism, misuse, abuse, or acts of God including natural
disastersare fully reimbursable. The Contractor will be reimbursed under the additional services
provisions described in this document or the Government will have the work performed by other means at
no cost to the Contractor.

C.37.8 Warranties

The Contractor must contact installers or manufacturers, as appropriate, for work that is covered under a
warranty and maintain records of warranty service. The Contractor must avoid actions that would
invalidate awarranty, unless authorized by the COR. If aninstaller or manufacturer failsto comply with
the terms of awarranty, the Contractor must immediately notify the COR or designee.

C.37.9 Quality of Materials and Replacement Parts

Replacement components and materials must be of similar or better quality than the components replaced,
considering energy efficiency, operational characteristics, power quality, control and data acquisition,
maintai nability, and durability. The COR may require replacement of components with components from
the same manufacturer to maintain consistency throughout the building.

Materials and parts that are visible to building occupants must be to building standard and maintain the
same appearance as similar materials and parts in the occupied space.

Components of control systems must be replaced so asto maintain the tie-in to the control system with no
degradation of data throughput, memory, point capacity, data acquisition, or programmability.

Motors must be replaced with premium efficiency motors as defined by the NEMA MG-1 standard or in
compliance with local utility guide demand-side management rebate guidelines

Old transformers must be replaced with NEMA-rated class one efficiency transformersin accordance
with the NEMA TP-1 standard.
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Replacement of variable frequency drives must be done in accordance with recommendations found in
NEMA, Application Guide for AC Adjustable Speed Drive Systems.

Energy Star-rated equipment must be installed where available and when there is no engineering or
operational reason not to select an Energy Star product.

C.38. SAFETY AND ENVIRONMENTAL MANAGEMENT

C.38.1 General

The Contractor must comply with all Federal, State, and local laws and regulations that relate to the
maintenance and operation of equipment and systems within the scope of this contract, to include
permitting, inspection, and personnel safety, control of hazardous substances, certification, and
recordkeeping.

C.38.2 Scheduling and Recor dkeeping

The Contractor must maintain copies of al such tests, certifications, permits and other required records,
and provide copiesto the COR. In addition, all required safety and environmental tests, certifications,
permits, and other procedures required in this document must be scheduled in the CMM S work order
system and documented in the CMMS.

C.38.3 Refrigerant Control and Certification

The Contractor must control refrigerants and maintain records in accordance with EPA, GSA, and air
quality management district standards. The Contractor must take appropriate immediate action and report
leaks to the COR.

The Contractor must maintain and test refrigerant monitors and alarms and purge ventilation systems as
part of the maintenance program. Testing must use appropriate mediato test sensors aswell asalarm
circuitry.

Refrigerant control logs must be updated as required, and a copy sent to the COR. The Contractor must
also maintain a set of logs onsite and make this set of logs available to Government inspection.

Contractor employees who come into contact with refrigerantsin the course of their duties must be
certified to handle such refrigerants. If equipment containing chlorofluorocarbon (CFC) or hydro
chlorofluorocarbon (HCFC) refrigerantsis removed from operation under this contract, the Contractor
must recover dl refrigerant in the equipment, seal it in appropriate storage containers, reclaim and reuse it
as directed by the COR, or dispose of it within EPA guidelines.

In the event of fines or penalties levied by the EPA or an Air Quality Management Digtrict, the Contractor
may be charged the cost as a performance deduction under the Adjusting Payments clause.

NOTE: GSA keepsan inventory of equipment using refrigerants. If any such equipment is added or
taken out of service, report of make, model and amount and type of refrigerant isto be provided to the
COR and copy to FM SP Division for inventory update.

C.38.4 Air Quality Management District (AQMD) Operating Per mits

The Contractor must be familiar with the requirements of the local AQMD, and shall be responsible for
obtaining operating permits for boilers, generators and other emissions-produci ng equipment regul ated by
the district and making copies available to the COR or designee. In the event of fines or penalties levied
by an AQMD, the Contractor may be charged the cost as a performance deduction under the Adjusting
Payments clause.

C.38.5 Underground Storage Tanks
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The Contractor isresponsible for complying with al Federal, State, and local requirements for the
periodic inspection, monitoring, permitting, certification and maintenance of underground storage tanks.

C.38.6 Palychlorinated Biphenyl (PCB) Control N/A

C.38.7 Hazar dous Waste

The Contractor must be cognizant of and comply with all Federal, State, and local laws and regulations
related to hazardous waste and materials used in performance of this contract. All containers shall be
appropriately labeled with contents and dated when determined to be awaste. Waste shall be removed
from building within one-year of date determined as waste. Hazardous waste shall be handled in an
environmentally sound manner when disposed of. Contractor shall keep detailed records of storage,
accidental discharge, spills, and appropriate disposa including transportation and certificates of
destruction, recycling or other appropriate end-of-life documentation. If waste is deposited in alandfill,
records of landfill location and point of contact for landfill owner and/or Management Company shall be
provided.

GSA should list any known hazardous materials in the building and determine who will pay for the
disposal of these materials when they are determined wastes.

Fluorescent lamps, batteries, and other items in any quantity subject to the Universal Waste rules for
hazardous waste management and disposal must be recycled properly.

C.38.8 Facility Hazards

The Contractor must assist in identifying facility heath and safety hazards and report all hazardsin
writing to the COR on GSA Form 3592, GSA Employee Report of Unsafe or Unhealthy Working
Conditions. The Contractor must take immediate action to control hazards that present an imminent
danger.

C.38.9 Workplace Safety

The Contractor must develop a site-specific occupationa safety and health program specificaly
addressing applicable components of 29 CFR 1910 and 29 CFR 1926. The safety and health program
must be submitted to the COR or designee for review and approval 30 days after award. By approving the
program, GSA assumes no responsibility for the Contractor’s occupational safety and health program.

C.38.10 Electrical Safety

The Contractor must comply with Nationa Fire Protection Association (NFPA) 70: Nationa Electrical
Code and NFPA 70E: Standard for Electrical Safety in the Workplace, when working on or around
electrical equipment or systems or switchgear equipment. The Contractor must only use employees who
are certified in accordance with the American National Standards Institute/International Electrica Testing
Association ETT-2000, Standard for Certification of Electrical Testing Technicians, or the equivalent
National Institute for Certification in Engineering Technologies standard. For more information on the
ETT-2000 standard, see http://webstore.ansi.org/RecordDetail.aspx?sku=ANSI%2FNETA+ETT-2000.
The Contractor must ensure that any and all areas restricted to qualified personnel are secured and
properly labeled.

C.38.11 Fall Protection

The Contractor must develop specific fall protection procedures for work on roofs, equipment, and other
areas a elevation. The Contractor must ensure fall protection equipment is provided to their employees
and that employees are adequately trained.

C.38.12 Powered Platforms

The contractor must inspect, test, and maintain all permanently installed powered platforms in accordance
with 29 CFR 1910.66, and provide copies of such certificationsto the COR.
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C.38.13 L ockout/T agout

The Contractor must develop a lockout/tagout program in accordance with 29 CFR 1910.147. The
program must include all anticipated energy sources, including but not limited to, electricity, steam,
pressurized fluids, and mechanical energy. The Contractor must communicate the lockout/tagout program
to all other affected contractors.

C.38.14 Confined Spaces N/A
C.38.15 Asbestos Management

Asbestos Containing M aterial may be present in various building components and systems. The
contractor is responsible to maintain the existing asbestos containing material if present, in an intact
and/or non-friable condition. Locations of asbestos containing material may include the following:

(1) Hoor tiles or resilient flooring material.

(2) Adhesive flooring mastic.

(3) Fireproofing, waterproofing and soundproofing application.
(4) Pipeand boiler insulation.

(5) Wallboard, taping and spackling compounds.

(6) Electrical pand partitions, wiring insulation and circuit boards.
(7) Roofing materials.

(8) Flexiblejoints.

(9) Caulking, putties and gaskets.

The COR shall inform the Contractor which materials in the building contain asbestos to the best of
his’her knowledge.

C.38.16 Hazardous M aterials

The Contractor must make Material Safety Data Sheets (M SDSs) available to their employeesin
accordance with 29 CFR 1910.1200. MSDS must also be made available to the COR or designee on
request.

The Contractor must prepare and submit a hazardous materias inventory as an appendix to the building
operating plan. This must itemize all materials of atype asto be sold with an MSDS and approximate
guantities stored or to be stored as well as the exact |ocations where hazardous materials are to be stored.
The inventory must be kept current and resubmitted annually by September 30 of each year.

C.38.17 Boiler/Pressure Vessd Operation and I nspection Standar ds
Boiler operation and inspections must be in accordance with applicable codes and regulations including
but not limited to:

(1) ASME Boiler and Pressure Vessel Code.

(2) National Board Inspection Code.

(3) Environmental Protection Agency and local AQMD requirements.

(4) ASME CSD-1, Control & Safety Devices for Automatically Fired Boilers.

(5) NFPA 85, Boiler and Combustible Systems Hazards Code.
Boailer inspections must include internal and external (operating) inspections and tests described in
chapter 2, Inspection of Boiler and Pressure Vessels, of NBIC. The Contractor shall require the inspector
to complete GSA Form 349 (Inspection Report of Bailer) or an equivalent approved form for each boiler
inspected. The Contractor must have unfired pressure vessels with design operating pressure in excess of
60 pounds per square inch (psi) and a capacity in excess of 15 gallons inspected annually. The Contractor
must complete GSA Form 350 (Inspection Report of Unfired Pressure Vessels) or an equivalent approved
form for each unfired pressure vessel inspected. A GSA Form 1034 (Certificate of Inspection) or an
equivalent approved form must be completed and posted on or near the equipment. Inspections must be
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made by inspectors certified by the National Board of Boiler and Pressure Vessel Inspectors, who must be
employed by an independent firm speciaizing in boiler and unfired pressure vessd inspections.

C.38.18 Backflow Prevention Devices

The Contractor must maintain all existing backflow prevention devices and certify them as prescribed by
Federal, State, and local laws, ordinances, and regulations. If no local requirement exists, a certified
inspector must inspect all existing backflow prevention devices on an annual basis and provide
certification of proper operation to the COR or designee. While the Government will generaly pass on to
the Contractor backflow testing notices received from local water districts or other local authorities, the
Contractor is responsible for timely completion and submission of such test results regardless of receipt of
such notices.

In addition to other requirements, backflow prevention devices used on water-based fire suppression
systems must be inspected, tested, and maintained in accordance with NFPA 25.

C.38.19 Potable Water Systems

The Contractor must comply with The Safe Drinking Water Act, PL 99-339, as amended, and the
Environmental Protection Agency Safe Drinking Water regulations (40 CFR 141.43, sections A and D),
which address the quantity of lead allowable in new installations or repairs to existing drinking water
systems and or plumbing. Potable water systemsthat are repaired, modified, serviced, or breeched in any
way must be disinfected and flushed as needed prior to returning the system to service.

C.38.20 Labeling and Signage

The Contractor must maintain the labeling of existing equipment, pipes, storage areas, containers,
confined space, and workspaces as well as associated signage, in accordance with OSHA standardsto
ensure labels are visible and not obliterated. Any equipment, pipes, etc., newly installed by the Contractor
require labeling and signage per OSHA standards must be labeled immediately upon completion of the
installation and maintained throughout the contract period.

C.38.21 Roof Anchorage Points

The Contractor must provide for an annual inspection of designated roof anchorage points by qualified
personnel. Anchorages must be inspected in accordance with the anchor manufacturer’ s requirements and
additional requirements contained in the installation certification. Copies of the inspection reports must be
provided to the COR. If an area of suspicion isidentified, the anchorage must be tagged “out of service’
and immediately reported to the COR. ANSI/IWCA 1-14 may be consulted for further guidance.

C.39. FIRE PROTECTION AND LIFE SAFETY EQUIPMENT AND SYSTEMS

C.39.1 General

All fire protection and life safety systems and equipment must be kept fully functional at al times, except
for limited periods for maintenance with the COR'’s approval. The inspection, testing, repairs, and
maintenance of al fire protection and life safety equipment and systems must be in accordance with the
requirements in the applicable NFPA code or standard.

C.39.2 Fire Alarm System

Servicesinclude, but are not limited to, the performance inspection, testing, and preventive maintenance
or repair of avariety of fire alarm and notification systems, equipment and components such as manua
alarm devices, smoke and heat detectors, tamper switches, pressure switches, water flow switches, remote
and graphic annunciators, main fire alarm panel and components, voice alarm systems, speakers, horns,
and other audible and visual devices, wiring circuits and junctions, all other alarm, detection and control
and ancillary devices, and emergency power operations.

The Contractor must comply with all appropriate safety code requirements. If the Contractor encounters
equipment that isin acondition that may endanger life or property, the Contractor must immediately
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notify the COR of the condition requiring immediate action. Within 24 hours the Contractor must provide
to the COR awritten report of the hazardous condition and recommended corrective action.

The Contractor must provide al tools and supplies necessary to properly perform inspections, tests, and
maintenance in accordance with the current edition of NFPA 72.

All fire darm system, inspections, tests, maintenance, aterations, and repairs performed under this
contract must comply with the current edition of the NFPA 72 Nationa Fire Alarm Code including all
appendices. Anywhere NFPA 72 states "should," it shall be taken to mean, "shall." The Contractor is
responsible for meeting the inspection, maintenance, testing frequencies and testing methods outlined in
NFPA 72. Documentation of the above mentioned inspection, maintenance, and testing results must be
recorded on the applicable Inspection and Testing Form from NFPA 72.

All fire alarm testing, with the exception of interconnected building functions, must be performed after
normal working hours. Testing of the interconnected building functions, including, but not limited to, air
handler shutdown, damper control, elevator recall, egress door unlocking, etc., must be performed during
hours the interconnected equipment is active. Thetesting of the fire alarm system shall not be considered
compl ete without the testing of interconnected equipment. The Contractor must provide afirewatchin
areas left unprotected until the fire dlarm system is completely restored during the performance of routine
service and testing procedures. If the system cannot be restored through no fault of the Contractor’s, afire
watch still must be provided until the system is restored, however the Contactor may seek reimbursement
for the fire watch with the COR or designee. The Contractor must |eave areas where they perform work
neat, clean, and orderly.

INNO CASE SHALL THE FIREALARM SYSTEMSBE LEFT INA DISABLED CONDITION
WITHOUT NOTIEFYING THE COR!

Fire alarm system maintenance and repair may impact asbestos containing material (ACM). ACM is often
found in sprayed-on fireproofing (on ceiling dabs and support beams), insulation (on pipes, valves,
boilers), and within wall materials. The Government must inform the Contractor of any known ACM in
an individua building. If the Contractor must disturb materials he suspects may contain ACM, the
Contractor must immediately report it to the COR. The COR will investigate and instruct the Contractor
on how to avoid an airborne asbestos exposure.

Fire alarm system maintenance and repair may impact |ead-based paint. The Government must inform the
Contractor of any known lead-based paint in an individual building. If the Contractor must disturb
materials he suspects may contain lead-based paint, the Contractor must immediately report it to the
COR. The COR will investigate and instruct the Contractor on how to avoid |ead-based paint
contamination.

The Contractor must ensure that the fire alarm system is maintained and operable at al times except while
being tested or repaired. It is essentia that the Contractor carefully schedule with the building manager all
non emergency shutdowns of the fire alarm system and that back up protection be provided by the
Contractor (arrangement of additional personnel stationed in the areas affected and at the fire alarm
system control panel) any time that the fire alarm system is out of service for more than 4 hours. In
addition, regardless of the duration of the shutdown, the affected portion of the system must be tested to
ensure that the protection has been restored.

The Government reserves the right to make any test or inspection it deems necessary to make sure that all
performance requirements are being maintai ned.

The Contractor must employ fire alarm system technicians who are certified by the Nationa Institute for
Certification in Engineering Technologies (NICET). Fire alarm system technicians performing contract
work must meet the service personnel qualification requirementsin the current edition of NFPA 72 and
also hold at least aNICET Level 2 (Associate Engineering Technician) in Fire Protection Engineering
Technology, Fire Alarm Systems. Additionally, the technicians must meet the requirements outlined in
the applicable paragraphsin section H., Qualifications of Technicians.
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The Contractor may be asked to remove persons who pose athreat to health, safety, or security of an
installation. While onsite all Contractor personnel must possess current NICET certification.

C.39.3Fire Alarm System Central Station Monitoring

The Contractor must provide and maintain a UL-listed central station monitoring service to monitor all
fire alarm transmitters and related equipment. The Contractor must ensure all fire alarm systems are
connected to the monitoring service. During any period when the central station monitoring is not
operational, the Contractor must maintain afire watch. If the Contractor believes the central station
monitoring failure was through no fault of his own, the Contractor may request reimbursement for the fire
watch from the COR or designee.

C.39.4 Water-Based Fire Suppression Systems

Services consist of, but are not limited to, the performance inspection, testing, and preventive
maintenance or repair services of al mechanical devices, including vaves, sprinklers, couplings, piping
and connections, water motor gongs and alerting devices, tamper switches, pressure switches, water flow
switches, standpipes, backflow preventers, private fire service mains, pumps, and test headers.

The Contractor must comply with all appropriate safety code requirements. If the Contractor encounters
eguipment that is in a condition that may endanger life or property, the Contractor must immediately
notify the COR of the condition requiring immediate action. Within 24 hours the Contractor must
provide to the COR awritten report of the hazardous condition and recommended corrective action.

The Contractor must provide al tools and supplies necessary to properly perform inspections, tests, and
maintenance, in accordance with the current edition of NFPA 25, Inspection, Testing, and Maintenance of
Water-Based Fire Extinguishing Systems, including appendices. All water-based fire suppression system
testing must be performed after normal working hours unless approved otherwise by the COR.

All water-based fire extinguishing system inspections, tests, and maintenance performed under this
contract must comply with the current edition of NFPA 25. Anywhere NFPA 25 states "should,” it shall
be taken to mean "shall." The Contractor is responsible for meeting the inspection, maintenance, and
testing frequencies and testing methods outlined in NFPA 25. Documentation of the above mentioned
inspection, maintenance, and testing results must be recorded on the applicable suggested form, as found
in the current edition of NFPA 25.

IN NO CASE SHALL ANY WATER BASED FIRE SUPPRESSION SYSTEM BELEFT INA
DISABLED CONDITION WITHOUT NOTIFYING THE COR!

Water-based fire extinguishing system maintenance and repair may impact ACM. ACM is often found in
sprayed-on fireproofing (on ceiling slabs and support beams), insulation (on pipes, valves, boilers), and
within wall materials. The Government shall inform the Contractor of any known ACM in an individua
building. If the Contractor must disturb materials he suspects may contain ACM, the Contractor must
immediately report it to the COR. The COR will investigate and instruct the Contractor on how to avoid
an airborne asbestos exposure.

Water-based fire extinguishing system maintenance and repair may impact lead-based paint. The
Government shall inform the Contractor of any known lead-based paint in an individual building. If the
Contractor must disturb materials he suspects may contain |ead-based paint, the Contractor must
immediately report it to the COR. The COR will investigate and instruct the Contractor on how to avoid
lead-based paint contamination.

The Contractor must ensure that the sprinkler system is maintained and operable at all times except while
being tested or repaired. It is essential that the Contractor carefully schedule with the buil ding manager
and COR all non emergency shutdowns of the sprinkler system and that back up protection be provided
by the Contractor any time the sprinkler system is out of service for more than 4 hours. In addition,
regardless of the duration of the shutdown, the affected portion of the system must be tested to ensure that
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the protection has been restored. The Contractor must provide afire watch in areas left unprotected until
the water-based fire suppression system is completely restored to service during the performance of any
routine service and testing procedures. If the Contractor believes they were not able to restore sprinkler
service due to circumstance outside of their control, the Contractor may request reimbursement for that
portion or the fire watch from the COR or designee.

The Contractor must |eave areas where he performs work neat, clean and orderly.

The Government reserves the right to make any test or inspection it deems necessary to ensure all
performance requirements are being met.

The Contractor must utilize sprinkler system technicians who are certified by the National Institute for
Certification in Engineering Technologies (NICET). Technicians performing services for the inspection,
testing, and maintenance of the building's water-based fire protection systems in accordance with the
contract must hold at least aNICET Level 2 (Associate Engineering Technician) in Fire Protection
Engineering Technology, Inspection and Testing of Water-Based Systems. Additionally, the technicians
must meet the requirements outlined in the applicable paragraphs in section H., Qualifications of
Technicians.

The Contractor may be asked to remove persons who pose athreat to health, safety, or security of an
installation. While onsite al Contractor personnel must possess the current NICET certification.

C.39.5 Fire Doorsand Other Opening Protectives
Services consist of, but are not limited to, the performance inspection, testing and preventive maintenance
of al fire door assemblies and other opening protectives.

The Contractor must provide all tools and supplies necessary to properly perform inspections, tests and
maintenance or repairs in accordance with the current edition of NFPA 80, Standard for Fire Doors and
Other Opening Protectives, including appendices. Anywhere NFPA 80 states "should”, it shall betaken to
mean "shall." The Contractor is responsible for meeting the inspection, maintenance, testing frequencies,
testing methods, documentation requirements and inspector qualifications outlined in NFPA 80.

The Government reserves the right to make any test or inspection it deems necessary to ensure all
performance requirements are being met.

C.39.6 Fire and Combination Fire/ Smoke Dampers
Services consist of but are not limited to, the inspection, testing, and preventive maintenance of al fire
and combination fire/smoke dampers.

The Contractor must provide al tools and supplies necessary to properly perform inspections, tests, and
maintenance or repairs in accordance with the current edition of NFPA 80, Standard for Fire Doors and
Other Opening Protectives, including appendices. Anywhere NFPA 80 states "should," it shall betaken to
mean "shall." The Contractor is responsible for meeting the inspection, maintenance, testing frequencies,
testing methods, and documentation requirements outlined in NFPA 80.

The Government reserves the right to make any test or inspection it deems necessary to ensure all
performance requirements are being met.

C.39.7 Smoke Door s and Other Opening Protectives

Services consist of, but are not limited to, the inspection, testing, and preventive maintenance of all smoke
door assemblies and other opening protectives.

The Contractor must provide all tools and supplies necessary to properly perform inspections, tests, and
maintenance or repairs in accordance with the current edition of NFPA 105, Standard for the Instalation
of Smoke Door Assemblies and Other Opening Protectives, including appendices. Anywhere NFPA 105
states "should,” it shall be taken to mean "shall." The Contractor is responsible for meeting the inspection,
maintenance, testing frequencies, testing methods, and documentation requirements outlined in NFPA
105.
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The Government reserves the right to make any test or inspection it deems necessary to ensure all
performance requirements are being met.

C.39.8 Smoke Dampers
Services consist of, but are not limited to, the inspection, testing, and preventive maintenance of all smoke
dampers.

The Contractor must provide all tools and supplies necessary to properly perform inspections, tests, and
maintenance or repairs in accordance with the current edition of NFPA 105, Standard for the Installation
of Smoke Door Assemblies and Other Opening Protectives, including appendices. Anywhere NFPA 105
states "should," it shall be taken to mean "shall." The Contractor is responsible for meeting the inspection,
maintenance, testing frequencies, testing methods, and documentation requirements outlined in NFPA
105.

The Government reserves the right to make any test or inspection it deems necessary to ensure all
performance requirements are being met.

C.39.9 Portable Fire Extinguishers
Services consist of, but are not limited to, the inspection, testing, and preventive maintenance of all
portable fire extinguishers.

The Contractor must provide all tools and supplies necessary to properly perform inspections, tests, and
maintenance or repairs in accordance with the current edition of NFPA 10, Standard for Portable Fire
Extinguishers, including appendices. Anywhere NFPA 10 states "should,” it shall be taken to mean
"shall." The Contractor is responsible for meeting the inspection, maintenance, testing frequencies, testing
methods, and documentation requirements outlined in NFPA 10.

The Government reserves the right to make any test or inspection it deems necessary to ensure all
performance requirements are being met.

The Contractor must utilize technicians performing contract work involving the inspection, testing,
and maintenance of portable fire extinguishers that meet the qualification requirements of the
current edition of NFPA 10 and possess current training certification by the respective portable
fire extinguisher manufacturers verifying competence to work on these units. Additionaly, the
technicians must meet the requirements outlined in the applicable paragraphs in section H., Qualifications
of Technicians.

The Contractor may be asked to remove persons who pose athreat to the health, safety, or security of an
installation.

C.39.10 Non-Water-Based Fire Extinguishing Systems
Services consist of, but are not limited to, the inspection, testing, and preventive maintenance of the
following types of non-water-based fire extinguishing systems:

e Carbon dioxide extinguishing systems, NFPA 12, Standard on Carbon Dioxide
Extinguishing Systems.

e Halogenated extinguishing systems, NFPA 12A, Standard on Halon 1301 Fire
Extinguishing Systems.

e Dry chemica extinguishing systems, NFPA 17, Standard for Dry Chemical
Extinguishing Systems.

o Wet chemical extinguishing systems, NFPA 17A, Standard for Wet Chemica
Extinguishing Systems.

o Fireextinguishing systems, NFPA 96, Standard for Ventilation Control and Fire
Protection of Commercia Cooking Operations.

o Clean agent fire extinguishing systems, NFPA 2001, Standard for Clean Agent Fire
Extinguishing Systems.

The Contractor must provide all tools and supplies necessary to properly perform inspections, tests, and
maintenance in accordance with the current edition of the applicable NFPA standards, including
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appendices. Anywhere an NFPA standard states "should," it shall be taken to mean "shall" The Contractor
is responsible for meeting the inspection, maintenance, testing frequencies, testing methods, and
documentation requirements outlined in the applicable NFPA standards.

The Government reserves the right to make any test or inspection it deems necessary to ensure all
performance requirements are being met.

The Contractor must utilize technicians performing contract work involving the inspection, testing, and
maintenance of non-water-based extinguishing systems who meet the qualification requirements of the
current editions of the respective NFPA standards and possess current certification by the respective
manufacturers verifying competence to work on these systems. Additionally, the technicians must meet
the requirements outlined in the applicable paragraphsin section H., Qualifications of Technicians.

The Contractor may be asked to remove persons who pose athreat to the health, safety, or security of an
installation.

C.39.11 Smoke Control Systems
Services consist of, but are not limited to, the inspection, testing, and preventive maintenance of dedicated
and non-dedicated smoke control systems.

The Contractor must provide all tools and supplies necessary to properly perform inspections, tests and
maintenance or repairs in accordance with the current edition of NFPA 92A, Standard for Smoke Control
Systems Utilizing Barriers and Pressure Differences, including appendices. Anywhere NFPA 92A states
"should,” it shall be taken to mean "shall" The Contractor is responsible for meeting the inspection,
maintenance, testing frequencies, testing methods, and documentation requirements outlined in NFPA
92A.

The Government reserves the right to make any test or inspection it deems necessary to ensure all
performance requirements are being met.

The Contractor must utilize technicians performing contract work involving the inspection, testing,
and maintenance of smoke control systems who have been certified for inspecting, testing, and
mai ntai ning these components by the manufacturer or a nationally recognized trade training
organization. Additionally, the technicians must meet the requirements outlined in the applicable
paragraphs in section H., Qualifications of Technicians.

The Contractor may be asked to remove persons who pose athreat to the health, safety, or security of an
installation.

C.39.12 Smoke M anagement Systems
Services consist of, but are not limited to, the inspection, testing, and preventive maintenance of smoke
management systems.

The Contractor must provide al tools and supplies necessary to properly perform inspections, tests, and
maintenance or repairs in accordance with the current edition of NFPA 92, Standard for Smoke Control
Systems including appendices. Anywhere NFPA 92 states "should," it shall be taken to mean "shall." The
Contractor is responsible for meeting the i nspection, maintenance, testing frequencies, testing methods,
and documentation requirements outlined in NFPA 92.

The Government reserves the right to make any test or inspection it deems necessary to ensure all
performance requirements are being met.

The Contractor must utilize technicians performing contract work involving the inspection, testing,
and maintenance of smoke management systems who have been certified for inspecting,
testing, and maintaining these components from the manufacturer or a nationally recognized
trade training organization. Additionally, the technicians must meet the requirements outlined in
the applicable paragraphsin section H., Qualifications of Technicians.
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The Contractor may be asked to remove persons who pose athreat to the health, safety, or security of an
installation.

C.39.13 Emergency and Standby Power Systems

Services consist of, but are not limited to, the inspection, testing, preventive maintenance, and exercising
of equipment per the manufacturer’ s recommendations for the following types of emergency and standby
power systems:

o Emergency power supply systems, NFPA 110, Standard for Emergency and Standby
Power Systems.

e Stored electrica energy emergency and standby power systems, NFPA 111, Standard on
Stored Electrical Energy Emergency and Standby Power Systems.

The Contractor must provide all tools and supplies necessary to properly perform inspections, tests and
maintenance in accordance with the current edition of the applicable NFPA standards, including
appendices. Anywhere an NFPA standard states "should," it shall be taken to mean "shall" The Contractor
is responsible for meeting the inspection, maintenance, testing frequencies, testing methods, and
documentation requirements outlined in the applicable NFPA standards. The Contractor must optimize
use for demand load shedding when applicable.

The Government reserves the right to make any test or inspection it deems necessary to ensure all
performance requirements are being met.

C.39.14 Emergency Lighting and Exit Signage
Services consist of, but are not limited to, the inspection, testing, and preventive maintenance of
emergency lighting systems, emergency lighting equipment, and exit signage.

The Contractor must provide al tools and supplies necessary to properly perform inspections, tests, and
maintenance or repairs in accordance with the current editions of NFPA 101 Life Safety Code and
NFPA70 National Electrical Code including appendices of each. Anywhere NFPA 101 states "should,"” it
shall be taken to mean "shall" The Contractor is responsible for meeting the i nspection, maintenance,
testing frequencies, testing methods, and documentation requirements outlined in NFPA 101.

NOTE: Tritium exit signs must be disposed of properly. Discuss disposal and documentation needed
with COR. New exit signs must not contain tritium.
C.39.15. Means of Egress Door Openings
Services consist of, but are not limited to, the inspection, testing, and preventative maintenance of al
means of egress door assemblies. These assembliesinclude:

1. Door leaves equipped with panic hardware or fire exit hardware.

2. Door assembliesin exit enclosures.

3. Electrically controlled egress doors.

4. Door assemblieswith specia locking arrangements.

The contractor must provide all tools and supplies necessary to properly perform inspections tests and
maintenance or repairs in accordance with the current edition of NFPA 101, The Life Safety Code,
including the appendices. Anywhere NFPA 101 states “should”, it shall be taken to mean “shall”. The
Contractor is responsible for meeting the i nspection, maintenance, testing frequencies, testing methods,
and documentation requirements outlined in NFPA 101. Additionally, the technicians must meet the
requirements outlined in the applicable paragraphs in section H, Qudliifications of technicians.

The Government reserves the right to make any test or inspection it deems necessary to ensure all
performance requirements are being met.
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C.40. MAINTENANCE AND REPAIR OF VERTICAL TRANSPORTATION SYSTEMS N/A
C.41. MISCELLANEOUSWORK N/A

C.42. CRITERIA FOR DEDUCTIONS
C.42.1. General

A. It isthe objective of the Government to obtain complete and satisfactory performance in accordance
with the terms of the specifications and requirements in this contract. To this end, the Government is
contracting for the complete performance of each task identified in the specifications, and deductions may
therefore, be made as stipulated in this Section. Deductions for work performed improperly may be made
as though the work has not been performed. Asit relates to this contract, the term "deduction” is being
used to refer to any reduction in contract price (regardless of the methodol ogy invoked to determine the
monetary figure) that is being assessed due to performance related matters.

B. Deductions may be assessed for nonperformance, deficienciesin the performance of work, or failure to
comply with any other contract requirements with the exception of non-submission of reports (covered
under Section C.42.2) and failure to maintain and/or provide parts (covered under Section C.42.3). The
deduction amount may include the actual cost to the Government for having the work performed by other
means and/or administrative costsif the government incurs administrative costs relating to the deduction.
Administrative costs (as defined at Section C.42.1.1.C) are those time and materia costs incurred by
Government personnel to correct or respond to the unsatisfactory event/performance. Deficient
performance is just as undesirable as nonperformance, and the cost of correcting deficient performance
may equal or exceed the cost of initid performance; thus, deduction criteriain this Section shall control in
all cases, as distinguished from the Contractor's estimated cost to perform the work.

C.42.1.1 Application

A. The deduction amount assessed will be determined based on the following: 1) actual costsincurred
by the Government for having the work performed by other means; 2) use of the rate stated for Hourly
Price for Overtime (as defined below at Section C.42.1.1B) if no cost was incurred by the government for
having the work performed by other means, and/or 3) administrative costs. The awarded overtime rate to
be used for deduction amounts will be the one in effect for the base or option period in which the event
occurred.

B. Overtime Rate Application — For determining deductions based on the overtime servicesrate, the
Hourly Price for Overtime Service Reguested by the Government in Section B, Paragraph B.1 will be
used. Thisrate will be applied against amultiplier. The multiplier used may be time (e.g. the number of
hours that would have been required to perform the work or task found to be deficient) or number of
occurrences (for smaller repetitive tasks). Both the basis and amount of the multiplier shall be determined
by the government through the development of a government estimate at the time that the deduction is
being proposed. When the basis of the multiplier used is hourly, the number of hours applied shall not be
less than one hour.

C. Administrative Costs Application - For deductions related to administrative costs incurred by
government personnel to correct or respond to the unsatisfactory event, the multiplier for the deduction
amount will be the total number of government hours spent. The rate for administrative costs will be the
hourly government employee rate, GS-12, Step 5, as prescribed in the U.S. Office of Personnel
Management (OPM) General Schedule (GS) Locality Pay Tables. The locality will be the city/county in
which the event occurred and where work is being performed under the contract. The locality(s) for this
contract is/are: Minneapolis, Minnesota. The effective GS-12, Step 5 hourly rate will be multiplied by the
total number of government hours spent to derive the administrative costs deduction amount. The hourly
pay tables for al localities can be found on the OPM website at
http://www.opm.gov/oca/11tables/indexGS.asp.
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D. Total Deduction Amount — As described in paragraph A. above, the total deduction amount may be
calculated based on the actual cost to the Government for having the work performed by other means,
using either the overtime rate application, the administrative costs application, or a combination of these.

C.42.2 Withholding Monies for Non-Submission Of Reports

If the contractor fails to prepare and/or submit acceptable reports as called for in Section C,
DESCRIPTION/SPECIFICATIONS, within the required time frame, this may be construed to
mean that the contract work has not been performed and the Government will withhold all
payments until the required reports are satisfactorily completed and/or submitted to the COR.

C.42.3. Withholding Moniesfor Failureto Maintain and/or Provide Parts

If the Contractor failsto provide the parts specified in this contract, within 24 hour s of
establishment of the need for such parts, the Government will withhold all payments until the
required parts are provided and are satisfactory to the COR.

C43. SUBCONTRACTING

The Government reserves the right to approve or disapprove any subcontract and any subcontractor
selected. Therefore, the Contractor shall obtain the CO’ s approval of al subcontractors and provide
copies of subcontracts for any work required by this contract. Additionally, during the contract period
no subcontractor can perform serviceswithout obtainingthe CO’s ‘prior’ review and approval.
Contractors must submit information on key personnel, major subcontractors, work performed as
part of ateam or joint venture.

The contractor is responsible for certifying to the COR in writing, that al of its subcontractorsinvolved in
the performance of this contract have been made aware of the provision to report to the COR any
recommended maintenance and/or repair items that are necessary to maintain the physical integrity of the
interior or exterior of the facility and to ensurethat it is free of missing components or defects.
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D.1. PAYMENT OF POSTAGE AND FEES

All postage and fees related to submitting information including, but not limited to, forms and reports to
the CO or the COR, shall be paid by the Contractor.

D.2. MARKING

All information submitted to the CO or the COR, shall clearly indicate the contract number of the contract
for which the information is being submitted.
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E.1. FAILURE TO PERFORM (SEE PARGRAPH C.42 ALSO)

A. If any of the services do not conform with contract requirements, the Government may require the
Contractor to perform the services again in conformity with contract requirements, at no increasein
contract amount. If the work remains deficient, the COR may have the work accomplished by other
means and deduct the cost thereof from the monthly payment. When the defectsin services cannot be
corrected by reperformance, the Government may--

(1) Require the Contractor to take necessary action to ensure that future performance conforms to
contract requirements; and
(2) Reduce the contract price to reflect the reduced value of the services performed.

B. If the Contractor failsto promptly perform the services in conformity with the contract requirements or
to take the necessary action to ensure future performance in conformity with contract requirements,
the Government may--

(1) By contract or otherwise, perform the services and charge to the Contractor any cost incurred by
the Government that is directly related to the performance of such service; or
(2) Terminate the contract for cause.

E.2. FAR 52.246-4 INSPECTION OF SERVICES - FIXED PRICE (AUG 1996)

A. Definition: "Services," asused in this clause, includes services performed, workmanship, and material
furnished or utilized in the performance of services.

B. The Contractor shall provide and maintain an inspection system acceptable to the Government
covering the services under this contract. Complete records of al inspection work performed by the
Contractor shall be maintained and made available to the Government during contract performance
and for aslong afterwards as the contract requires.

C. The Government has the right to inspect and test al services caled for by the contract, to the extent
practicable at al times and places during the term of the contract. The Government shall perform
inspections and tests in a manner that will not unduly delay the work.

D. If the Government performs inspections or tests on the premises of the Contractor or a subcontractor,
the Contractor shall furnish, and shall require subcontractors to furnish, at no increase in contract
price, dl reasonable facilities and assistance for the safe and convenient performance of these duties.

E. If any of the services do not conform with contract requirements, the Government may require the
Contractor to perform the services again in conformity with contract requirements, at no increasein
contract amount. When the defects in services cannot be corrected by reperformance, the Government
may--

(1) Require the Contractor to take necessary action to ensure that future performance conformsto
contract requirements; and
(2) Reduce the contract price to reflect the reduced value of the services performed.

F. If the Contractor fails to promptly perform the services again or to take the necessary action to ensure
future performance in conformity with contract requirements, the Government may--
(1) By contract or otherwise, perform the services and charge to the Contractor any cost incurred by
the Government that is directly related to the performance of such service; or
(2) Terminate the contract for default.
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E.3. ADDITIONAL REQUIREMENTS FOR INSPECTION OF SERVICES

A. Government inspections and tests are for the sole benefit of the Government and do not--Relieve the
Contractor of responsibility for providing adequate quality control measures; Relieve the contractor of
responsibility for damage or loss of the material before acceptance; Constitute or imply acceptance; or
Affect the continuing rights of the Government after acceptance of the completed work under
paragraph (d) below.

B. The presence or absence of a Government inspector does not relieve the contractor from any contract
requirement, nor isthe inspector authorized to change any term or condition of the specification
without the Contracting Officer’ s written authorization.

C. The contractor shall, without charge, replace or correct work found by the Government not to conform
to contract requirements, unless in the public interest the Government consents to accept the work
with an appropriate adjustment in the contract price. The Contractor shall promptly segregate and
remove rejected materia from the premises.

D. Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable
after completion and inspection, al work required by the contract or that portion of the work the
contracting officer determines can be accepted separately. Acceptance shal be final and conclusive
except for latent defects, fraud, or the Government’ s rights under any warranty or guarantee.

The Government may charge the Contractor any additional cost of inspection or test when work is not
ready at the time specified by the contractor for inspection or test or when prior rejection makes re-
inspection or retest necessary.

E.4. CANCELLATION CLAUSE
This contract may be canceled unilaterally by either party under the following conditions:

Cancellation under this clause is limited to total, not partial, contract cancellation and does not apply to
individual task orders.

This contract may be canceled, without cost, by either the contractor or GSA upon 150 calendar days after
receipt of written notice.

Such a cancellation does not relieve the contractor for the obligation to perform work under this contract
prior to the effective cancellation date, nor does it relieve GSA from the obligation to pay for such work.

Such acancellation will not provide any settlement costs to the contractor and will not result in any action
by GSA to gain performance by a surety or to obtain reprocurement costs.

E.5. CONTRACT COMPLETION PLAN (SEE PARAGRAPH C.4)

A. Final Inspection
On amutually agreed-upon date, no less than 90 calendar days prior to the contract termination
and/or end date, the Contractor and the Contracting Officer and/or the Contracting Officer's
Representative shall, together, make a complete inspection of all mechanical, eectrical, plumbing,
structural, fire protection and life safety, and utility distribution systems and equipment at the site
covered by this contract. Thisinspection may be athorough inspection to establish the condition of the
system. Additionaly, there shall be no further expense to the Government in regard to this inspection
and/or testing regardless of the time or date scheduled. (i.e. we cannot disable and shut off the fire
alarm system during normal business hours and shall not pay extrafor the contractor to schedule
people in to perform the required testing at atime that will not disrupt business.) Based upon this
inspection, the Contractor shall be provided with an existing deficiency list. The Contractor shall have
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15 calendar days from the receipt of thislist to correct al items which fall within the scope of this
contract.

It remains the responsibility of the Contractor to make all adjustments (PM and/or repairs) to bring al
equipment to alevel of performance and satisfaction as determined as acceptable by the Contracting
Officer or his’her representative. All such work to be completed and found acceptable prior to actual
contract expiration date.

PM records on fire protection and life safety equipment shall be turned over to the COR no later than 120
days prior to contract expiration.

B. Turnover Items
On the next pageisalist of the mgor items required to be turned over to the COR to ensure the
orderly transition between contractors or the Government. It isthe responsibility of the Contractor to
maintain the items listed and to provide information and/or instruction to the succeeding contractor.

TURNOVERITEMS

ITEM REQUIREMENT
BUILDING OPERATING PLAN Current plan
(Maintained by GSA)
OCCUPANT EMERGENCY PLAN Current plan
(Maintained by GSA)
UTILITY AND FUEL CURTAILMENT PLAN | Current plans
(Maintained by GSA) utilities

Fuels

KEY CUSTODY AND CONTROL
(Maintained by Contractor)

Key and door lists
Blank and cut keys

ENERGY MANAGEMENT CONTROL
SYSTEM (BUILDING AUTOMATION)
(Maintained by Contractor)

Operating procedures
Compuiters, if any
System data tapes
Software programs
Set points and controls
Records and logs

EQUIPMENT/BUILDING SYSTEMS Manuals/Schematics
(Maintained by Contractor) Blueprints

GSA PUBLICATIONS All mandatory references
(Maintained by GSA)

ORIENTATION New contractor personnel

- On-site supervisors
- Work leaders/foremen
(Completed by GSA and Contractor)

Building controls equipment/systems
Records/reports/logs

Administrative procedures

(Various building plans

Training material
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ITEM

REQUIREMENT

MAINTENANCE MANAGEMENT
(Maintained by GSA and by the Contractor)

Include:

Annual preventive maintenance schedule
Inventory of equipment

History cards

Boiler certificates

Unfired pressure vessel certificates
Boiler reports

Unfired pressure vessel reports

Water analysis reports

MAINTENANCE REPAIRS

Status of repairs.

(Maintained by Contractor) (@ Mechanical
(b) Electrica
(© Exterior
(d) Interior
SERVICE CALLS Servicelog
(Maintained by Contractor) Completed/current calls
FIREALARM SYSTEM Operating procedures
(Maintained by Contractor) Manufacturer’ s maintenance instructions and

recommendations for facility equipment
Current System Program on floppy disk for
mi croprocessor based systems

System data tapes

Software programs

Current programming software and firmware
Set points and controls

Records and maintenance logs

Inspection and testing logs and records
Current blueprints of the fire alarm system
Current hard copy listing of system device addresses
for addressable systems

FIRE SPRINKLER SYSTEM
(Maintained by Contractor)

Operating procedures

Manufacturer’ s maintenance instructions and
recommendations for facility equipment

Set points and controls

Records and maintenance logs

Inspection and testing logs and records

Current drawings of each sprinkler system showing
the location and temperature rating of all sprinklers
and fusible links.

FIRE SUPPRESSION SYSTEMS-WET OR
DRY CHEMICAL

Operating procedures

Manufacturer’ s maintenance instructions and
recommendations for facility equipment

Set points and controls

Records and maintenance logs

Inspection and testing logs and records

Current drawings of each fire suppression system
showing the location of al activation devices and
fusible links.
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ITEM

REQUIREMENT

SMOKE CONTROL/SMOKE EVACUATION
SYSTEMS

Operating procedures

Manufacturer’ s maintenance instructions and
recommendations for facility equipment

Set points and controls

Records and maintenance logs

Inspection and testing logs and records

Current drawings of smoke control or smoke
evacuation system showing the location(s) served by
the system, locations of air handling equipment used
in the system, locations of emergency controls, and
locations of al supply and exhaust points used for
smoke control or smoke evacuation.
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F.1. PLACE OF PERFORMANCE
The serviceto be provided under this contract shall be accomplished at the building(s) listed below.

Building Name United States Courthouse
Street Address 300 South 4th Street
City, State Zip code Minneapolis, MN 55415-2247

Building Number MNQ0092ZZ
Number of Stories 15 stories plus basement parking

Officia Hours of Building
Occupants 7:00 am to 5:00 pm, M-F

Building Size 717,406 Gross Square Feet

These figures are estimates. Only the offeror is responsible for verifying dimensions and quantities.

F.2. TERM OF CONTRACT

After award, the successful offeror will be given awritten Notice to Proceed, and shall provide
contractual servicesfor a3 year period commencing on the day specified in the Notice to Proceed. Work
under this contract is expected to commence on or about July 1, 2012,

F.3. OPTIONS

A. The Government shall have the unilateral option of extending the term of this contract for 2
consecutive additional periods of 1 year each. Refer to FAR 52.217-9, Option to Extend the Term of
the Contract - Servicesin Section .

B. The government may require continued performance of any services within the limits and at the rates
specified herein. Refer to FAR 52.217-8, Option to Extend Servicesin Section I.
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G.1. PAYMENT (GENERAL)

Payment will be made on a calendar month basisin arrears upon submission of aninvoice. Payment will
be due on the 30th calendar day after receipt of a proper invoice or date of receipt of services, whichever
islater. The date of the check issued in payment shall be considered to be the date payment ismade. In
the event the contract begins or ends during the month, payments will be prorated based on 21 work days
per month. Any inquiries regarding payment shall be directed to the following:

General Services Administration, Finance
P.O. Box 17181
Fort Worth Texas 76102

G.2. SUBMITTION OF INVOICES
A. Regular Services - Invoices shall be submitted on the first of each month to:

General Services Administration, Finance
P.O. Box 17181
Fort Worth Texas 76102

The Contractor is reminded that there are documents that are required to be prepared and submitted as
part of the performance of this contract. Monthly invoices must be submitted after al required paperwork
has been sent to the COR. Invoices received prior to the Government’ s receipt of the required submittals
will berejected. Pleaserefer to FAR 52.232-25.

B. Payment for Overtime, Emergency Call-back, Additional Services and Maintenance Repair Services
Between$2,000.00 and $10,000.00.

Payment will be made on the basis of an invoice for the services submitted with the following
information.

Each invoice for overtime, emergency call-back, and additional service and maintenance repair service
must show the information identified herein.

- Name and address of building in which service was performed.

- Thetype of service (overtime or emergency).

- Thetime(s) the Contractor's employee(s) arrived at and | eft the building.
- Tota hours spent at the building.

- Tota amount of hilling.

- Dateandtimeof call.

- Name of person making the call.

- Name of person accepting the call.

NOTE: The Government shall not be billed for Preventive Maintenance Services included in the
contract which cannot be performed during normal hours and must be performed after hours.

G.3. GSAR 552.232-77 PAYMENT BY GOVERNMENTWI DE COMMERCIAL PURCHASE CARD
(MAR 2000)

(a) Definitions. "Governmentwide commercial purchase card" means a uniquely numbered credit card
issued by a contractor under GSA's Governmentwide Contract for Fleet, Travel, and Purchase Card
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Services to named individual Government employees or entitiesto pay for official Government
purchases.

"Oral order" means an order placed orally either in person or by telephone.

(b) At the option of the Government and if agreeable to the Contractor, payments of $25,000 or less for
oral or written orders may be made using the Governmentwide commercial credit card.

(c) The Contractor shall not process a transaction for payment through the credit card clearinghouse until
the purchased supplies have been shipped or services performed. Unless the cardholder requests
correction or replacement of a defective or faulty item under other contract requirements, the
Contractor must immediately credit a cardholder's account for items returned as defective or faulty.

(d) Payments made using the Governmentwide commercia purchase card are not digible for any
negotiated prompt payment discount. Payment made using a Government debit card will receive the
applicable prompt payment discount.

G.4. EVALUATING CONTRACTOR PERFORMANCE

The General Services Administration, Public Buildings Service, will begin using the Contractor
Performance Assessment Reporting System (CPARS) modul es as the secure, confidential, information
management tool to facilitate the performance evaluation process. CPARS enables a comprehensive
evaluation by capturing comments from both GSA and the contractor. CPARS isthe overall system
name; however, it isimportant to note the different modules within.
CPARS module: This module is used to create past performance evaluations on services
procurements.
ACASS module: Thisisthe Architect Engineer Contract Administration Support System. Thisis
used to create past performance evaluations on A/E procurements.
CCASS module: Thisisthe Construction Contractor Appraisal Support System. Thisisused to
create past performance evaluations on construction procurements.

Theterm “CPARS’ will be used throughout this document to denote the overall evaluation system (the
evaluation modules of CPARS, ACASS and CCASS).

Each award requiring an eva uation must be registered in CPARS. The contractor will receive severa
automated emails. Within thirty days of award, the contractor will receive an e-mail that contains user
account information, as well as the applicable contract number(s) and evaluation module assigned. The
contractor will have one user account set up that will allow accessto al three modules.

Contractors are encouraged to visit
http://www.cpars.csd.disa.mil/allapps/cpartrng/webtrain/webtrain_all.htm to sign up for the free on-line
Contractor Overview training when these sessions are offered. Thisisa2 hour training session
specifically targeted to contractor users who will provide Past Performance Evaluation comments on PBS
evaluations.

Oncethe evaluation is readied and released, the contractor will receive a second email aerting them the
evaluation is ready for their review and comment. The contractor will have thirty (30) days to respond to
the evaluation. GSA shall provide for review at alevel above the contracting officer (i.e., contracting
director) to consider any disagreement between GSA and the contractor regarding GSA’ s evaluation of
the contractor. Based on the review, the individual at alevel above the contracting officer will issue the
ultimate conclusion on the performance eval uation.

NOTE: Unless the contractor provides a different POC to the contracting officer after award, the

contracting officer will use the Past Performance Point of Contact (POC) listed on the contractors Central
Contractor Registration (CCR) profile as the default Past Performance POC. Thisisthe person that will
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receivethe above CPARS email alerts. In accordance with FAR Clause 52.204-7 at 52.204-7 the
contractor isresponsible for the accuracy and completeness of the data within the CCR database.

Copies of the evaluations, contractor responses, and review comments, if any, will be retained as part of
the contract file, and may be used by Federal Agenciesto support future award decisions
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H.1. SECURITY
H.1.1 SUITABILITY DETERMINATIONS

(a) All contract employees requiring routine unescorted access to Federally-controlled facilities and/or
information systems for more than 6 months (Long Term Employees) will be required to undergo a
suitability determination and receive afavorable preliminary status before afacility identification card is
issued. Prior to the time that an identification card isissued, such Long Term Employees will be required
to comply with normal facility access control procedures, including sign-in, temporary badging, and
escorted entry, as applicable.

(b) Failure of aLong Term Employee to receive afavorable suitability determination shall be cause for
removal of the employee from the work site and from other work in connection with the Contract.

(c) Contract employees working less than 6 months (Short Term Employees) may, at the Government's
option, be required to undergo alesser form of suitability determination. Prior to the time that an
identification card isissued, if at al, such Short Term Employees will be required to comply with normal
facility access control procedures, including sign-in, temporary badging, and escorted entry, as applicable.

(d) Short Term Employees who have not received a favorabl e suitability determination shall be escorted
at all times whilein non-public space, as directed by the Government.

(e) The Government, at its sole discretion, may grant temporary suitability determinations to Long and
Short Term Employees. However, the granting of atemporary suitability determination to any such
employee shall not be considered as assurance that afavorable suitability determination will follow.

(H)The Contracting Officer or hissher designated representative shall provide the Contractor with required
forms for obtaining necessary clearances. The Contractor shall be required to cause such forms to be
returned to the Government for processing not later than 14 days following being provided by the
Government.

(g) The Contractor shall be responsible for planning and scheduling its work in such a manner as to
account for facility accessissues. Difficulties encountered by the Contractor in gaining access to facilities
by its employees and subcontractors shall not be an excuse to any Contractor performance under the
Contract.

(h)(1) The award letter to the successful offeror will identify a GSA Security Sponsor for the security
clearance process. Upon receipt of the letter, the awardee will immediately contact the GSA Security
Sponsor for this contract and provide a Contractor security clearance point-of-contact (POC) for
contractor and subcontractor employees. The Contractor POC will be responsible for ensuring timely
submittal and accuracy of security clearance applications. He or she will also have the responsibility of
monitoring and tracking all security clearance submissions. The GSA Security Sponsor will send
additional forms and instructions regarding the security clearance process to the Contractor point-of-
contact viaemail and will assist in determining whether GSA or the Contractor will be responsible for
conducting the fingerprinting process. The Contractor POC will be required to submit alist of contractor
employees for whom you are seeking security clearances, including their position on the contract, within
14 days of receipt of the award letter. Compliance with the security clearance process will be a factor
assessed in the Government’ s eval uation of contractor performance. Failure to submit al security
clearance documents may result in the contract being terminated for default.
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Process for long term empl oyees (applicable for both ARRA and non-ARRA):

The automated Electronic Questionnaire for Investigations Processing (e-QIP) clearance system is used to
conduct background suitability investigations of long-term clearances. Before receiving accessto the e-
QIP database, Contractor employees must complete the Contractor Information Worksheet. Completing
this form and submitting electronically will assist in the efficient processing of contract applicant e-QIP
invitations.

If less than five employees require security clearance, individual Contractor Information Worksheets
(CIW) are to be electronically submitted to the GSA Security Sponsor viathe Contractor POC. In
addition, individual CIWs should be completed for individuals who have had a prior investigation
conducted or have been aU.S. resident for less than 3 years.

If five or more employees require security clearance, the Mass e-QIP invite spreadsheet and a master
CIW shall be used in lieu of completing individual CIWs for the same company/same contract number.
The master CIW should be completed with the header information filled in as well as sections 2 through
5. Separate mass e-QIP invite spreadsheets should be used for applicants born in the U.S. and those born
outside of the U.S. regardiessiif they are U.S. citizens. If an individua CIW is completed, do not include
this applicant's information on any of the mass e-QIP spreadsheets.

All forms should be sent in electronically to the appropriate GSA Security Sponsor. The email
attachments must be encrypted and the password should be sent in a separate email to help protect the
personal identification information.

After the forms are found to be accurate and complete, GSA submits the data to the Federa Protective
Service (FPS). Once FPS processes the information, Contractor employees will then receive an email
invitation to the e-QIP database. Thisemail and e-QIP “Quick Reference Guide for the Applicant”
attachment will explain the processin detail.

Once the Contractor employee has completed all the e-QIP information, they are to print, sign and date
the “ Authorization to Release Information” and “e-QIP Investigation Request” signature forms. They are
to submit these forms along with their two copies of fingerprint charts, FD258 to the GSA Security
Sponsor or the designated GSA Security Clearance Office for submission to FPS for adjudication.

Once FPS has compl eted all the necessary checks, the applicant will be notified of their preliminary
status; either favorable or unfavorable. If the statusis favorable, a security badge will beissued. If the
statusis unfavorable, aletter will be issued identifying a process for an appeal .

Processfor short-term non-ARRA clearances:
Complete and submit hard copies of the following:

1. Contractor Information Worksheet - The Contractor submits a Contractor Information Worksheet
(CIW) with sections 1 and 2 compl eted to the GSA Security Sponsor for each proposed contract
employee.

2. OF-306 Declaration For Federal Employment (required sections only)

3. Addendum to OF-306 (required sections only)

4. Two copies of Fingerprint Cards, FD-258. Proposed contract employees are required to have their
fingerprints taken by a designated fingerprint service provider which may include: alocal police
station, Federal Protective Service (FPS), or GSA live-scan station, or other agency fingerprinting
facility. If aGSA fingerprint facility is available GSA will schedule a fingerprint appointment for
the applicant. If not, the applicant is required to schedule their own fingerprint appointment with
outside providers and is solely responsible for any associated costs. Applicants shall only use the
GSA furnished fingerprint forms, not the online version which is unacceptable.
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GSA will then submit the completed security clearance application and fingerprint charts to the Federal
Protective Service (FPS), Department of Homeland Security, for adjudication. FPS then issues via email
to the applicant and GSA Security Office an Enter on Duty Determination (EOD). If an applicant
receives an unfavorable determination, the applicant cannot appeal. For those who receive an EOD, the
Contractor POC will receive guidance from the GSA Security Sponsor regarding badging.

Processfor short-term ARRA clearances:
Complete and submit hard copies of the following documents:

1. GSA Form 850 — Temporary Contractor Information Worksheet. Thisform can be located on the
GSA website viawww.gsa.gov in the forms library. Complete Section A and sign the bottom of
the 2™ page.

2. Two copies of Fingerprint Cards, FD-258. Proposed contract employees are required to have
their fingerprints taken by a designated fingerprint service provider which may include: alocal
police station, Federal Protective Service (FPS), or GSA live-scan station, or other agency
fingerprinting facility. If aGSA fingerprint facility is available GSA will schedule a fingerprint
appointment for the applicant. If not, the applicant is required to schedule their own fingerprint
appointment with outside providers and is solely responsible for any associated costs. Applicants
shall only use the GSA furnished fingerprint forms. The online version is unacceptable.

GSA will then submit the completed security clearance application and fingerprint chartsto the Federal
Protective Service (FPS), Department of Homeland Security, for adjudication. FPS then issues via email
to the applicant and GSA Security Office an Enter on Duty Determination (EOD). If an applicant
receives an unfavorable determination, the applicant cannot appeal. For those who receive an EOD, the
Contractor POC will receive guidance from the GSA Security Sponsor regarding badging.

Any employee hired after performance starts under this contract must submit the appropriate documents
to the GSA Security Sponsor 30 days prior to the employee starting work. No employee may begin
work under a Federal contract without receipt of security clearances approved by the Department of
Homeland Security, Bureau of Immigration and Customs Enforcement, Federa Protective Service (DHS,
BICE, and FPS).

NOTICE TO PROCEED (NTP) WILL NOT BE ISSUED UNTIL THE GSA SECURITY
SPONSOR HAS OFFICIALLY NOTIFIED THE CONTRACTING OFFICER THAT SECURITY
CLEARANCESFOR PROPOSED EMPLOYEESHAVE BEEN RECEIVED AND APPROVED
BY THE DEPARTMENT OF HOMELAND SECURITY, BUREAU OF IMMIGRATION AND
CUSTOMSENFORCEMENT, FEDERAL PROTECTIVE SERVICE (DHS, BICE, FPS).
PERMANENT CONTRACT STAFFWILL NOT BE ALLOWED TO WORK IN FEDERALLY
CONTROLLED SPACE PRIOR TO OBTAINING THE APPROPRIATE BACKGROUND
INVESTIGATION.

1. A background crimina history check by name and date of birth from the State of Residence will
be performed by GSA.

2. No employee or subcontractor shall be allowed to perform any work under this contract without
receiving prior clearance from GSA.

3. The GSA Security Sponsor reserves the right to require the Contractor to resubmit the documents
at any time. If requested by the GSA Security Sponsor, the requested forms shall be submitted to
the GSA Security Sponsor within three working days of receiving such arequest. Failureto
provide the documents within the specified time period will result in removal of the employee
until such time that the documents are submitted, reviewed, and approved.

4. The Government shall have, and exercise, full and complete control over granting, denying,
withholding, and terminating clearances for any employee.
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5. Occupant agencies may require the Contractor and the Contractor’ s empl oyees to obtain special
clearances for access to certain areas covered under this contract. The GSA Security Sponsor will
inform the Contractor when such clearances are required.

H.2. GSA CRITERIA FOR ADJUDICATION

The following criteria were prepared under the guidelines of the Office of Personnel Management’s
(OPM) FPM Supplement 731-1, “Determining Suitability for Federal Employment,” and guidelines from
GSA’ s Office of Audit Resolution and Internal Controls. The criteriafor adjudication have been
approved by the GSA General Counsel. The following criteria are used by trained regional and/or
National Office personnel security specialists, to determine the eligibility of prospective construction,
service contract employees, and child care providers.

Asagenerd guideline, the crimina history background records are examined for construction, service
contract employees, and child care providers for the previous 5 years, (for contract guards the previous 10
years). However, the entire record is reviewed to ascertain if any serious offenses or incidents are noted
that would disqualify. Crimina history background checks are conducted every 5 years for construction,
service contract employees, and child care providersto re-evaluate igibility.

All information of record, both acceptable and unacceptable, will be assessed in terms of its relevance,
recentness, and seriousness, while keeping in mind that the objective isto providefair, impartial, and
equitable treatment of al employee applicants. The limited criminal history checks may reflect juvenile
records, psychological referrals or information sealed by court order or statute, which would be given
special consideration.

The principal factors used in the adjudication processin determining whether a person’s conduct would
be expected to interfere with the ability of the applicant(s) to function in the position, or if the applicant’s
past conduct was such that the safety of Federal employees and/or visitorsto delegated and/or GSA -
controlled facilities would be in jeopardy, are outlined below:

(1) Any type of misconduct or negligence in prior employment which would have an effect on the
quality of security and protection provided to customer agencies or prior conduct which would
interfere with or prevent a delinquency or misconduct in employment are: attitude, personality,
conflict insubordination, absenteei sm/attendance, rules/regulation violation and pattern of
unemployment based on misconduct or delinquency as reflected in employment history.

(2) Criminal or dishonest conduct related to the duties to be assigned to the applicant/employee
and/or the performance of such duties. The following crimes are acts which could disqualify
prospective or regular employees:

Abuse or neglect of achild or other dependent person entrusted to their care.
Child molestation.

Forcible or statutory rape.

Possession and sale of narcotics and/or dangerous drugs.
Arson.

Murder.

Kidnapping.

Robbery.

Burglary.

Larceny.

Theft.

l. Aggravated assaullt.

m. Buying, receiving or possessing stolen property.

XU T S@moeo o
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Embezzlement, forgery, counterfeiting.

Fraud.

Under ATF Standards, any felony (for guards only who are required to carry firearms).
Domestic violence issues.

LT OS>

(3) Intentional false statement, deception or fraud in examination or appointment.

(4) Refusal to furnish testimony required during an officia investigation by Federa, State, and/or
law enforcement officials.

(5) Found to be achronic acoholic by any court, which suggest that the condition would prevent the
applicant/employee from performing the duties of the position, or that the condition would pose a
serious threat to the property and safety of others. (If an applicant can present medical
certification that he or she has thoroughly recovered or completed arehabilitation program, this
will be weighted accordingly).

(6) lllega use of narcotics, drugs, or other controlled substances, without evidence of rehabilitation.

(7) Any statutory or regulatory bar which prevents the lawful employment of the person involved in
the position in question.

(8) Serious misconduct while in the military service which isindicative of conduct unacceptable for
child care providers and/or other contract personnel.

(9) Isafugitive fromjustice?

(20) Isanillegal dieninthe United States or isan alien who is not entitled to accept gainful
employment.
(12) Has been committed voluntarily or involuntarily to a mental hospital or institution, unless

the applicant can present medical certification of recovery.

(12) In the absence of convictions, when the examination of the circumstancesinvolved is a
pattern of arrests, or an arrest for a single serious crimeindicates that an applicant is unacceptable
for aposition.

(13) In the event information is devel oped that a contract employee has been arrested;
National Office FPS will re-evaluate until this function istransferred to the region. The regional
reviewing official will re-evaluate to determine if the employee should continue to work.
Department of Homeland Security, Bureau of Immigration and Customs Enforcement, Federal
Protective Service (DHS, BICE, and FPS) will ensure the contractor takes appropriate action, and
if the employee needs to be removed, aletter of removal will be sent to a contractor.

14 Financia responsibility such as pattern of non-support judgment tax lien or other default
with no attempt at restitution, illegal gambling, eviction, or other irresponsibility asreflected in
credit history, disregard for debts, and abuse of fiduciary trust.

(15) Immoral conduct when a pattern of misconduct is shown by conviction records, medical
treatment, public knowledge, child molestation, sexual assault, statutory rape, incest, bestiality, or
convictions of or involvement in other sex related crimes.

(16) If information is developed related to disruptive or violent behavior such as assaullt,

damaging property, destroying property, vandalism, criminal/malicious mischief, harassment, or
other patterns of violence as reflected in conviction records.
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@an Any issue relating to firearms/weapons such as carrying concealed firearms/weapons
brandishing firearm, possession of firearm by afelon, possession of loaded firearm or explosives,
improper/illegal sale or transportation of firearms or explosives, illegal manufacture of
firearm/expl osives.

(18) Right of Review. A person who receives an unfavorable determination will be provided
reasonable time (30 days) after the individual receives written notification that derogatory
information is contained in the individual’ s background check which needs clarification. He/she
may challenge the accuracy of the information contained in the FBI criminal history records; past
employment history and/or State criminal history repositories; or provide additional facts, proof
and supporting documents outlining any mitigating circumstances affecting any information
maintained in the criminal history records the FBI obtained based on the individual’ s fingerprints
or other records. Further, he/she will be advised that he/she has the right to obtain copies of
information made available to GSA.

H.3. COMPLIANCE WITH SECURITY REQUIREMENTS

(a) The Contractor shall comply with all GSA and tenant agency security requirements in the building(s)
where work is being performed.

(b) When a controlled personnel identification access system is used by atenant agency at a site where
work is performed, the tenant agency will be responsible for providing any required access credentials.
Credentials shall be displayed at all times or as otherwise required by the tenant agency.

H.4. IDENTIFICATION CREDENTIAL

(a) Upon receipt of afavorable suitability determination, each Long or Short Term Employee shall be
issued an identification credentia (Credential) permitting regular access to the building(s) where work is
being performed.

(b) Long or Short Term Employees with Credentials shall be required to comply with all applicable
access security screening procedures applicable to Government or other personnel possessing similar
Credentials.

(c) All Contractor or subcontractor employees possessing Credentials shall visibly display their
Credentials at all times whilein the building(s) where work is being performed.

(d) The Contractor shall be responsible for ensuring that al identification credentials are returned to the
Government when a particular Contractor or subcontractor employee will no longer be providing service
under the Contract at the building(s) covered by the Credential.

(e) The Contractor will notify the Government when Credentials are lost. In that event, the Contractor
will be responsible for reimbursing the Government for its cost in issuing areplacement Credential.

(f) ID’s shal be worn with the photo and name facing away from the employee to facilitate easy
identification of the employee. Any employee who is not wearing the ID or wears it backwards shall be
considered out of uniform and removed from the building that day. The COR, GSA personnel designated
by him/her, Government law enforcement, or security personnel shall periodically verify passes of
Contractor employees with their personnel identification. Contractor employees shall comply with
security verification procedures at al times.

(g) The Contractor will be responsible for paying the Government for replacement credentials at the
current cost per badge. The cost of the replacement 1D shall be applied to the contractor through the
proposed deduction process. Replacement ID’swill not be issued until the Contractor notifies the COR
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of the need for the replacement and an incident report is made and obtai ned through Department of
Homeland Security, Bureau of Immigration and Customs Enforcement, Federal Protective Service (DHS,
BICE, FPS).

(h) Building keys and key cards. The contractor shall identify those employees requiring keys or a key
card to the building. Any employee requiring keys or akey card to the building must sign for the
keys/card. The Contractor isresponsible for replacement costs. Note: If master key isgiven, it may
requirethat the Contractor be charged the cost to re-key the entire building when key islost. The
cost of the replacement keys or key card shall be applied to the contractor through the proposed deduction
process. There isaminimum $50 replacement cost for lost or stolen keys and key cards.

H.5. ESCORT REQUIREMENTS

It may be necessary to escort temporary contract employees who do not have favorable preliminary or
final suitability determinations and must work in federally controlled space. In those cases, all uncleared
contract employees must be escorted in nonpublic space by a Government employee or another
responsible cleared contract employee who is approved by the CO or designee. Other Government
agencies may have specific agency security requirements for their own space that may only allow escort
by Government employees or those designated by their agency. Government employees or approved
cleared contract employees who provide escorts for uncleared contract employees must always be in close
proximity and within eyesight of the uncleared contract employee. The contract escort must watch
uncleared employees and remain with uncleared contract employees for the entiretime they arein the
building and or federally controlled space. Uncleared employees cannot be | eft a one or out of eyesight at
anytime they are in nonpublic space. A cleared and approved escort may not alow several uncleared
contract employeesto bein federally controlled space, that is not within close proximity and within
eyesight at all times. A cleared and approved escort may not allow multiple uncleared employees in non
public space on different parts of one floor or different floors at the sametime. Any security violation of
escort requirements by a cleared and approved contract employee will result in the immediate removal
from the contract of all contract employeesinvolved, i.e., escorts and uncleared escorted contract
employees. Also, violations of escort requirements by contract employees in accordance with security
requirements may be grounds for termination of the contract.

H.6. STANDARDS OF CONDUCT

The Contractor shall be responsible for maintaining satisfactory standards of employee competency,
conduct, appearance, and integrity and shall be responsible for taking such disciplinary action with
respect to its employees as may be necessary.

H.7. REMOVAL FROM CONTRACT WORK

(a) Asprovided in the clause entitled "Qualifications of Employees”, the contracting officer or a
designated representative may require the Contractor to remove any employee(s) from GSA controlled
buildings or other real property should it be determined that the individual(s) is either unsuitable for
security reasons or otherwise unfit to work on GSA controlled property. This shall include, but not be
limited to, instances where an employee is determined, in the Government's sole discretion, to be
incompetent, careless, insubordinate, unsuitable or otherwise objectionable.

(b) A contractor employee may aso be removed where the continued employment of the contractor
employee in connection with the Government work is deemed, in the Government's sole discretion,
contrary to the public interest, inconsistent with the best interests of security, or a potential threat to the
health, safety, security, generd well being or operational mission of the facility and its population.

(c) Where a contractor employee is granted atemporary suitability determination, and an unfavorable

final suitability determination islater rendered, the Government may insist on the employee's removal
from the work site and from other work in connection with the Contract.
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(d) The Contractor shall be responsible for providing replacement employees in cases where contract
employees are removed at no additional cost to the Government.

Under the following conditions, the CO or representative may request the Contractor to immediately
remove any employee from the work site:

e When the Government determines the employee to be incompetent, careless, insubordinate,
unsuitable, or otherwise objectionable.

¢ When the Government deems the employee’ s continued employment to be contrary to the
public interest, inconsistent with the best interests of security, or when the employee is
identified as a potential threat to the health, safety, security, general well being, or operationa
mission of the facility and its population.

The CO may aso request the Contractor to immediately remove any employee from the work siteif itis
determined that individual s are being assigned to duty who have been disqualified for either suitability or
security reasons or who are found to be unfit for performing duties during their tour of duty.

Contractor employees who are removed from contract work must be required to leave the work site
immediately.

The Contractor must comply with any removal request. For clarification, a determination to remove an
employee will be made for, but is not limited to, incidents involving the most immediately identifiable
types of misconduct or delinquency as set forth below:

A.Failure to receive a suitability determination, temporary clearance, or clearance from GSA or atenant
agency.

B. Violation of Federa, State, or loca law.

C. Violation of the Rules and Regulations Governing Public Buildings and Grounds, 41 CFR 101-20.3.
Thisincludes the carrying or possession of explosives or items intended to be used to fabricate an
explosive or incendiary device.

D. Neglect of duty, including sleeping while on duty, unreasonable delays, or failure to carry out assigned
tasks, conducting personal affairs during official time or refusing to render assistance, or to cooperatein
upholding the integrity of the security program at the work site.

E. Fasification or unlawful concealment, removal, mutilation, or destruction of any official documents or
records, or concealment of material facts by willful omissions from official documents or records.

F. Disorderly conduct, use of abusive or offensive language, quarreling, intimidation by words or actions,
fighting, or participation in disruptive activities that interfere with the normal efficient operations of the
Government.

G. Theft, vandalism, immoral conduct, or any other criminal actions.

H. Sdlling, consuming, or being under the influence of intoxicants, drugs, or substances that produce
similar effects while in or on federally controlled property.

I. Improper use of Government identification.

J. Unauthorized use of communication equipment on Government property.

K.Violation of security procedures or regulations.

L. Violation of Title 18, U.S.C., Section 930, which prohibits the knowing possession or the causing to be
present of firearms or other dangerous weapons in Federa facilities and Court facilities.

The CO will make all determinations regarding the removal of any employee from work site, except
under certain conditions. When a CO is not available, either during the day or after hours, or in situations
where adday would not be in the best interest of the Government or isidentified as a potential threat to
the health, safety, security, general well being, or operational mission of the facility and its population,
the COR will have the authority to immediately remove the contract employee from the work site.

Law enforcement officers of the Department of Homeland Security/Immigration and Customs
Enforcement/Federal Protective Service (DHS/ICE/FPS) will have the authority to immediaely remove
any contract employee from the work site who is found to be in violaion of any of the items mentioned
above and where adelay in removal would not be in the best interest of the Government or security or is
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identified as a potentia threat to the health, safety, security, general well being, or operational mission of
the facility and its population. The CO will be notified as soon after the incident as practical or at the
beginning of the next business day if an action happened after hours. The CO will make all official
notifications to the Contractor. In the event of adispute, the CO will make afinal determination.
Specific reasons for removal of an employee will be provided to the Contractor in writing by the CO.

The Contractor isresponsible for providing replacement employees in cases where contract employees
are removed from working at the work site or on the contract.

H.8. RESERVED

H.9. RECORDING PRESENCE

Each contract employee must sign in when reporting for duty and sign out when leaving at the end of the
workday and follow card access requirements as directed by the COR. The Contractor shall accumulate
GSA Form 139 (Record of Time of Arrival and Departure from Building) or other designated form for
use in recording presence each calendar week, certify in writing on each form that the information shown
istrue and correct and, and within 5 calendar days of month’s end turn them over to the COR or designee.

H.10. GOVERNMENT FORMS

The various Government forms mentioned in this document such as personal history forms, sign-out
forms, inspection forms, etc., may be obtained from the COR.

H.11. OTHER CONTRACTORS

The Government may undertake or award other contracts for additional work, and the Contractor must
fully cooperate with such other Contractors or Government employees. The Contractor must carefully
schedul e his own work, in conjunction with the additional work, as may be directed by the COR. In
addition, the Contractor must not commit or permit any act that will interfere with the performance of
work by another Contractor or by Government empl oyees.

H.12. ORDINANCES, TAXES, PERMITS, AND LICENSES

Without additional expense to the Government, the Contractor must fully comply with al local, city,
State, and Federa laws, regulations, and ordinances. The Contractor will also be liable for al applicable
Federal, State, and local taxes and must obtain and pay for all permits and licenses governing
performance under the contract.

H.13. DISCREPANCY IN THE SPECIFICATIONS

In any case of discrepancy in the specifications, the matter must be immediately submitted to the CO.
The decision of the CO asto the proper interpretation of the specifications shall be final in accordance
with the Disputes clause of this contract.

H.14. AFFIRMATIVE PROCUREMENT PROGRAM (APP)

As aFederal procuring agency, GSA isrequired by the Resource Conservation and Recovery Act
(RCRA), Section 6002 and Letter 92-4 and Executive Order (EQ) 13423, Strengthening Federal
Environmental, Energy, and Transportation Management, to procure and use products containing post
consumer content (recycled material) environmentally preferable and bio based products. RCRA Section
6002 and L etter 92-4 require Federa agencies to develop and implement an Affirmative Procurement
Program to facilitate the procurement of these products.

H.14.1 Affirmative Procurement Products

In addition to the regulatory requirements specified in section C of the specification, the Contractor must
consider the following practices and sources:

e Cleaning chemicals or materials, which must be selected with consideration for minimizing the
impact on both human health and safety and reducing other potentia environmental impacts.
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e Cleaning toals, equipment, and supplies, which must also be selected with regard to health and
environmental considerations.

e Cleaning processes, work practices, and procedures that minimize worker and building occupant
exposures and contribute to the promotion of environmental stewardship.

¢ Products designated as environmentally oriented in the GSA Federal Acquisition Service (FAS)
Environmental Products and Services Guide. This guideis available on the FAS Environmental
Home page at

e Cleaning products that meet the Green Seal GS-37 standard where applicable, or if GS-37 is not
applicable (e.g., for products such as carpet cleaners, floor finishes, or strippers), products that
comply with the California Code of Regulations maximum allowable V olatile Organic Compounds
(VOCs) levels.

o Disposable janitoria paper products and trash bags that meet the minimum requirements of U.S.
EPA's Comprehensive Procurement Guidelines.

¢ Low Environmental Impact Pest Management practices and Low Environmental Impact Cleaning
Equipment practices.

The Contractor must provide quarterly reports that document the purchase and use of the products
listed above.

Additional information on environmentally preferable products may be found through sources such as
the U.S. EPA’s Environmentally Preferable Purchasing Program Web site at
http://yosemitel.epa.gov/oppt/eppstand2.nsf or information published by the Office of the Federal
Environmental Executive at http://ofee.gov/.

H.14.2 Recycled Content Product Certification

In accordance with FAR 52.223-9, Certification and Estimate of Percentage of Recovered Material
Content for EPA-Designated Items, the Contractor must provide the required certification and estimate at
contract completion. In addition, interim annual reports estimating the percentage of total recovered
material used in contract performance, including, if applicable, the percentage of post consumer material
content, must be provided by the Contractor not later than November 1 of each year, with data for the
preceding 12-month period ending September 30.

H.15. ASBESTOS AWARENESS TRAINING N/A

H.16. UNIFORMS
All trade workers must wear a uniform with the Contractor's logo while working within the building.

H.17 PERSONNEL QUALIFICATIONS

H.17.1 GSAR 552.237-71 QUALIFICATIONSOF EMPLOYEES (MAY 1989)

(a) The contracting officer or a designated representative may require the Contractor to remove any
employee(s) from GSA controlled buildings or other real property should it be determined that the
individual(s) is either unsuitable for security reasons or otherwise unfit to work on GSA controlled
property.

(b) The Contractor shall fill out and cause each of its employees performing work on the contract work to
fill out, for submission to the Government, such forms as may be necessary for security or other reasons.
These forms shall be completed electronically unless that would create a hardship for the individual.
Upon request of the Contracting Officer, the Contractor and its employees shall be fingerprinted.

(c) Each employee of the Contractor shall be a citizen of the United States of America, or an alien who
has been lawfully admitted for permanent residence as evidenced by Alien

Registration Receipt Card Form I-151, or, who presents other evidence from the Immigration and
Naturalization Service that employment will not affect hisimmigration status.
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H.17.2 Onsite Supervisors

The term "onsite supervisor" means a person designated in writing by the Contractor who has authority to act
for the Contractor on aday-to-day basis at the work site. In order to be able to react instantaneoudy to
emergency stuations, the Contractor must provide for instant communication between the GSA office and
the onsite supervisors during normal operation time (e.g., two-way radios, pagers).

The Contractor must designate a minimum of oneindividual during each shift (when multiple shiftsare
required) who shall have operational authority on the job site (while work is being performed). These
individuas may be classed as working supervisor if so desired by the Contractor and may perform the
functions of mechanic and supervisor concurrently.

H.17.3 Qualifications of Project Manager and Onsite Supervisory Personnel

The project manager is a person, designated in writing by the Contractor, who has complete authority to act
for the Contractor in every detail during the term of the contract. The Project Manager must have the
authority to accept notices of deductions, inspection reports and all other correspondence on behaf of the
Contractor. The Project Manager's physical location and availability must be satisfactory to the COR Officer
or Representative. The Project Manager must possess at aminimum at least 5 years of recent (within the past
7 years) experience in the management and supervision of building mechanical maintenance operations for
buildings of the approximate size and characteristics of the buildingsto be covered by this contract. A
detailed resume containing the information specified in this document must be submitted to the
COR for approval prior to the assignment of the project manager to the contract. Both new and
replacement project manager’ s must meet these qualification standards. Minimally the resume must
contain:

(1) The full name of the proposed project manager.

(2) A detailed description of the previous 7 years' employment history of the proposed
project manager.

(3) The names and addresses of the companies for whom the proposed project manager
worked for the past 7 years, along with the names and telephone numbers of the immediate
SUpPErvisors.

The onsite supervisor is a person, designated in writing by the Contractor, who has complete authority to act
for the Contractor on aday-to-day basis at the work site. The onsite supervisor must have the authority to
direct the workforce and the work to be accomplished under this contract on behaf of the Contractor. The
onsite supervisor's physica location must be at the work site. When multiple shifts are required, the
Contractor must designate a minimum of one onsite supervisor for each shift.

The onsite supervisor must also possess at least 5 years of recent (within the past 7 years)
experience in directing operation and maintenance of equipment in a supervisory capacity
for equipment of the approximate size, complexity, and other characteristics of the
equipment to be operated and maintained under this contract. A detailed resume containing the
information specified in this document must be submitted to the COR for approval prior to the
assignment of any supervisor to the contract. Both new and replacement onsite supervisors must
meet these qualification standards. Minimally the resume must contain:

(1) The full name of the proposed supervisor.

(2) A detailed description of the previous 7 years' employment history of the proposed
supervisor.

(3) The names and addresses of the companies for whom the proposed supervisor worked for the
past 7 years, along with the names and telephone numbers of the immediate supervisors.

H.17.4 Qualifications of Technicians

All personnel engaged in the work to be accomplished under this contract, except for general maintenance
workers and laborers, must possess at least 5 years of recent (within the past 7 years) experiencein the
operation and maintenance of equipment and systems comparable in complexity to systems covered by
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this contract. All personnel must possess al certifications and licenses required by State and local
jurisdictions.

H.17.4.1 Qualifications of Fire Alarm System Technicians

All fire alarm system technicians must be certified by the Nationa Institute for Certificationin
Engineering Technologies (NICET). Fire darm systems technicians performing contract work must meet
the service personnel qualification requirementsin the current edition of NFPA 72 and aso hold at least a
NICET Level 2 (Associate Engineering Technician) in Fire Protection Engineering Technology, Fire
Alarm Systems. Additionally, technician must have experience in the past 5 yearsin fire alarm system
testing, repair, maintenance, installation, and related activities for buildings and equipment comparable to
the buildings and equipment covered by this contract.

Technicians modifying the fire darm control panel of systems must be factory trained and currently
certified for the operating system, including software version, of the particular fire alarm system and must
provide documentation of this certification to the COR.

The Contractor and sub-contractor personnel engaged in the activities specified by this contract shall aso
be required to possess certificates of training, licenses, and permits as required by the State, county,
parish, city, and other local jurisdictions.

The Contractor must provide to the COR documentation of the certificates of training, licenses, and
permits for all new employees not later than 7 days prior to that person beginning work under the terms of
this contract. The Contractor must ensure that all certificates of training, licenses, permits, and bonds are
current and valid. All offers must include documentation and proof of the above certifications and
qualifications for each employee.

H.17.4.2 Qualifications of Water-Based Fire Suppression System Technicians

All sprinkler system technicians must be certified by the Nationa Institute for Certificationin
Engineering Technologies (NICET). All technicians performing services for the inspection, testing, and
maintenance of the building's water-based fire protection systemsin accordance with the contract must
hold at least aNICET Level 2 (Associate Engineering Technician) in Fire Protection Engineering
Technology, Inspection, and Testing of Water-Based Systems. Additionally, the technician must have
experience in the past 5 years in inspecting, testing, and maintaining of water-based fire protection
systems.

The Contractor and sub-contractor personnel engaged in the activities specified by this contract shall aso
be required to possess certificates of training, licenses, and permits as required by the State, county,
parish, city, and other local jurisdictions.

The Contractor must provide to the COR documentation of the certificates of training, licenses, and
permits for all new employees not later than 7 days prior to that person beginning work under the terms of
this contract. The Contractor must ensure that all certificates of training, licenses, permits, and bonds are
current and valid. All offers must include documentation and proof of the above certifications and
qualifications for each employee.

H.17.4.3 Qualifications of Dry Chemical and Wet Chemical Technicians

Technicians performing contract work involving the inspection, testing, and maintenance of dry
chemical or wet chemicd fire protection systems must meet the qualification requirements of the current
editions of NFPA 17 and NFPA 17A, respectively, and also possess current certification by the
respective chemical fire protection system manufacturers verifying competence to work on these
systems. Additionally, technicians must have at least 3 years of experience (in the past 5 years) in the
chemical fire protection system testing, repair, maintenance, installation, and related activities of
buildings and equipment comparable to the buildings and equipment covered by this contract.
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The Contractor and sub-contractor personnel engaged in the activities specified by this contract shall aso
be required to possess certificates of training, licenses, and permits as required by the State, county,
parish, city, and other local jurisdictions.

The Contractor must provide to the COR documentation of the certificates of training, licenses, and
permits for all new employees not later than 7 days prior to that person beginning work under the terms of
this contract. The Contractor must ensure that all certificates of training, licenses, permits, and bonds are
current and valid. All offers must include documentation and proof of the above certifications and
qualifications for each employee.

H.17.4.4 Qualifications of Portable Fire Extinguisher Technicians

Technicians performing contract work involving the inspection, testing, and maintenance of portable fire
extinguishers must meet the qualification requirements of the current edition of NFPA 10 and also
possess current training certification by the respective portable fire extinguisher manufacturers verifying
competence to work on these units. Technicians must have the appropriate service manuals, the proper
types of tools, recharge materials, lubricants, and manufacturer's recommended replacement parts or parts
specificaly listed for usein each fire extinguisher. Additionally, technicians must have at least 3 years of
experience (in the past 5 years) in the portable fire extinguisher testing, repair, maintenance, installation,
and related activities of buildings and equipment comparabl e to the buildings and equipment covered by
this contract. These requirements do not apply to persons performing monthly inspections to determine if
the unit isin place, charged, and ready for use, if the person has been trained to do so by a competent fire
protection technician, maintains the required records, and has a means to promptly request service from a
portable fire extinguisher maintenance and service technician for any deficiencies found.

The Contractor and sub-contractor personnel engaged in the activities specified by this contract shall aso
be required to possess certificates of training, licenses, and permits as required by the State, county,
parish, city, and other local jurisdictions.

The Contractor must provide to the COR documentation of the certificates of training, licenses, and
permits for all new employees not later than 7 days prior to that person beginning work under the terms of
this contract. The Contractor must ensure that all certificates of training, licenses, permits, and bonds are
current and valid. All offers must include documentation and proof of the above certifications and
qualifications for each empl oyee.

H.17.4.5 Qualifications of Smoke Control and Smoke Management Technicians

Technicians performing contract work involving the inspection, testing, and maintenance of smoke
control and smoke management systems must provide a training certification for inspecting, testing, and
maintai ning these components from the manufacturer or a nationally recognized trade training
organization. Additionally, the technicians must have at |east 3 years experience (in the past 5 years) in
the inspection, testing, and maintenance of smoke control and smoke management systems.

The Contractor and sub-contractor personnel engaged in the activities specified by this contract shall aso
be required to possess certificates of training, licenses, and permits as required by the State, county,
parish, city, and other local jurisdictions.

The Contractor must provide to the COR documentation of the certificates of training, licenses, and
permits for all new employees not later than 7 days prior to that person beginning work under the terms of
this contract. The Contractor must ensure that all certificates of training, licenses, permits, and bonds are
current and valid. All offers must include documentation and proof of the above certifications and
qualifications for each empl oyee.

H.17.4.6 Qualifications of BAS Technicians
All personnel involved in the operation, adjustment and maintenance of all BAS systems including energy
management systems must be trained and quaified. The Contractor must provide to the COR or designee
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documentation of the level of experience, including any certificates of training, for al employees who
will be involved in this function.

H.17.4.7 Qualifications for Means of Egress Testing and Inspection Technicians

Technicians performing contract work involving the inspection, testing, and maintenance of egress door
assemblies must meet the qualification requirements of the current editions of NFPA 101 and NFPA 80,
and also possess current certification by the respective door and hardware manufacturers or an industry
training organization verifying competence to work on these systems. Additionally, technicians must
have at least 3 years of experience (in the past 5 years) in the egress door assemblies testing, repair,
maintenance, installation, and related activities of buildings and equipment comparable to the buildings
and equipment covered by this contract.

The contractor and sub-contractor personnel engaged in the activities specified by this contract shal aso
be required to possess certificates of training, licenses, and permits as required by the State, county,
parish, city, and other local jurisdictions.

The contractor must provide to the COR documentation of the certificates of training, licenses, and
permits for all new employees not later than 7 days prior to that person beginning work under the terms of
this contract. The contractor must ensure that al certificates of training, licenses, permits, and bonds are
current and valid. All offers must include documentation and proof of the above certifications and
gualifications for each employee.

H.17.5 Submission of Resumes for New Employees

The Contractor must submit to the COR the resumes of all personnel prior to such personnel before they
begin work during the performance periods of the contract. The COR may deny permission to employ
personnel if qualifications indicate a materia degradation from the skill levelsindicated in the
Contractor’s proposal for the contract, or if skillsor reliability concerns are such that the COR believes
the protection of building equipment may be jeopardized.

H.17.6 State Licensing

All personnel must be licensed and certified, or become licensed and certified within 90 calendar days of
beginning employment, to perform work within their normal duties, where such licensing is required by
the State for non-Federal locations. Contractor personnel must also conform to all other licensing and
certification regquirements as described elsewhere in this document or in the Public Buildings Service
Operations and Maintenance Standards Draft.

H.17.7 Compliance with Federal, State, and L ocal Codes

The Contractor must comply with all applicable Federal, State and local 1aws, regulations and codes. The
Contractor is responsible for determining which requirements are applicable, and complying
appropriately; the Contractor may ask advice of the CO or COR in thisregard. GSA also has a policy of
voluntary conformity to certain State and local code reguirements even when permission or approvals
from local regulators are not required; the Contractor must ask the advice of the CO or COR when such
issues arise.

H.18. GOVERNMENT-FURNISHED MATERIALS

The following items are furnished by the Government:
1. Electrical power at existing outlets for the Contractor to operate equipment that is necessary in the
conduct of itswork.

2. Hot and cold water as necessary, limited to the normal supply provided in the building. No specia
heating or cooling of the water will be provided.

3. Spaceinthe building, including locker rooms, if available. Any existing equipment within GSA
space, such as lockers, tables, benches, chairs, etc., placed within the building by the Government may be
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used by the Contractor during the term of the contract provided authorization is received from the COR.
This space and equipment must be kept neat and clean and returned to the Government at the expiration
of the contract in reasonably the same condition as at the time of entering into the contract.

4. Space in the building for the storage of an inventory of supplies and equipment that will be used in the
performance of work under the contract. The Contractor must maintain this space in aclean, neat, and
orderly condition. Under no circumstances may the Contractor store flammable or explosive liquids
(naphtha, gasoline, etc.) in the building. The Government will not be responsible in any way for damage
or loss to the Contractor's stored supplies, materials, replacement parts, or equipment.

5. Space in the building, when available, and furniture and furnishings for a supervisor's office to be used
for officia business only in the performance of this contract.

6. Government property shall remain the property of the Government in al respects. Within 10 work
days upon request of the CO or his/her designated representative, the Contractor shall render an
accounting of all Government property. An accounting shall also be submitted to the COR at the
termination or expiration of the contract period of performance.

7. The Contractor shall take al reasonable precautions, as directed by the Government, or in the absence
of such direction, in accordance with sound industrial practices, to safeguard and protect Government
property.

8. Government property shall be used only in direct operations of providing contract services and shall
not be used in any manner for any persona advantage, business gain, or other personal endeavor by the
Contractor or the Contractor's employees.

H.19. CONTRACTOR-FURNISHED MATERIALS

The Contractor must provide all labor, services, supplies, material, and equipment necessary to efficiently
and effectively perform the requirements of this contract, except as explicitly stated within this document.

1. The Contractor must provide at his or her expense an onsite computer with broadband Internet service
or afax machine and services with receiving and sending capability in order to receive service requests
viafax.

2. Partsingtalled on the equipment covered by this specification, shall be new and genuine parts supplied
by, or certified by the Contractor as equivalent to, the origina equi pment manufacturer, or its successor.
The Contractor shall maintain a stock of applicable replacement parts to reduce to a minimum the
interruption of building operations. When replacing existing equipment and/or parts or installing new
equipment and/or parts, the Contractor shall install energy efficient equipment and/or partsto the
maximum extent possible.

3. The Contractor shall supply a communication system(s), as approved by the COR, to enable the
Government to communicate with the Contractor on a 24 hours a day, 7 days aweek basis.

4. The Contractor shall provide approved meta waste container(s) for flammable and combustible waste
associated with the performance of this contract. Flammable and combustible waste shall be removed
from the premises daily. The Contractor shall provide approved metal storage cabinets for flammable
materia s associated with the performance of this contract. Storage of flammable and combustible liquids
shall be limited as much as possible and shall conform to the latest edition of NFPA 30, Flammable and
Combustible Liquids Code.

5. Supplies and/or products to be used under this contract must contain recycled materials,
"environmentally preferable” products, and biobased products to the maximum extent feasible. This
includes any chemicals that use ecologically sound packaging, are phosphate-free, non-corrosive, non-
combustible, non-poisonous, non-reactive, non-carcinogenic, non-aerosol, contain no mutagens, are not
ozone depleting, are bio-based and fully biodegradable. Preference will be given to products meeting
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Green Sedl’s Standards. Visit the website at:  http://www.greenseal.org for more information. The list of
Comprehensive Procurement Guideline (CPG) items and their associated Recovered Materials Advisory
Notices (RMANS) are available at http://www.epa.gov/epawaste/conserve/tool s/cpg/index.htm.
Information on CPG items can be found at: http://www.epa.gov/epawaste/conserve/tool s/cpg/index.htm.
Products designated as bio-based must be included on the United States Department of Agriculture
(USDA) Bio-based Products List (www.biobased.oce.usda.gov). The COR will accept supplies and/or
products conforming to these requirements. Refer to Paragraph C.1. for Energy Policy act requirements.

H.20. ADDITIONAL SERVICES[INDEFINITE QUANTITY PROVISIONS]

H.20.1 General

The CO or COR may order additional services at hisor her discretion. Additional services may include
any servicesrelated to O&M and repairs, systems upgrades, system operation, or tenant services within
covered facilities but not covered within basic services (i.e., not already a requirement of the contract).

H.20.2 Price Proposal for Additional Services Work

At the request of the CO or COR, the Contractor must provide a price proposal to accomplish an
additional servicesjob within 48 hours of the request. The price proposal must follow the pricing
guidelines described in this document. Price proposals for additional services become firm fixed price on
acceptance and order by the Government. Although price negotiation and determination of price
reasonableness is made on the basis of labor, materials and subcontract costs following the pricing
guidelines described in this document, the price accepted is not adjusted after completion of work to
actual man-hours or actual materials cost.

H.20.3 Pricing
The Contractor's price proposal for an Additional Servicesjob must follow the guidelines described
below.

H.20.4 Partsand Materials

If parts or materials are required for a project, the Government may provide the parts or materials, or the
Contractor may be asked to provide the parts and materials. Parts and materials must be priced at
estimated actual cost marked up by the standard coefficient in the price schedule if stated. The CO or
COR may accept a different markup rate for parts and materialsif the Contractor can demonstrate unusual
costs or difficulties in obtaining the parts or materials.

Price proposals must use the labor rates established in the price schedule, unless work is subcontracted.
The labor categoriesin the price schedule correlate with the categories in the Service Contract Act
Directory of Occupations. The rate will be determined by the nature of the work, not the usual job
classification of the individuals performing the work.

H.20.5 Subcontracts
If work isto be subcontracted, the subcontracted part of the work isto be priced at actual cost to the
Contractor, marked up by the standard coefficient in the price schedule.

H.20.6 Cost Documentation

If the Contractor provides the parts and materials, or if work is subcontracted, the Contractor must furnish
or request copies of invoices, vendor quotes, or receipts, either with the Contractor's proposal or as
substanti ating documentation with the Contractor's invoi ce after completion of work.

H.20.7 Competitive Bids

If asingle part or component, or asingle type (line item) of parts, components, or materials for a project
is anticipated to equal or exceed $2,000, the CO or COR may require that the Contractor obtain three bids
from suppliers and include documentation of these bids with his proposal. If subcontract work is
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anticipated to cost more than $2,000, the CO or COR may require that the Contractor obtain three bids
from potential subcontractors and include documentation of these bids with his proposd.

H.20.8 Method of Ordering and Invoicing
The CO or aCOR may order work priced at less than $2,000 orally. The CO or a COR shall issue a Task
Order (GSA Form 300) for work costing $2,000 or more.

H.21. AWARD FEE N/A

H.22. CONTRACTOR PANDEMI C PLAN

Asrequired by the National Strategy for Pandemic Influenza Preparedness, the Government has prepared
aplan to safeguard employees and provide for continued operations in the event of an influenza
pandemic. The Contractor must also prepare a plan that outlines the steps he or she will take to prevent
and reduce the spread of an influenza pandemic and to mitigate potential effects on the services provided
in this document. Given the unpredictable length and severity of a pandemic, the Contractor’s plan must
link their planned actions to the periods and phases established by the World Health Organization for a
pandemic cycle. For information on the phases of a pandemic cycle see
http://www.who.int/csr/disease/avian_influenza/phase/en/. The plan must be submitted to the COR within
30 calendar days of the start of the contract.
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FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) IBR

This contract incorporates one or more clauses by reference, with the same force and effect as if they
were given in full text. The clauses incorporated by reference have I BR, and the clauses incorporated in
full text have FULL TEXT, after thetitle of the of the clause. Upon request, the Contracting Officer will
make their full text available. Also, the full text of a clause may be accessed electronically at
www.acquisition.gov/far

CATE CLAUSE REFERENCE TITLE
GENERAL
11 FAR 52.202-1 DEFINITIONS- IBR
12 FAR 52.204-7 CENTRAL CONTRACTOR REGISTRATION (CCR)
-IBR
13 GSAR 552.203-71 RESTRICTION ON ADVERTISING FULL TEXT
14 FAR 52.233-3 PROTEST AFTER AWARD- IBR
15 GSAR 552.252-6 AUTHORIZED DEVIATIONS OR VARIATIONSIN
CLAUSES (DEVIATIONS FAR 52.252-6) FUL L
TEXT
16 FAR 52.253-1 COMPUTER GENERATED FORMS- IBR
1.7 RESTRICTION ON ADVERTISING, MARKETING,
AND CONTRACT SITEACCESFULL TEXT
18 FAR 52.222-41 SERVICE CONTRACT ACT- IBR
19 FAR 52.222-42 STATEMENT OF EQUIVALENT RATES OF

FEDERAL PAY FULL TEXT

BID GUARANTEE AND BONDS

21 RESERVED RESERVED

2.2 FAR 52.228-2 ADDITIONAL BOND SECURITY-IBR

2.3 FAR 52.228-11 PLEDGE OF ASSETS- IBR

24 RESERVED RESERVED

25 FAR 52.228-16 PERFORMANCE AND PAYMENT BONDS (ALT.
I) FULL TEXT
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STANDARDS OF CONDUCT
31 FAR 52.203-3
3.2 FAR 52.203-5
3.3 FAR 52.203-6
34 FAR 52.203-7
35 FAR 52.203-8
3.6 FAR 52.203-10
3.7 FAR 52.203-12
3.8 RESERVED
39 FAR 52.203-14
3.10 FAR 52.203-16
311 FAR 52.209-9

INSURANCE
4.1 FAR 52.228-5
4.2 GSAR 552.228-5
4.3 FAR 52.246-25
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GRATUITIES- IBR
COVENANT AGAINST CONTINGENT FEES- IBR

RESTRICTIONS ON SUBCONTRACTOR SALES
TO THE GOVERNMENT- IBR

ANTI-KICKBACK PROCEDURES- IBR

CANCELLATION, RESCISSION, AND
RECOVERY OF FUNDSFOR ILLEGAL OR
IMPROPER ACTIVITY- IBR

PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR
IMPROPER ACTIVITY- IBR

LIMITATIONSON PAYMENTSTO INFLUENCE
CERTAIN FEDERAL TRANSACTIONS- IBR

RESERVED
DISPLAY OF HOTLINE POSTER(S) - IBR

PREVENTING PERSONAL CONFLICTS OF
INTEREST - IBR

UPDATESOF PUBLICLY AVAILABLE
INFORMATION REGARDING RESPONSIBILITY
MATTERSFULL TEXT

INSURANCE-WORK ON A GOVERNMENT
INSTALLATION- IBR

GOVERNMENT ASADDITIONAL INSURED
FULL TEXT

LIMITATION OF LIABILITY-SERVICES- IBR

BUY AMERICAN ACT AND TRADE AGREEMENTS

51

5.2

FAR 52.225-1

FAR 52.225-3

BUY AMERICAN ACT - PROGRAM —SUPPLIES-
IBR

BUY AMERICAN ACT- FREE TRADE
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5.3

54

FAR 52.225-13

FAR 52.233-4

ENVIRONMENTAL PROTECTION

6.1

6.2

6.3

6.4
6.5

6.6
6.7

6.8

6.9

6.10

6.11

6.12

6.13

FAR 52.204-4

FAR 52.223-2

FAR 52.223-3

RESERVED
FAR 52.223-5

FAR 52.223-6
FAR 52.223-9

FAR.52.223-10

FAR 52.223-12

FAR 52.223-15

FAR 52.223-16

FAR 52.223-17

FAR 52.223-18
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AGREEMENTS—ISRAELI TRADE ACT- IBR

RESTRICTIONS ON CERTAIN FOREIGN
PURCHASES- IBR

APPLICABLE LAW FOR BREACH OF
CONTRACT CLAIM- IBR

PRINTED OR COPIED DOUBLE-SIDED ON
POSTCONSUMER FIBER CONTENT PAPER
(MAY 2011) - IBR

AFFIRMATIVE PROCUREMENT OF BIOBASED
PRODUCTSUNDER SERVICE AND
CONSTRUCTION CONTRACTS- IBR

HAZARDOUS MATERIAL IDENTIFICATION
AND MATERIAL SAFETY DATA (ALTERNATE
1)-IBR

RESERVED

POLLUTION PREVENTION AND RIGHT-TO
KNOW INFORMATION (MAY 2011- IBR

DRUG-FREE WORKPLACE- IBR

ESTIMATE OF PERCENTAGE OF RECOVERED
MATERIAL CONTENT FOR EPA DESIGNATED
PRODUCTSFULL TEXT

WASTE REDUCTION PROGRAM (MAY 2011) -
IBR

REFRIGERATION EQUIPMENT AND AIR
CONDITIONERS- IBR

ENERGY EFFICIENCY IN ENERGY-CONSUMING
PRODUCTS- IBR

IEEE 1680 STANDARD FOR THE
ENVIRONMENTAL ASSESSMENT OF
PERSONAL COMPUTER PRODUCTS- IBR

AFFIRMATIVE PROCUREMENT OF EPA-
DESIGNATED ITEMSIN SERVICE AND
CONSTRUCTION CONTRACTS- IBR

ENCOURAGING CONTRACTOR POLICIESTO
BAN TEXT MESSAGING WHILE DRIVING- IBR
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EMPLOYMENT PRACTICES AND LABOR STANDARDS

7.1

7.2

7.3

7.4

7.5
7.6
1.7

7.8
7.9

7.10

7.11
SUBCONTRACTING
8.1

8.2

8.3

8.4
8.5

8.6
8.7

FAR 52.222-1

FAR 52.222-3

FAR 52.222-4

FAR 52.222-21

FAR 52.222-26
FAR 52.222-35
FAR 52.222-36

FAR 52.222-37
FAR 52.222-40

FAR 52.222-43

FAR 52.222-50

FAR 52.209-6

FAR 52.219-8

FAR 52.219-9

FAR 52.219-14
FAR 52.219-16

FAR 52.244-5
FAR 52.244-6

NOTICE TO THE GOVERNMENT OF LABOR
DISPUTES- IBR

CONVICT LABOR- IBR

CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT-OVERTIME COMPENSATION-
IBR

PROHIBITION OF SEGREGATED FACILITIES-
IBR

EQUAL OPPORTUNITY- IBR
EQUAL OPPORTUNITY FOR VETERANS- IBR

AFFIRMATIVE ACTION FOR WORKERSWITH
DISABILITIES- IBR

EMPLOYMENT REPORTS ON VETERANS- IBR

NOTIFICATION OF EMPLOY EE RIGHTS UNDER
THE NATIONAL LABOR RELATIONSACT- IBR

FAIR LABOR STANDARDSACT AND SERVICE
CONTRACT ACT PRICE ADJUSTMENT
(MULTIPLE YEAR AND OPTION CONTRACTY) -
IBR

COMBATING TRAFFICKING IN PERSONS- IBR

PROTECTING THE GOVERNMENTS INTEREST
WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR
PROPOSED FOR DEBARMENT- IBR

UTILIZATION OF SMALL BUSINESS CONCERNS
-1BR

SMALL BUSINESS SUBCONTRACTING PLAN-
IBR

LIMITATIONS ON SUBCONTRACTING- IBR

LIQUIDATED DAMAGES—SUBCONTRACTING -
IBR

COMPETITION IN SUBCONTRACTING- IBR

SUBCONTRACTING FOR COMMERCIAL ITEMS-
IBR
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TAXES
91

PERFORMANCE
101

10.2
10.3

PAYMENT
111
11.2
11.3

114
115
116
11.7
11.8

11.9

FAR 52.229-3

FAR 52.237-2

GSAR 552.237-71
FAR 52.236-13

GSR 552.232-1
FAR 52.232-8
FAR 52.232-9

FAR 52.232-11
FAR 52.232-17
FAR 52.232-23
FAR 52.232-25
FAR 52.232-33

GSAR 552.232-72

AUDITSAND COST AND PRICING DATA

121
12.2

12.3

124

FAR 52.215-2
FAR 52.215-10

FAR 52.215-12

FAR 52.215-15
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FEDERAL, STATE, AND LOCAL TAXES- IBR

PROTECTION OF GOVERNMENT BUILDINGS,
EQUIPMENT, AND VEGETATION- IBR

QUALIFICATIONS OF EMPLOYEES FULL TEXT
ACCIDENT PREVENTION (ALTI) - IBR

PAYMENTS (DEVIATION) FULL TEXT
DISCOUNTS FOR PROMPT PAYMENT- IBR

LIMITATION ON WITHHOLDING OF
PAYMENTS- IBR

EXTRAS- IBR

INTEREST- IBR

ASSIGNMENT OF CLAIMS- IBR
PROMPT PAYMENT- IBR

PAYMENT BY ELECTRONIC FUNDS
TRANSFER-CENTRAL CONTRACTOR
REGISTRATION- IBR

FINAL PAYMENT UNDER BUILDING SERVICES
CONTRACTSFULL TEXT

AUDIT AND RECORDS—NEGOTIATION- IBR

PRICE REDUCTION FOR DEFECTIVE COST OR
PRICING DATA - IBR

SUBCONTRACTOR COST OR PRICING DATA-
IBR

PENSION ADJUSTMENTS AND ASSET
REVERSIONS- IBR
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12.5

12.6

12.7
12.8

12.9

ADJUSTMENTS
131
13.2
13.3
134

DISPUTES
141

FAR 52.215-17

FAR 52.215-18

FAR 52.215-19
FAR 52.215-21

GSAR 552.215-70

FAR 52.243-1
FAR 52.217-8
FAR 52.248-1
FAR 52.217-9

FAR 52.233-1

PATENTS, DATA AND COPYRIGHTS

151
15.2

15.3

TERMINATION
16.1

16.2

FAR 52.227-1
FAR 52.227-2

FAR 52.227-3

FAR 52.249-2

FAR 52.249-8
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WAIVER OF FACILITIES CAPITAL COST OF
MONEY - IBR

REVERSION OR ADJUSTMENT OF PLANS FOR

POST RETIREMENT BENEFITS (PRB) OTHER
THAN PENSIONS- IBR

NOTIFICATION OF OWNERSHIP CHANGES- IBR
REQUIREMENTS FOR COST OR PRICING DATA

OR INFORMATION OTHER THAN COST OR
PRICING DATA (MODIFICATIONS) - IBR

EXAMINATION OF RECORDSBY GSA FULL
TEXT

CHANGES—FIXED-PRICE (ALT I & II) - IBR
OPTION TO EXTEND SERVICES- IBR
VALUE ENGINEERING- IBR

OPTION TO EXTEND THE TERM OF THE
CONTRACT FULL TEXT

DISPUTES(ALT I) - IBR

AUTHORIZATION AND CONSENT- IBR

NOTICE AND ASSISTANCE REGARDING
PATENT AND COPYRIGHT INFRINGEMENT-
IBR

PATENT INDEMNITY - IBR

TERMINATION FOR THE CONVENIENCE OF
THE GOVERNMENT- IBR

DEFAULT (FIXED-PRICE SUPPLY AND
SERVICE) - IBR
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COST ACCOUNTING STANDARDS
171 FAR 52.230-2 COST ACCOUNTING STANDARDS- IBR

17.2 FAR 52.230-3 DISCLOSURE AND CONSISTENCY OF COST
ACCOUNTING PRACTICES- IBR

17.3 FAR 52.230-6 ADMINISTRATION OF COST ACCOUNTING
STANDARDS- IBR

OTHER
181 FAR 52.242-13 BANKRUPTCY- IBR
18.2 FAR 52.215-8 ORDER OF PRECEDENCE- IBR
18.3 FAR 52.219-28 POST AWARD SMALL BUSINESS

REPRESENTATION- IBR

184 FAR 52.204-9 CONTRACTOR PERSONAL IDENTITY

VERIFICATION - IBR
185 FAR 52.204-10

REPORTING EXECUTIVE COMPENSATION AND
FIRT-TIER SUBCONTRACT AWARDS (FEB 2012)

-1BR
DOCUMENT SECURITEY
191 DOCUMENT SECURITY FOR SENSITIVE BUT
UNCLASSIFIED BUILDING INFORMATION
FULL TEXT
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GENERAL

1.3. GSAR 552.203-71 RESTRICTION ON ADVERTISING (SEP 1999)
The Contractor shall not refer to this contract in commercial advertising or similar promotion in such a
manner as to state or imply that the product or service provided is endorsed or preferred by the White
House, the Executive Office of the President, or any other element of the Federa Government, or is
considered by these entities to be superior to other products or services. Any advertisement by the
contractor, including price-off coupons, that refers to amilitary resale activity shall contain the following
statement: “ This advertisement is neither paid for nor sponsored, in whole or in part, by any element of
the United States Government.”

1.5. GSAR 552.252-6 AUTHORIZED DEVIATIONSIN CLAUSES (DEVIATION FAR 52.252-6)
(SEP 1999)

(a) Deviationsto FAR clauses.

This solicitation or contract indicates any authorized deviation to a Federal Acquisition Regulation (48

CFR Chapter 1) clause by the addition of “(DEVIATION)” after the date of the clause, if the clauseis not

published in the General Services Administration Acquisition Regulation (48 CFR Chapter 5).

This solicitation indicates any authorized deviation to a Federal Acquisition Regulation (FAR) clause that

is published in the Genera Services Administration Acquisition Regulation by the addition of

“(DEVIATION (FAR clause no.))” after the date of the clause.

(b) Deviationsto GSAR clauses. This solicitation indicates any authorized deviation to a General
Services Administration Acquisition Regulation clause by the addition of “(DEVIATION)” after the
date of the clause.

(c) “Substantially the same as” clauses. Changesin wording of clauses prescribed for use on a
“substantially the same as’ basis are not considered deviations.

1.7. RESTRICTION ON ADVERTISING, MARKETING, AND CONTRACT SITE ACCESS
In accordance with GSAR 552.203-71, Restriction on Advertising, the contractor is precluded from
referring to GSA contractsin commercia advertising in amanner that states or implies the
Government approves or endorses the product or service or considers it superior to other products or
services. The contractor may not disseminate or advertise any information concerning this
project/contract without prior written approval of the Contracting Officer. The contractor may not
photograph the project site other than as required by the contract or as directed by the Contracting
Officer. Accessto Federaly controlled spaceis governed by stringent security requirements. The
contractor is prohibited from bringing individuals to the project/contract site for the purpose of
marketing, self promotion, mediatours, and any other event or activity without the express written
consent of the Contracting Officer. All mediainquiries should be directed to the Contracting Officer.
Any request for access to the project/contract site, other than to perform work related to the contract,
shall be made in writing to the Contracting Officer.

19FAR 52.222-42 STATEMENT OF EQUIVALENT RATESFOR FEDERAL HIRES(MAY 1989)
In compliance with the Service Contract Act of 1965, as amended, and the regul ations of the
Secretary of Labor (20 CFR Part 4), this clause identifies the classes of service employees
expected to be employed under the contract and states the wages and fringe benefits payable
to each if they were employed by the contracting agency subject to the provisions of 5 U.S.C.
5341 or 5332.

This Statement isfor Information Only: It is Not a Wage Determination
EMPLOYEE CLASS MONETARY WAGE

Mech (02) WG-10/02 $33.78
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FRINGE BENEFITSAS A PERCENTAGE OF HOURLY MONETARY RATE:

Retirement 20.4%
Health & Life Insurance 3.7%
Workmen's Compensation 1.9%

SICK LEAVE PROVIDED BY LAW: 13 days of paid sick |eave per year.

PAID HOLIDAY S PROVIDED BY LAW: 10

New Y ears Day Independence Day

M.L. King Day Thanksgiving Day
Labor Day Christmas Day
Presidents Day Columbus Day

Memorial Day Veterans Day

VACATIONSOR PAID LEAVE ASPROVIDED BY LAW:
(1) Two hours of annual leave each week for an employee with less than three years of service.
(2) Three hours of annual leave each week for an employee with three but not less than 15 years of
service.
(3) Four hours of annual leave each week for an employee with 15 or more years of service.

BID BONDS

2.5. FAR 52.228-16 PERFORMANCE AND PAYMENT BONDS--OTHER THAN
CONSTRUCTION (ALTERNATE I) (NOV 2006)

(a) Definitions. As used in this clause—

“Original contract price” means the award price of the contract or, for requirements contracts, the price
payabl e for the estimated quantity; or, for indefinite-quantity contracts, the price payable for the specified
minimum quantity. Original contract price does not include the price of any options, except those options
exercised at the time of contract award.

(b) The Contractor shall furnish a performance bond (Standard Form 1418) for the protection of the
Government in an amount equal to 20% percent of the original contract price.

(c) The Contractor shall furnish all executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within 10 days, but in any event, before starting work.

(d) The Government may require additional performance bond protection if the contract priceis
increased. The Government may secure the additional protection by directing the Contractor to increase
the pena amount of the existing bond or to obtain an additional bond.

(e) The bonds shall be in the form of firm commitment, supported by corporate sureties whose

names appear on the list contained in Treasury Department Circular 570, individual sureties, or by
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of
credit, or, in accordance with Treasury Department regulations, certain bonds or notes of the United
States. Treasury Circular 570 is published in the Federal Register, or may be obtained from the;

U.S. Department of the Treasury

Financial Management Service

Surety Bond Branch

3700 East West Highway, Room 6F01

Hyattsville, MD 20782.

Or viatheinternet at http://www.fms.treas.gov/c570/.
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STANDARDS OF CONDUCT

3.11. FAR 52.209-9 UPDATESOF PUBLICLY AVAILABLE INFORMATION REGARDING
RESPONSIBILITY MATTERS (JAN 2012)

(a) The Contractor shall update the information in the Federal Awardee Performance and Integrity
Information System (FAPIIS) on asemi-annual basis, throughout the life of the contract, by posting the
required information in the Central Contractor Registration database at http://www.ccr.gov.

(b) Asrequired by section 3010 of the Supplemental Appropriations Act, 2010 (Pub. L. 111-212), al
information posted in FAPIIS on or after April 15, 2011, except past performance reviews, will be
publicly available. FAPIIS consists of two segments—

(1) The non-public segment, into which Government officials and the Contractor post information,
which can only be viewed by—
(i) Government personnel and authorized users performing business on behalf of the Government;

or
(i) The Contractor, when viewing data on itself; and
(2) The publicly-available segment, to which al datain the non-public segment of FAPIISis
automatically transferred after awaiting period of 14 calendar days, except for—
(i) Past performance reviews required by subpart 42.15;
(ii) Information that was entered prior to April 15, 2011; or
(iii) Information that is withdrawn during the 14-calendar-day waiting period by the Government
official who posted it in accordance with paragraph (c)(1) of this clause.
(c) The Contractor will receive notification when the Government posts new information to the
Contractor’s record.

(1) If the Contractor assertsin writing within 7 calendar days, to the Government official who
posted the information, that some of the information posted to the non-public segment of FAPIISis
covered by a disclosure exemption under the Freedom of Information Act, the Government official who
posted the information must within 7 calendar days remove the posting from FAPIIS and resolve the issue
in accordance with agency Freedom of Information procedures, prior to reposting the releasable
information. The contractor must cite 52.209-9 and request removal within 7 calendar days of the posting
to FAPIIS.

(2) The Contractor will also have an opportunity to post comments regarding information that has
been posted by the Government. The comments will be retained aslong as the associated information is
retained, i.e., for atotal period of 6 years. Contractor comments will remain a part of the record unless the
Contractor revises them.

(3) Asrequired by section 3010 of Pub. L. 111-212, all information posted in FAPIIS on or after
April 15, 2011, except past performance reviews, will be publicly available.

(d) Public requests for system information posted prior to April 15, 2011, will be handled under
Freedom of Information Act procedures, including, where appropriate, procedures promulgated under
E.O. 12600.

INSURANCE

4.2. GSAR 552.228-5 GOVERNMENT ASADDITIONAL INSURED (MAY 2009)
(a) This clause supplements the requirements set forth in FAR clause 52.528-5, Insurance-Work on a
Government Installation.
(b) Each insurance policy required under this contract, other than workers' compensation insurance, shall
contain an endorsement naming the United States as an additional insured with respect to operations
performed under this contract. Theinsurance carrier isrequired to waive all subrogation rights against any
of the named insured.
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ENVIRONMENTAL PROTECTION

6.7. FAR 52.223-9 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT

FOR EPA-
DESIGNATED PRODUCTS (MAY 2008)

(a) Definitions. As used in this clause—
“Postconsumer material” means a material or finished product that has served its intended use and

has been discarded for disposal or recovery, having completed its life as a consumer item.
Postconsumer material isa part of the broader category of “recovered materia.”

“Recovered material” means waste materials and by-products recovered or diverted from solid waste,
but the term does not include those materials and by-products generated from, and commonly reused

within, an original manufacturing process.

(b) The Contractor, on completion of this contract, shall—
(1) Estimate the percentage of the total recovered material content for EPA-designated item(s)

delivered and/or used in contract performance, including, if applicable, the percentage of post-

consumer material content; and
(2) Submit this estimate to the Contracting Officer’ s Representative.

PERFPRMANCE

10.2. GSAR 552.237-71 QUALIFICATIONSOF EMPLOYEES(MAY 1989)

(a) The Contracting Officer or a designated representative may require the Contractor to remove any
employee(s) from GSA controlled buildings or other real property should it be determined that the
individual(s) is either unsuitable for security reasons or otherwise unfit to work on GSA controlled
property.

(b) The Contractor shall fill out and cause each of its employees performing on the contract work to fill
out, for submission to the Government, such forms as may be necessary for security or other reasons.
Upon request of the Contracting Officer, the Contractor and its employees shall be fingerprinted.

(c) Each employee of the contractor shall be a citizen of the United States of America, or an alien who has
been lawfully admitted for permanent residence as evidenced by Alien Registration Receipt Card

Form 1-151, or, who presents other evidence from the Immigration and Naturalization Service that

employment will not affect hisimmigration status.

PAYMENT

11.1. GSAR 552.232-1 PAYMENTS (NOV 2009) (DEVIATION FAR 52.232-1)
(a) The Government shall pay the Contractor, without submission of invoices or vouchers, 30 days

after the service period, the prices stipulated in this contract for supplies delivered and accepted or
services rendered and accepted, less any deductions provided in this contract.
(b) Unless otherwise specified in this contract, the Government will make payment on partia

deliveries accepted by the Government if either:
(1) The amount due on the deliveries warrantsit.
(2) The Contractor requestsit and the amount due on the deliveriesis at |east $1,000 or 50

percent of the total contract price.
(c) When processing payment, GSA’ s Finance Office will automatically generate the 12 digit
invoice number using the PDN assigned to the contract, followed by an abbreviated month and year of

service (e.g., 84261554JUN7, for June 2007). The PDN appears on the contract award document.
11.9. GSAR 552.232-72 FINAL PAYMENT UNDER BUILDING SERVICES CONTRACTS (NOV
2009)
Before final payment is made, the Contractor shall furnish the Contracting Officer with arelease of all

claims against the Government relating to this contract, other than claimsin stated amounts that are
specifically excepted by the Contractor from the release. If the Contractor’s claim to amounts payable
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under the contract has been assigned under the Assignment of Claims Act of 1940, as amended (31
U.S.C. 3727, 41 U.S.C. 15), arelease may also be required of the assignee.

AUDITS/COST & PRICING DATA

12.9. GSAR 552.215-70 EXAMINATION OF RECORDSBY GSA (FEB 1996)
The Contractor agrees that the Administrator of General Services or any of his duly authorized
representatives shdl, until the expiration of 3 years after final payment under this contract, or of thetime
periods for the particular records specified in Subpart 4.7 of the Federal Acquisition Regulation (48 CFR
4.7), whichever expires earlier, have access to and the right to examine any books, documents, papers,
and records of the Contractor involving transactions related to this contract or compliance with any
clauses thereunder. The Contractor further agreesto includein all his subcontracts hereunder a provision
to the effect that the subcontractor agrees that the Administrator of General Services or any authorized
representatives shall, until the expiration of 3 years after final payment under the subcontract, or of the
time periods for the particular records specified in Subpart 4.7 of the Federal Acquisition Regulation (48
CFR 4.7), whichever expires earlier, have access to and the right to examine any books, documents,
papers, and records of such subcontractor, involving transactions related to the subcontract or compliance
with any clauses thereunder. The term “subcontract” as used in this clause excludes (a) purchase orders
not exceeding $100,000 and (b) subcontracts or purchase orders for public utility services at rates
established for uniform applicability to the general public.

ADJUSTMENTS

13.4. FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30
days; provided that the Government gives the Contractor a preliminary written notice of itsintent to
extend at least 60 days before the contract expires. The preliminary notice does not commit the
Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this
option clause.

(c) Thetotal duration of this contract, including the exercise of any options under this clause, shall not
exceed 5 years and six months.

DOCUMENT SECURITY

19.1 PER GSA ORDER PBS 3490.1A —DOCUMENT SECURITY FOR SENSITIVE BUT
UNCLASSIFIED BUILDING INFORMATION
Safeguarding and Dissemination of Sensitive But Unclassified (SBU) Building Information

This clause appliesto al recipients of SBU building information, including offerors, bidders, awardees,
contractors, subcontractors, lessors, suppliers, and manufacturers.

(a) Marking SBU. Contractor-generated documents that contain building information must be reviewed by

GSA to identify any SBU content, before the original or any copies are disseminated to any other parties.
If SBU content isidentified, the contracting officer may direct the contractor, as specified elsewherein
this contract, to imprint or affix SBU document markings to the original documents and all copies,
before any dissemination.
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(b) Authorized recipients. Building information considered SBU must be protected with access strictly

controlled and limited to those individual s having aneed to know such information. Those with a need to
know may include Federal, State, and local government entities, and nongovernment entities engaged
in the conduct of business on behaf of or with GSA. Nongovernment entities may include architects,
engineers, consultants, contractors, subcontractors, suppliers, and others submitting an offer or bid to
GSA or performing work under a GSA contract or subcontract. Contractors must provide SBU
building information when needed for the performance of official Federal, State, and local government
functions, such as for code compliance reviews and for the issuance of building permits. Public safety
entities such as fire and utility departments may require access to SBU building information on a need
to know basis. This clause must not prevent or encumber the dissemination of SBU building
information to public safety entities.

(c) Dissemination of SBU building information:

(1) By electronic transmission. Electronic transmission of SBU information outside of the GSA
firewall and network must use session (or aternatively file encryption). Sessions (or files) must be
encrypted with an approved NIST agorithm, such as Advanced Encryption Standard (AES) or
Triple Data Encryption Standard (3DES), in accordance with Federa Information Processing
Standards Publication (FIPS PUB) 140-2, Security Requirements for Cryptographic Modules.
Encryption tools that meet FIPS 140-2 are referenced on the NIST web page found at the
following URL.: http://csrc.nist.gov/groups/STM/cmvp/documents/140-1/1401vend.htm . All
encryption products used to satisfy the FIPS 140-2 requirement should have a validation certificate
that can be verified at the following URL.:
http://csrc.nist.gov/groups/STM/cmvp/validation.html#02. (Not al vendors of security products
that claim conformance with FIPS 140-2 have validation certificates.) Contractors must provide
SBU building information only to authorized representatives of State, Federal, and local
government entities and firms currently registered as “active” in the Central Contractor
Registration (CCR) database at www.ccr.gov that have a need to know such information. If a
subcontractor is not registered in the CCR and has a heed to possess SBU building information,
the subcontractor shall provide to the contractor its DUNS number or itstax ID number and a copy
of its businesslicense.

(2) By nonélectronic formor on portable el ectronic data storage devices. Portable electronic data
storage devicesinclude but are not limited to CDs, DVDs, and USB drives. Nonelectronic forms
of SBU building information include paper documents.

(i) By mail. Utilize only methods of shipping that provide services for monitoring receipt such as
track and confirm, proof of delivery, signature confirmation, or return receipt.

(i) In person. Contractors must provide SBU building information only to authorized
representatives of State, Federal, and local government entities and firms currently registered as
“active” in the CCR database that have a need to know such information.

(3) Record keeping. Contractors must maintain alist of the State, Federal, and local government
entities and the firms to which SBU is disseminated under sections (c) (1) and (c) (2) of this
clause. Thislist must include at a minimum (1) the name of the State, Federal, or local government
entity or firm to which SBU has been disseminated; (2) the name of theindividual at the entity or
firm who isresponsible for protecting the SBU building information, with access strictly
controlled and limited to those individual s having aneed to know such information; (3) contact
information for the named individual ; and (4) a description of the SBU building information
provided. Once work is completed, or for leased space with the submission of the “as built”
drawings, the contractor must collect al lists maintained in accordance with this clause, including
those maintained by any subcontractors and/or suppliers, and submit them to the contracting
officer. For federal buildings, final payment may be withheld until the lists are received.

(d) Retaining SBU documents. SBU building information (both electronic and paper formats) must be
protected, with access strictly controlled and limited to those individua s having a need to know such
information.
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(e) Destroying SBU building information. SBU building information must be destroyed such that the

marked information is rendered unreadable and incapable of being restored, or returned to the contracting
officer, when no longer needed, in accordance with guidelines provided for media sanitization within
Appendix A of NIST Special Publication 800-88, Guidelines for Media Sanitization, available at
http://csrc.nist.gov/publications/nistpubs/800-88/NISTSP800-8 revl.pdf. Examples of acceptable
destruction methods for SBU building information are burning or shredding hardcopy; physically
destroying portable el ectronic storage devices such as CDs, DVDs, and USB drives; deleting and
removing files from e ectronic recycling bins; and removing material from computer hard drives using
a permanent-erase utility such as bit wiping software or disk crushers.

(f) Notice of disposal. The contractor must notify the Contracting Officer that all SBU building
information

has been destroyed by the contractor and its subcontractors or suppliers in accordance with section (e) of
this clause, with the exception of the contractor's record copy. This notice must be submitted to the
contracting officer at the completion of the contract in order to receive fina payment. For leases, this
notice must be submitted to the Contracting Officer at the completion of the lease term.

(9) Incidents. All improper disclosures of SBU building information must be immediately reported to the

contracting officer at 5600 American Blvd. West, Suite 200, Bloomington, MN 55437. If the contract
provides for progress payments, the contracting officer may withhold approval of progress payments
until the contractor provides a corrective action plan explaining how the contractor will prevent future
improper disclosures of SBU building information. Progress payments may also be withheld for
failure to comply with any provision in this clause until the contractor provides a corrective action
plan explaining how the contractor will rectify any noncompliance and comply with the clause in the
future.

(h) Subcontracts. The Contractor must insert the substance of this clause
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J.1. QUALITY ASSURANCE SURVEILLANCE PLAN (QASP)

CONTRACT No. GS-05P-12-SE-D-0024

INTRODUCTION

This Quality Assurance Surveillance Plan (QASP) is designed to provide the Genera Services
Administration (GSA) with an effective surveillance method of monitoring and eval uating the
Contractor's performance under a Performance-Based Statement of Work (PBSOW) for operation and
mai ntenance services.

In accordance with Federal Acquisition Regulation (FAR) Part 37.601, performance-based contracting
methods are intended to ensure that the required performance quality levels are achieved and that the total
payment is related to the degree that services performed or outcomes achieved meet contract standards.
GSA’srolein quality assurance isto ensure that the Contractors are achieving the quality levels
established in the operation and mai ntenance services contracts and focuses on the Contractors' QCP.
GSA periodicaly validates the execution of the Contractors quaity control programs by reviewing such
areas as the Contractors' inspection forms, service request logs, tenant reports, tenant satisfaction surveys,
and the timeliness of corrective actions. See Paragraph C.8.7 also.

A. PURPOSE OF THE QASP

The QASP isintended to accomplish the following:
¢ Definetheroles and responsibilities of participating Government officials.

o |dentify the performance objectives based upon the PBSOW in accordance with FAR Part
46.401(a) (1).

¢ Identify the performance quality level standards in accordance with FAR Part 37.601(a) (2).

o Describe the methods of surveillance for GSA to identify quality levelsin accordance with
FAR Part 46.401(a) (2).

o Establish amethod to provide feedback to the Contractor regarding quality and timeliness of
the service performance, i.e., copies of inspection forms, copies of tenant reports, dataon
tenant satisfaction scores; and any other drivers or measures of performance that are
required by the CO or COR.

o Establish timeframes for communication and performance improvement if needed.

o Establish specified procedures for changesto the contract price when services are not
performed or do not meet contract requirementsin accordance to FAR Part 37.601(a) (3).

e Ensure the Contractor has devel oped and implemented a QCP establishing procedures and
responsibilities for controlling the quality of work performed.

B. ROLESAND RESPONSIBILITIES OF GOVERNMENT OFFICIALS

The following Government officials will participate in assessing the quality of the Contractor's
performance. Their roles and responsibilities are described as follows:
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1. The person designated by the CO will serve as the COR. The COR is responsible for monitoring,
assessing, recording, and reporting on the performance of the Contractor. The COR shall have the
primary responsibility for completing formsthat will be used to evaluate the Contractor’s
performance. In addition, the COR shall use the Contractor Performance Assessment Reporting
System (CPARS) to document the Contractor’ s performance

2. The person designated as the CO will have overall responsibility for overseeing the Contractor's
performance. The CO shall be responsible for monitoring the Contractor's performance in the areas
of contract compliance and contract administration. The CO will review the COR's written
inspections and assessments of the Contractor’ s performance and resolve any discrepancies that may
arise between the Contractor and COR. In addition, the CO shall use the Contractor Performance
Assessment Reporting System (CPARS) to document the Contractor’ s performance.

C. TYPESOF WORK TO BE PERFORMED

1. The Contractor’s performance in providing the following operation and mai ntenance services shall
be evaluated by the Government:

a. Existing deficiency list

b. Building operating plan

c. Equipment inventory

d. Monthly progress reports

e. Referencelibrary

f. Building management support services
g. Operationa requirements

h. Service requests

i. Tours

j. Maintenance program

k. Water treatment

I. Oil analysis

m. Lamp and ballast replacements

Nn. Repairs

0. Safety and environmental

p. Fire Protection and Life Safety equipment and systems
g. Other services as described in Section C

D. METHODSOF SURVEILLANCE

The method of surveillance is based on the performance criteria of the contract terms and
specifications. Each requirement will describe the tasks to be performed and the standard for
successful performance. GSA intendsto monitor and evaluate the Contractor's performance based on
any or al of the following surveillance methods:

1. Periodic Surveillance I nspections. This method consists of selected surveillance tasks by the
Government that do not require 100 percent inspection, or are performed on arandom basis. The
COR will evaluate the Contractor’ s reports, surveys, etc. on aweekly, biweekly, monthly, or
quarterly basis.

2. Tenant Interviews:. All tenant concerns received through the COR will be documented and

evaluated on a planned schedule devel oped by the COR. This method may help the COR focus on
areas that may require further action from the CO.
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3. Service Request Documentation: This method of surveillance will provide information to the
COR, such asidentification of the types of service requests received, the frequencies of service
requests, corrective action taken, timeliness of completion, and any other pertinent data. At a
minimum, this method must be performed on a monthly basis.

4. Tenant Satisfaction Surveys. The Galup Organization conducts surveys for one-third of GSA’s
tenants in Government-owned and leased buildings. These surveys gather important datain many
areas, including specific categories pertaining to the operation and maintenance of GSA's buildings.
The surveys provide the COR with satisfaction scores that can be further evaluated to determine if
there are any weaknesses within the various programs. There are various measures that can be taken,
such as reviewing the survey’ s comments, obtaining further feedback from the tenants, or sharing the
scores with the Contractor to establish a plan of action.
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equipment and systems
and the performance of
an annual inventory to
verify and update the
inventory.

timeframe and an annual
inventory must be scheduled
and conducted to verify and
update inventory.

QASP STANDARDS

Performance-Based Task | Servicesto Be Standard for Successful Quality Assurance

Inspected Performance Surveillance

M ethod

SECTION C
Existing Deficiency A thorough and A complete and accurate The Government
Inspection/List and systematic deficiency list and inventory | will evaluate
equipment inventory. initial inspection and must be completed and performance based

inventory of al submitted within the initial on tenant

satisfaction, surveys,
tenant interviews,
periodic inspections,
and service request
documentation.

Startup Phase.

The Contractor must
provide al start up
services necessary to
provide seamless
operation of all
building systems.

Submission and review of all
required building
documentation without
failuresin providing service
to our customers.

Staffing and ability to
communicate with COR.

Contractor must staff
and provide
communication
methods to ensure
services are adequately
provided to the tenant.

Quality and quantity of
staffing and methods of
communication ensure
adequate response to all
contract requirements.

Onsite records. All records required by | Records must be organized,
the contract must be up to date, and reflect actua
accurate and available | conditions.
for inspection.

CMMS Servicereguest record | Maintenance records are

(if applicable). using the computerized | accurate and current and are
mai ntenance properly populated within the
management system CMMS to document

(CMMS).

historical maintenance
efforts during the life cycle
of the facility.

Building Operating Plan
(BOP).

BOP must detail all
aspects of the

contractor’ s performance
of the contract and
building equipment and
system information.
Energy consumption
must be monitored by
the Contractor for

indicators of inefficient

BOP must be submitted and
address dll items. Control
systems must be operated to
provide maximum efficiency
as measured by energy
consumption per gross sg. ft.
while providing tenant
comfort.
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Per formance-Based Task

Servicesto Be
Inspected

Standard for Successful
Performance

Quality Assurance
Surveillance
Method

operation.

Monthly Progress Reports.

Reports of Contractor
progress and activities
must be provided
monthly.

All reports must be thorough,
accurate and submitted on
time as required by the
contract.

Reference library.

Information in the form
of areferencelibrary
must be provided by
the Contractor.

All required documents are
to beincluded in the
reference library and must be
complete and up to date.

Service Requests.

Service regquests must
be received, tracked,
and responded to in
accordance with
contract requirements.

All routine, emergency, and
urgent service requests are
responded to as required by
the contract and repairs are
completed within specified
timeframes.

Tours. Tours must be All tours must be conducted
conducted and and documented as required
documented in and will reflect actual
accordance with conditions. Adjustments will
contract requirements. | be made as needed. Logs and

check sheets must be
adequate to track operating
hours and equipment
performance history.

Leak testing. Refrigerants and Leak testing for refrigerants
natural gasleaks must | and natural gas must be
be avoided and detected | performed and documented
as early as possible. in accordance with the BOP.

Condensate pans Condensate pansmust | On at least amonthly basis,
be clear and algae free | tours must include inspection
at al times. and treatment of condensate

pans with appropriate biocide
to ensure proper drainage.

Disruptive or hazardous tool
use, disruption to utilities,
lighting and space

Tenants must not be
unnecessarily disrupted

during repairs or

All disruptive tool use during
normal working hours must
be approved by the COR and
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Per formance-Based Task

Servicesto Be
Inspected

Standard for Successful
Performance

Quality Assurance
Surveillance
Method

conditioning.

procedures.

welding and burning must be
approved via GSA Form
1755. The COR must
approve in advance any work
that will disrupt lighting,
utilities, and space
conditioning.

Plumbing and restroom
maintenance.

Plumbing and drain
systems must be
maintained and in good
working order.

All drain systems must be
clear and kept functional at
all times.

Maintenance program.

Water treatment.

Equipment must be
maintained to the
minimum standard
established in the
contract and devel oped
by the Contractor.

The Contractor must
provide for an effective
water treatment
program including
equipment, monitoring,
reporting, etc.

Minimally, the Contractor
must perform preventive
mai ntenance in accordance
with the manufacturer’s
recommended standards for
al equipment requiring a
preventive maintenance
procedure.

The Contractor must be
required to use the specified
NFPA Codes and Standards
in this document to perform
inspections, testing, and
preventive maintenance of
fire protection and life safety
systems and equipment. In
addition, the Contractor shall
be required to follow the
specific testing and
inspection frequencies and
methods specified in such
NFPA Codes and Standards.
The Contractor must record
such inspection, testing, and
services on the appropriate
NFPA inspection form.

The Contractor must perform
water treatment, monitoring,
and testing in accordance
with the contract
requirements.
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Per formance-Based Task

Servicesto Be
Inspected

Standard for Successful
Performance

Quality Assurance
Surveillance
Method

Oil analysis and oil changes.

Oil analysis and ail
changes must be

The Contractor must perform
initial and periodic ail

documented. analysis and oil changesin
accordance with the contract
provisions.
Lamp and ballast Quiality, energy- The Contractor must perform

replacements.

efficient replacement
lamps and ballasts must
be used by the
Contractor.

lamp and ballast
replacements in accordance
with the contract provisions

Architectural and structural
systems maintenance.

Interior and exterior
building architectural
and structural systems
must be maintained in

The Contractor must conduct
inspections, repairs,
replacements, and touch up
painting and patching to

good repair. match existing finishes as
required by contract
provisions.
Interior signage and Signage must beupto | Signage must be updated and
directories. date and in good repair. | repaired as required.

Finishes maintenance.

All finishes must
appear neat and have an
esthetically appealing
appearance.

The Contractor must
maintain and touch up
building finishesin a
professional manner.

Repairs.

Safety and environmental
management.

All repairs must be
performed in atimely
professional manner,
using quality parts and
materials.

Scheduling and record
keeping.

The Contractor must perform
repairs in accordance with
the provisions of the contract
including timeliness of
response, invoicing,
thresholds, replacement part
quality standards, and
warranty provisions.

All required safety and
environmental tests,
certifications, permits and
other procedures required in
this document must be
scheduled inthe CMMS
work order system, and
documented in the CMMS,
In addition, the Contractor
must maintain copies of all
such tests, certifications,
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Per formance-Based Task

Servicesto Be
Inspected

Standard for Successful
Performance

Quality Assurance
Surveillance
Method

permits and other required
records.

Refrigerant control and
certification.

The Contractor must control
refrigerants and maintain
records in accordance with
EPA, GSA, and appropriate
Air Quality Management
District standards. The
Contractor must take
immediate action to contain
refrigerant leaks and must
report any leaks to the COR.

AQMD operating
permits.

The Contractor must be
familiar with the
requirements of the local Air
Quality Management District
(AQMD), and shdl be
responsible for obtaining
operating permits for boilers,
generators, and other
emissions-producing
equipment regulated by the
digtrict.

Underground storage
tanks.

The Contractor isresponsible
for complying with all
Federd, State, and local
requirements for the periodic
inspection, monitoring,
permitting, certification and
mai ntenance of underground
storage tanks.

Polychlorinated
biphenyls (PCBS)
control.

The Contractor must inspect
al transformers containing
(PCBs) and maintain records
of such inspectionsin
accordance with State, locd,
and Environmentd
Protection Agency (EPA)
regulations.
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Per formance-Based Task

Servicesto Be
Inspected

Standard for Successful
Performance

Quality Assurance
Surveillance
Method

Hazardous waste.

The Contractor must be
cognizant of, and comply
with, all Federal, State, and
local laws and regulations
related to the disposal
(landfill, sewer discharge,
etc.) of hazardous waste and
materials used or removed in
the performance of the
contract or discharged by the
building, and must comply
with dl such requirements, to
include record keeping
requirements.

Electrical safety.

The contractor must comply
with NFPA 70E when
working on or around
electrical equipment or
systems. The Contractor
must ensure that areas
restricted to qualified
personnel are secured and
properly labeled.

Lock out/tag out.

The Contractor must develop
alockout/tag out program in
accordance with 29 CFR
1910. The program must
include all anticipated energy
sources, including but not
limited to electricity, steam,
pressurized fluids, and
mechanical energy.

Confined spaces.

The Contractor must identify
and labdl all confined spaces
in accordance with OSHA
requirements.

The Contractor must develop
a confined space entry permit
system for all permit-
required confined spaces
within 60 calendar days of
commencement of the
contract.

Asbestos management.

The Contractor shal be
expected to occasionally
perform Class |11 and Class
IV asbestos work as defined
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Performance-Based Task | Servicesto Be Standard for Successful Quality Assurance
Inspected Performance Surveillance
M ethod
in29 CFR 1910.26.1101.

The Contractor must be
prepared to ded with
asbestos on a small scale,
short duration basis to effect
emergency repairs and to
clean up small spills. The
Contractor must protect
building tenants, visitors, and
employees from asbestos
exposure. The Contractor
must comply with applicable
National Institute of Building
Sciences (NIBS) and OSHA

standards.
Hazardous The Contractor must make
materials. material safety data sheets

(MSDSs) available to their
employees in accordance

with 29 CFR 1910.1200.
Boailer/pressure vessel All tests must be donein
operation and accordance with ASME
inspection standards. Boiler and Pressure vessel

Code, National Board
Inspection Code (NBIC), and
EPA and local AQMD

requirements.
Backflow prevention Backflow prevention devices
devices. used on water- based fire

suppression systems must be
inspected, tested and

mai ntained according to
NFPA 25.

Potable water systems. | The Contractor must comply
with the Safe Drinking Water
Act, PL 99-339, as amended,
and the EPA Safe Drinking
Water regulations (40 CFR
141.43, sections A and D),
that address the quantity of
lead allowablein new
installations or repairsto
existing drinking water
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Performance-Based Task | Servicesto Be Standard for Successful Quality Assurance
Inspected Performance Surveillance
M ethod

systems and/or plumbing.
Potable water systems which
are repaired, modified,
serviced, or breeched in any
way must be disinfected and
flushed prior to returning the
system to service.

Labeling. The Contractor must |abel
equipment, storage areas and
workspaces in accordance
with OSHA standards
immediately after
commencement of the
contract if such labelsare not

aready in place.
Fire Protection and Life Fire alarm system. The Contractor is responsible
Safety Equipment and for meeting the inspection,
Systems. mai ntenance, testing

frequencies, and testing
methods outlined in NFPA
72. Documentation of the
above mentioned inspection,
mai ntenance, and testing
results must be recorded on
the applicable Inspection and
Testing Form from NFPA
72.

All fire dlarm testing, with
the exception of
interconnected building
functions, must be performed
after normal working hours.

Testing of the interconnected
building functions, including,
but not limited to, air handler
shutdown, damper control,
elevator recall, egress door
unlocking, etc., must be
performed during hoursthe
interconnected equipment is
active.

The testing of the firedarm
system shall not be
considered complete without
the testing of interconnected
equi pment.
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Per formance-Based Task Servicesto Be
Inspected

Standard for Successful
Performance

Quality Assurance
Surveillance
Method

The Contractor must provide
afirewatch in areas left
unprotected until thefire
adarm system is completely
restored to service. In no
case shal thefireaarm
systems be left in adisabled
condition without notifying
the COR.

The Contractor must ensure
that the firealarm system is
maintained operable at all
times except while being
tested or repaired. It is
essential that the Contractor
carefully schedule with the
building manager al non
emergency shutdowns of the
fire alarm system and that
back up protection be
provided by the Contractor
(arrangement of additiona
personnel stationed at the fire
alarm system control panel)
any timethefireadarm
system is out of service for
more than 4 hours. In
addition, regardless of the
duration of the shutdown, the
affected portion of the
system must be tested to
ensure that the protection has
been restored.

The Contractor must utilize
responsible, capable,

NICET- certified, employees
(see section H.16.3.1,
Qualifications of Fire Alarm
System Technicians
contained in this document)
in the performance of any
task required in this
document.

The Contractor must
maintain a UL-listed centra
station monitoring service for
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Performance-Based Task | Servicesto Be Standard for Successful Quality Assurance
Inspected Performance Surveillance
M ethod

fire alarm system monitoring
and must maintain lines,
transmitters and related
equipment and materials, to
connect to such service.

During any period in which
there is no central station
monitoring, the Contractor

Fire alarm system must maintain afire watch in
central station accordance with GSA
monitoring. guidelines.

Water-based fire The Contractor isresponsible
suppression system for meeting the inspection,
inspection. mai ntenance, testing

frequencies and testing
methods outlined in NFPA
25.

Documentation of the
inspection, maintenance, and
testing results must be
recorded on the applicable
suggested form, asfound in
current edition of NFPA 25.

All water-based fire
suppression system testing
must be performed after
normal working hours unless
approved otherwise by the
COR. The Contractor must
provide afire watch in areas
|eft unprotected until the
water-based fire suppression
system is completely restored
to service. In no case must
any water based fire
suppression system be left in
adisabled condition without
notifying the COR.

The Contractor must ensure
that the sprinkler system is
maintained and operable at
al times except while being
tested or repaired. It is
essential that the Contractor
carefully schedule with the
building manager and COR
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Per formance-Based Task Servicesto Be
Inspected

Standard for Successful
Performance

Quality Assurance
Surveillance
Method

al non emergency
shutdowns of the sprinkler
system and that back up
protection be provided by the
Contractor any time the
sprinkler system isout of
service for more than 4
hours. In addition, regardless
of the duration of the
shutdown, the affected
portion of the system must be
tested to ensure that the
protection has been restored.

The Contractor must utilize
responsible, capable,
NICET- certified employees
(see section H.16.3.1,
Qualifications of Fire Alarm
System Technicians
contained in this document)
in the performance of any
task associated with this
contract.

Fire doors and other
opening protectives.

The Contractor must perform
inspections, tests and
maintenance or repairsin
accordance with the current
edition of NFPA 80.

The Contractor is responsible
for meeting the inspection,
mai ntenance, testing
frequencies, testing methods,
and documentation
requirements outlined in
NFPA 80.

Fire and combination
fire/lsmoke dampers.

The Contractor must perform
inspections, tests, and
maintenance or repairsin
accordance with the current
edition of NFPA 80.

The Contractor is responsible
for meeting the inspection,
mai ntenance, testing
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Performance-Based Task | Servicesto Be Standard for Successful Quality Assurance
Inspected Performance Surveillance
M ethod

frequencies, testing methods,
and documentation
requirements outlined in

NFPA 80.
Smoke doors and other | The Contractor must perform
opening protectives. inspections, tests, and
maintenance or repairsin
accordance with the current

edition of NFPA 105.

The Contractor is responsible
for meeting the inspection,
mai ntenance, testing
frequencies, testing methods,
and documentation
requirements outlined in
NFPA 105.

Smoke dampers. The Contractor must perform
inspections, tests and
maintenance or repairsin
accordance with the current
edition of NFPA 105.

The Contractor is responsible
for meeting the inspection,
mai ntenance, testing
frequencies, testing methods,
and documentation
requirements outlined in
NFPA 105.

The Contractor must perform
inspections, tests, and
maintenance or repairsin
accordance with the current
edition of NFPA 10.
Portable fire
extinguishers. The Contractor isresponsible
for meeting the inspection,
mai ntenance, testing
frequencies, testing methods,
and documentation
requirements outlined in
NFPA 10.

Non-water based fire The Contractor must perform
extinguishing systems. | inspections, tests and
mai ntenance in accordance
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Per formance-Based Task

Servicesto Be
Inspected

Standard for Successful
Performance

Quality Assurance
Surveillance
Method

with the current edition of
the applicable NFPA
standards (e.g., NFPA 12,
12A, 17, 17A, 96, 2001,
etc.).

The Contractor isresponsible
for meeting the inspection,
mai ntenance, testing
frequencies, testing methods,
and documentation
requirements outlined in the
applicable NFPA standards
(e.g., NFPA 12, 12A, 17,
17A, 96, 2001, etc.).

Smoke control systems.

The Contractor must perform
inspections, tests, and
maintenance or repairsin
accordance with the current
edition of NFPA 92.

The Contractor isresponsible
for meeting the inspection,
mai ntenance, testing
frequencies, testing methods,
and documentation
requirements outlined in
NFPA 92.

Smoke management
systems.

The Contractor must perform
inspections, tests, and

mai ntenance or repairsin
accordance with the current
edition of NFPA 92.

The Contractor is responsible
for meeting the inspection,
mai ntenance, testing
frequencies, testing methods,
and documentation
requirements outlined in
NFPA 92.

Emergency and standby
power systems.

The Contractor must perform
inspections, tests, and

mai ntenance in accordance
with the current edition of
the applicable NFPA
standards (e.g., NFPA 110
and 111).
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Per formance-Based Task Servicesto Be
Inspected

Standard for Successful
Performance

Quality Assurance
Surveillance
Method

The Contractor is responsible
for meeting the inspection,
mai ntenance, testing
frequencies, testing methods,
and documentation
requirements outlined in the
applicable NFPA standards
(e.g.,NFPA 110 and 111)

Emergency lighting and
exit signage.

The Contractor must perform
inspections, tests, and

mai ntenance or repairsin
accordance with the current
editions of NFPA 101 and
NFPA 70.

The Contractor is responsible
for meeting the inspection,
mai ntenance, testing
frequencies, testing methods,
and documentation
requirements outlined in
NFPA 101.
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J.2. CONTRACT DELIVERABLES REFERENCE

DELIVERABLE POINT OF
DELIVERABLE REFERENCE DUE CONTACT
OPERATIONAL C.1lE. OPERATIONAL COR OR
GUIDELINES AND GUIDELINES DESIGNEE
WARRANTY WITHIN 5DAYS
INFORMATION AFTER AWARD,

WARRANTY

INFORMATION

WITHING 30 DAY S

AFTER AWARD
EXISTING DEFICIENCY C4 REPORT DUE NOT COR OR
INSPECTION/INITIAL LATER THAN 5 DESIGNEE.
DEFICIENCY LIST DAYSPRIORTO

CONTRACT START.
14 DAY TRANSITION C5.1 14 CALENDAR COROR
PHASE INCLUDING DAYSPRIORTO DESIGNEE.
STAFFING PLAN THE FIRST DAY OF

THE CONTRACT

START DATE.
PHASEOUT TRANSITION. C.6 ON THE LAST COR OR

PERFORMANCE DESIGNEE.

DAY OF THE

CONTRACT,

CONTRACTOR

MUST TURN OVER

KEYSAND

IDENTIFICATION

BADGES OR

CARDS.
LIST OF KEY PERSONNEL C.8.1 THE CONTRACTOR COROR
AND EMERGENCY MUST DEVELOP DESIGNEE.
CONTACT INFORMATION, AND SUBMIT TO
WHICH MAY INCLUDE THE COR WITHIN
SUBCONTRACTOR 30 DAYSOF
CONTACTSAS AWARD.
APPLICABLE.
QUALITY CONTROL C.8.6 PRIOR TO THE CO AND COR.
PROGRAM. AWARD OF THE

CONTRACT.
STRIKE CONTINGENCY C.8.6.7 SCP MUST BE CO AND COR.
PLAN (SCP) SUBMISSION. SUBMITTED WITH

QCP AND UPDATED

ANNUALLY.
BUILDING OPERATING Co1 DEVELOPAND COROR
PLAN. SUBMIT FOR DESIGNEE.
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DELIVERABLE

EQUIPMENT INVENTORY
UPDATE.

MONTHLY PROGRESS
REPORTS

EQUIPMENT CONDITION
ASSESSMENT.

REVIEW OF DESIGN
DOCUMENTS.

BUILDING MANAGEMENT
SUPPORT SERVICES.

OPERATIONAL PLANS
HOT WATER CONTROL &
PREVENTATIVE
MAINTENANCE

ENERGY CONSERVATION
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REFERENCE

C.10

cl

C.13

C.16

C.17

C.214

C.214

C.215

DELIVERABLE
DUE

APPROVAL, NOT
LATER THAN THE
END OF THE
STARTUP PHASE.

THE CONTRACTOR
MUST UPDATE
AND VERIFY THE
EQUIPMENT
INVENTORY ON AN
ANNUAL BASIS.

ON A MONTHLY
BASIS, NOT LATER
THAN THE FIFTH
WORKING DAY OF
THE SUBSEQUENT
MONTH.

ON AN ONGOING
BASIS DURING THE
PERFORMANCE OF
THE CONTRACT AS
REQUESTED.

REVIEW AS
REQUESTED.

ASSIST AS
REQUESTED.

5DAYSAFTER
AWARD

5DAYSAFTER
AWARD

DEVELOPA
BUILDING ENERGY
CONSERVATION
USE PLAN, NOT
LATER THAN 60
DAYSAFTER
CONTRACT START
DATE. WHERE
DATA IS
AVAILABLE,
REPORT MONTLY
ENERGY USE AS
COMPARED TO
THE PREVIOUS
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POINT OF
CONTACT

COROR
DESIGNEE.

COROR
DESIGNEE.

COR OR
DESIGNEE.

COROR
DESIGNEE.

COR OR
DESIGNEE.

COR OR
DESIGNEE

COR OR
DESIGNEE

COR OR
DESIGNEE
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DELIVERABLE

EMERGENCY SERVICE
REQUEST AND
CALLBACK REPAIR PLAN
REPORT.

ROUTINE SERVICE
REQUEST - RESPONSE
EXTENSION REQUEST.

PREVENTATIVE
MAINTENANCE SYSTEM.

INITIAL REPORT AND
DEVELOPMENT OF
WATER TREATMENT
PROGRAM.

CORROSION MONITORING

MONTHLY WATER
TREATMENT TESTING OR
MAKEUP WATER
CHEMICAL TRACKING.

ANNUAL WATER
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REFERENCE

C.23

C.23

c321

C.333

C.334

C.335

C.336

DELIVERABLE
DUE

YEAR AND
PROVIDE THE
REASON FOR

ENERGY INCREASE

GREATER THAN 3
PERCENT
COMPARED TO
THE SAME PERIOD
OF THE PREVIOUS
YEAR

WRITTEN
ACCOUNTING OF
ANY EMERGENCY
CALLBACK THE
MORNING OF THE
NEXT WORKING
DAY.

CONTRACTOR
MUST
IMMEDIATELY
NOTIFY WITH A
WRITTEN
EXTENSION
REQUEST.

WITHIN 5DAYS
PRIOR TO START.

WITHIN THE FIRST
MONTH OF THE
CONTRACT.

INSTALL
MONITORING
SYSTEM WITHIN 30
CALENDAR DAYS
AFTER
SUBMISSION OF
WATER
TREATMENT PLAN

MONTHLY WITHIN
THE MONTHLY
PROGRESS
REPORT.
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POINT OF
CONTACT

COR OR
DESIGNEE.

COR OR
DESIGNEE.

COR.

COROR
DESIGNEE.

COR OR
DESIGNEE

COR OR
DESIGNEE.

COROR
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DELIVERABLE
SAMPLES

PERIODIC OIL ANALYSIS.

LAMPS AND BALLASTS
CONTAINING MERCURY
RECORD.

REPAIRSUSING
SUBCONTRACTORS.

REIMBURSABLE REPAIRS
COMPLETION DATE.

WARRANTIES NOT
HONORED BY
MANUFACTURER.

SCHEDULING AND
RECORDKEEPING OF
PERMITS, PERSONNEL
SAFETY, CONTROL OF
HAZARDOUS
SUBSTANCES,
CERTIFICATIONS, AND
RECORDS
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REFERENCE

C31

C.35

C371

C.37.3

C.37.8

C.382

DELIVERABLE
DUE

AT LEAST
ANNUALLY, WITH
RESULTS
SUBMITTED
WITHIN THE NEXT
MONTHLY
PROGRESS
REPORT.

DOCUMENT
MONTHLY ALL
PURCHASES OF
MERCURY -
CONTAINING
LAMPSWITHIN
THE MONTHLY
PROGRESS
REPORT.

MUST PROVIDE
JUSTIFICATION
FOR
SUBCONTRACT
NEED IN
ADVANCE.

MUTUALLY
AGREED UPON BY
THE COR AND THE
CONTRACTOR.

CONTRACTOR
MUST
IMMEDIATELY
NOTIFY COR IF AN
INSTALLER OR
MANUFACTURER
FAILSTO COMPLY
WITH THE TERMS
OF A WARRANTY.

FURNISH COPIES
ASREQUESTED.
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POINT OF
CONTACT
DESIGNEE

COROR
DESIGNEE.

COR OR
DESIGNEE.

COR OR
DESIGNEE.

COR OR
DESIGNEE.

COROR
DESIGNEE.

COROR
DESIGNEE.
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DELIVERABLE
REFRIGERANT CONTROL
AND CERTIFICATION
LOG.

AQMD OPERATING
PERMITS.

POLY CHLORINATED
BIPHENYL (PCB)
CONTROL TRANSFORMER
LEAKS.

FACILITY HAZARDS

WORKPLACE SAFETY
PLAN.

ELECTRICAL SAFETY —
ARC FLASH ANALYSIS.

CONFINED SPACE ENTRY
PERMIT SYSTEM.

HAZARDOUS MATERIALS:
MATERIAL SAFETY DATA
SHEETS-HAZARDOUS

MATERIALSINVENTORY.
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REFERENCE
C.38.3

C.384

C.386

C.38.8

C.389

C.38.10

C.38.14

C.38.16

DELIVERABLE
DUE
REFRIGERANT
CONTROL LOGS
MUST BE UPDATED
AND INSPECTED
ASREQUIRED.

COPIES MADE
AVAILABLE
IMMEDIATELY
UPON REQUEST.

IMMEDIATE
NOTIFICATION.

REPORT HAZARDS
ON GSA FORM 3592

A SAFETY AND
HEALTH PLAN
MUST BE
SUBMITTED FOR
REVIEW AND
APPROVAL WITHIN
30 DAYSAFTER
AWARD.

DEFICIENCIES
MUST BE
REPORTED WITHIN
30 DAYSAFTER
CONTRACT
AWARD.

THE CONTRACTOR
MUST DEVELOP A
CONFINED SPACE
ENTRY PERMIT
SYSTEM FOR ALL
PERMIT-REQUIRED
CONFINED SPACES
WITHIN 60
CALENDAR DAYS
OF THE CONTRACT
START.

MSDSS MUST BE
MADE AVAILABLE
ON REQUEST. THE
CONTRACTOR
MUST PREPARE
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POINT OF
CONTACT
COR OR

DESIGNEE.

COROR
DESIGNEE.

COR OR
DESIGNEE.

COROR
DESIGNEE

COR OR
DESIGNEE.

COR OR
DESIGNEE.

COROR

DESIGNEE.

COR OR
DESIGNEE.
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DELIVERABLE

BOILER/PRESSURE
VESSEL OPERATION AND
INSPECTION STANDARDS

BACKFLOW PREVENTION
DEVICES—-ANNUAL
INSPECTION
CERTIFICATE.

LABELING AND SIGNAGE.

FIRE PROTECTION
SYSTEMSON LINE AT ALL
TIMES UNLESS
APPROVAL ISGIVEN
DURING MAINTENANCE
PERIODS.

FIRE ALARM SYSTEM: IF
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REFERENCE

C.38.17

C.38.18

C.38.20

C.391

C.39.2
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DELIVERABLE POINT OF
DUE CONTACT
AND SUBMIT

HAZARDOUS

MATERIALS

INVENTORY ASAN

APPENDIX TO THE

BUILDING

OPERATING PLAN.

THISMUST BE

UPDATED AND

RESUBMITTED

ANNUALLY BY

SEPTEMBER 30 OF

EACH YEAR.

A GSA FORM 1034
(CERTIFICATE OF
INSPECTION) OR
AN EQUIVALENT
APPROVED FORM
MUST BE
COMPLETED AND
POSTED ON OR
NEAR THE
EQUIPMENT.
INSPECTIONS
MUST BE MADE BY
INSPECTORS
CERTIFIED BY THE
NATIONAL BOARD
OF BOILER AND
PRESSURE VESSEL
INPSECTORS.

COROR
DESIGNEE

INSPECT
ANNUALLY AND
PROVIDE
CERTIFICATION.

COROR
DESIGNEE.

ANY NEW
INSTALLATIONS
MUST BE LABELED
PER OSHA
STANDARDS.

COR OR
DESIGNEE.

ADVANCE
NOTIFICATION
AND APPROVAL
PER OCCURRENCE.

COR OR
DESIGNEE.

THE CONTRACTOR COROR
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DELIVERABLE POINT OF
DELIVERABLE REFERENCE DUE CONTACT
THE CONTRACTOR MUST DESIGNEE.
ENCOUNTERS IMMEDIATELY
EQUIPMENT THAT ISIN A NOTIFY THE COR
CONDITION THAT MAY OF THE CONDITION
ENDANGER LIFE OR REQUIRING
PROPERTY . IMMEDIATE

ACTION. WITHIN 24

HOURSTHE

CONTRACTOR

MUST PROVIDE A
WRITTEN REPORT

TO THE COR OF
THE HAZARDOUS
CONDITION AND
RECOMMENDED
CORRECTIVE
ACTION.
FIRE ALARM SY STEM: C.39.2 THROUGHOUT THE COR OR
THE CONTRACTORIS YEAR. DESIGNEE.
RESPONSIBLE FOR DOCUMENTATION
MEETING THE OF THE SUBJECT
INSPECTION, INSPECTION,
MAINTENANCE, TESTING MAINTENANCE
FREQUENCIES AND AND TESTING
TESTING METHODS RESULTSMUST BE
OUTLINED IN NFPA 72. RECORDED ON THE
APPLICABLE
INSPECTION AND
TESTING FORM
FROM NFPA 72.
FIREALARM SYSTEM: IF  C.39.2 THE CONTRACTOR COROR
THE CONTRACTOR MUST MUST DESIGNEE.
DISTURB MATERIALS HE IMMEDIATELY
SUSPECTS MAY CONTAIN REPORT THE
ACM. CONDITION TO
THE COR.
FIREALARM SYSTEM: IF  C.39.2 THE CONTRACTOR COROR
THE CONTRACTOR MUST MUST DESIGNEE.
DISTURB MATERIALS HE IMMEDIATELY
SUSPECTS MAY CONTAIN REPORT THE
LEAD-BASED PAINT. CONDITION TO
THE COR.
WATER-BASED FIRE C.394 THE CONTRACTOR COROR
SUPPRESSION SYSTEMS: MUST DESIGNEE.
IF THE CONTRACTOR IMMEDIATELY
ENCOUNTERS NOTIFY THE COR
EQUIPMENT THAT ISIN A OF THE CONDITION
CONDITION THAT MAY REQUIRING
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DELIVERABLE POINT OF
DELIVERABLE REFERENCE DUE CONTACT
ENDANGER LIFE OR IMMEDIATE
PROPERTY. ACTION. WITHIN 24

HOURS THAT

CONTRACTOR

MUST PROVIDE A
WRITTEN REPORT

TO THE COR OF
THE HAZARDOUS
CONDITION AND
RECOMMENDED
CORRECTIVE
ACTION.
WATER-BASED FIRE C.394 THROUGHOUT THE COR OR
SUPPRESSION SYSTEMS: YEAR. DESIGNEE.
THE CONTRACTORIS DOCUMENTATION
RESPONSIBLE FOR OF THE SUBJECT
MEETING THE INSPECTION,
INSPECTION, MAINTENANCE,
MAINTENANCE, TESTING AND TESTING
FREQUENCIES, AND RESULTS MUST BE
TESTING METHODS RECORDED ON THE
OUTLINED IN NFPA 25. APPLICABLE
“SUGGESTED

FORM,” ASFOUND
IN THE CURRENT
EDITION OF NFPA

25.
WATER-BASED FIRE C.394 THE CONTRACTOR COROR
SUPPRESSION SYSTEMS: MUST DESIGNEE.
IF THE CONTRACTOR IMMEDIATELY
MUST DISTURB REPORT THE
MATERIALS HE SUSPECTS CONDITION TO
MAY CONTAIN ACM. THE COR.
WATER-BASED FIRE C.394 THE CONTRACTOR COROR
SUPPRESSION SYSTEMS: MUST DESIGNEE.
IF THE CONTRACTOR IMMEDIATELY
MUST DISTURB REPORT THE
MATERIALS HE SUSPECTS CONDITION TO
MAY CONTAIN LEAD- THE COR.
BASED PAINT.
FIRE DOORSAND OTHER  C.395 THROUGHOUT THE COR OR
OPENING PROTECTIVES: YEAR. DESIGNEE.
THE CONTRACTORIS DOCUMENTATION
RESPONSIBLE FOR OF THE SUBJECT
MEETING THE INSPECTION,
INSPECTION, MAINTENANCE,
MAINTENANCE, TESTING AND TESTING
FREQUENCIES, TESTING RESULTSMUST BE
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DELIVERABLE
METHODS, AND
DOCUMENTATION
REQUIREMENTS
OUTLINED IN NFPA 80.

FIRE AND COMBINATION
FIRE/SMOKE DAMPERS:
THE CONTRACTORIS
RESPONSIBLE FOR
MEETING THE
INSPECTION,
MAINTENANCE, TESTING
FREQUENCIES, TESTING
METHODS, AND
DOCUMENTATION
REQUIREMENTS
OUTLINED IN NFPA 80.

SMOKE DOORS AND
OTHER OPENING
PROTECTIVES: THE
CONTRACTOR IS
RESPONSIBLE FOR
MEETING THE
INSPECTION,
MAINTENANCE, TESTING
FREQUENCIES, TESTING
METHODS, AND
DOCUMENTATION
REQUIREMENTS
OUTLINED IN NFPA 105.

SMOKE DAMPERS: THE
CONTRACTOR IS
RESPONSIBLE FOR
MEETING THE
INSPECTION,
MAINTENANCE, TESTING
FREQUENCIES, TESTING
METHODS, AND
DOCUMENTATION
REQUIREMENTS
OUTLINED IN NFPA 105.

PORTABLE FIRE
EXTINGUISHERS: THE
CONTRACTOR IS
RESPONSIBLE FOR
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REFERENCE

C.39.6

C. 39.7

C.39.8

C.399
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DELIVERABLE POINT OF
DUE CONTACT
RECORDED IN

ACCORDANCE

WITH THE

REQUIREMENTS OF

NFPA 80.

THROUGHOUT THE COR OR
YEAR. DESIGNEE.
DOCUMENTATION

OF THE SUBJECT
INSPECTION,

MAINTENANCE,

AND TESTING
RESULTSMUST BE
RECORDED IN

ACCORDANCE

WITH THE

REQUIREMENTS OF

NFPA 80.

THROUGHOUT THE CO OR COR.
YEAR.
DOCUMENTATION
OF THE SUBJECT
INSPECTION,
MAINTENANCE,
AND TESTING
RESULTSMUST BE
RECORDED IN
ACCORDANCE
WITH THE
REQUIREMENTS OF
NFPA 105.

THROUGHOUT THE COR OR
YEAR. DESIGNEE.
DOCUMENTATION

OF THE SUBJECT
INSPECTION,

MAINTENANCE

AND TESTING
RESULTSMUST BE
RECORDED IN

ACCORDANCE

WITH THE

REQUIREMENTS OF

NFPA 105.

THROUGHOUT THE COR OR
YEAR. DESIGNEE.
DOCUMENTATION

OF THE SUBJECT
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DELIVERABLE POINT OF
DELIVERABLE REFERENCE DUE CONTACT
MEETING THE INSPECTION,
INSPECTION, MAINTENANCE,
MAINTENANCE, TESTING AND TESTING
FREQUENCIES, TESTING RESULTSMUST BE
METHODS, AND RECORDED IN
DOCUMENTATION ACCORDANCE
REQUIREMENTS WITH THE
OUTLINED IN NFPA 10. REQUIREMENTS OF

NFPA 10.
NON-WATER-BASED C.39.10 THROUGHOUT THE COR OR
EXTINGUISHING YEAR. DESIGNEE.
SYSTEMS: THE DOCUMENTATION
CONTRACTOR IS OF THE SUBJECT
RESPONSIBLE FOR INSPECTION,
MEETING THE MAINTENANCE,
INSPECTION, AND TESTING
MAINTENANCE, TESTING RESULTSMUST BE
FREQUENCIES, TESTING RECORDED IN
METHODS, AND ACCORDANCE
DOCUMENTATION WITH THE
REQUIREMENTS REQUIREMENTS OF
OUTLINED IN THE THE APPLICABLE
APPLICABLE NFPA NFPA STANDARD.
STANDARD.
SMOKE CONTROL C. 3911 THROUGHOUT THE COR OR
SYSTEMS: THE YEAR. DESIGNEE.
CONTRACTOR IS DOCUMENTATION
RESPONSIBLE FOR OF THE SUBJECT
MEETING THE INSPECTION,
INSPECTION, MAINTENANCE,
MAINTENANCE, TESTING AND TESTING
FREQUENCIES, TESTING RESULTSMUST BE
METHODS, AND RECORDED IN
DOCUMENTATION ACCORDANCE
REQUIREMENTS WITH THE
OUTLINED IN NFPA 92. REQUIREMENTS OF

NFPA 92.
SMOKE MANAGEMENT C.39.12 THROUGHOUT THE COR OR
SYSTEMS: THE YEAR. DESIGNEE.
CONTRACTOR IS DOCUMENTATION
RESPONSIBLE FOR OF THE SUBJECT
MEETING THE INSPECTION,
INSPECTION, MAINTENANCE,
MAINTENANCE, TESTING AND TESTING
FREQUENCIES, TESTING RESULTSMUST BE
METHODS, AND RECORDED IN
DOCUMENTATION ACCORDANCE
REQUIREMENTS WITH THE
OUTLINED IN NFPA 92. REQUIREMENTS OF
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DEL IVERABLE POINT OF
DELIVERABLE REFERENCE DUE CONTACT
NFPA 92.
EMERGENCY AND C.39.13 THROUGHOUT THE COR OR
STANDBY POWER YEAR, DESIGNEE.
SYSTEMS: THE DOCUMENTATION
CONTRACTORIS OF THE SUBJECT
RESPONSIBLE FOR INSPECTION,
MEETING THE MAINTENANCE,
INSPECTION, AND TESTING
MAINTENANCE, TESTING RESULTSMUST BE
FREQUENCIES, TESTING RECORDED IN
METHODS, AND ACCORDANCE
DOCUMENTATION WITH THE
REQUIREMENTS REQUIREMENTS OF
OUTLINED IN NFPA 110 NFPA STANDARDS.
AND NFPA 111.
EMERGENCY LIGHTING  C.39.14 THROUGHOUT THE COR OR
AND EXIT SIGNAGE: THE YEAR, DESIGNEE.
CONTRACTORS DOCUMENTATION
RESPONSIBLE FOR OF THE SUBJECT
MEETING THE INSPECTION,
INSPECTION, MAINTENANCE,
MAINTENANCE, TESTING AND TESTING
FREQUENCIES, TESTING RESULTSMUST BE
METHODS, AND RECORDED IN
DOCUMENTATION ACCORDANCE
REQUIREMENTS WITH THE
OUTLINED IN NFPA 101. REQUIREMENTS OF
NFPA 101.
MEANS OF EGRESSDOOR ~ C.39.15 THROUGHOUT THE  COROR
ASSEMBLIES: THE YEAR. DESIGNEE.
CONTRACTORIS DOCUMENTATION
RESPONSIBLE FOR OF THE SUBJECT
MEETING THE INSPECTION,
INSPECTION, MAINTENANCE,
MAINTENANCE, TESTING AND TESTING
FREQUENCIES, TESTING RESULTSMUST BE
METHODS, AND RECORDED IN
DOCUMENTATION ACCORDANCE WITH
REQUIREMENTS THE
OUTLINED IN NFPA 101. REQUIREMENTS OF
NFPA 101.
CONTRACT COMPLETION  E5 NO LESS THAN 90
PLAN CALENDAR DAY'S
PRIOR TO
CONTRACT
TERMINATION
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DELIVERABLE

SECURITY CLEARANCE
REQUIRMENTS
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REFERENCE

H.1.2

Page 136 of 177

DELIVERABLE POINT OF
DUE CONTACT
AND/OR END DATE,
THE CONTRACTOR
AND THE
CONTRACTING
OFFICER AND/OR
THE
CONTRACTING
OFFICER’'S
REPRESENTATIVE
SHALL, TOGETHER,
MAKE A
COMPLETE
INSPECTION OF
ALL MECHANICAL,
ELECTRICAL,
PLUMBING,
STRUCTURAL, FIRE
PROTECTION AND
LIFE SAFETY, AND
UTILITY
DSITRUBUTION
SYSTEMSAND
EQUIPMENT AT
THE SITE COVERED
BY THIS
CONTRACT

THE CONTRACTOR
SHALL FOR EACH
EMPLOYEE
STARTING WORK
UNDER THIS
CONTRACT, NO
LATER THAN 10
DAYSAFTER
AWARD, THE
FOLLOWING: (A)
ONE “FPS’
CONTRACTOR
INFORMATION
WORKSHEET”. (B)
ONE “ELECTRONIC
QUESTIONNAIRE
FOR PUBLIC TRUST
POSITIONS (SF-85P).
DO NOT COMPLETE
THE MEDICAL
AUTHORIZATION
RELEASE ON THE
LAST PAGE. (C)
TWO
“FINGERPRINTING
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DELIVERABLE REFERENCE

THE COLLECTION AND H.9
SUBMISSION OF GSA

FORM 139, RECORDING
PRESENCE.

AFFIRMATIVE H.14
PROCUREMENT
PROGRAM (APP)

ASBESTOS AWARENESS H.15
TRAINING
CERTIFICATION.

QUALIFICATION OF H.17.1-174

EMPLOYEES (MAY 1989)
PAPERWORK.
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DELIVERABLE POINT OF
DUE CONTACT
CHARTS' (GSA

FORM FD-258) OR
FINGERPRINTS
MUST BE TAKEN
ELECTRONICALLY
AT ONEOFGSA’S
FINGERPRINTING
LOCATIONS. ANY
EMPLOYEESHIRED
AFTER
PERFORMANCE
STARTSUNDER
THIS CONTRACT
MUST HAVE THE
ABOVE
DOCUMENTS
SUBMITTED TO
THE COR AND
THEY MUST BE
APROVED PRIOR
TO THEEMPLOYEE
STARTING WORK.

SUBMIT WITHIN 5 COROR
CALENDAR DAYS DESIGNEE.
OF EACH MONTH’'S

END .

NO LATER THAN COR OR
NOVEMBER 1 OF DESIGNEE
EACH YEAR,

SUBMIT REPORT

WITH DATA FOR

THE PRECEDING

TWELVE MONTH

PERIOD ENDING

SEPTEMBER 30.

SEE SECTION J,

FOR REPORT

FORMAT

TRAININGWITHIN COROR
60 CALENDAR DESIGNEE.
DAYSAFTER

START. CERTIFY

COMPLETION

WITHIN 5 DAY S OF

TRAINING.

SUBMIT CO OR DESIGNEE.

DOCUMENTATION
7DAYSPRIORTO
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DELIVERABLE POINT OF
DELIVERABLE REFERENCE DUE CONTACT
WORK.
SUBMISSION OF RESUMES H.17.5 THE CONTRACTOR COROR
FOR NEW EMPLOY EES. MUST SUBMIT DESIGNEE.
RESUMES FOR ALL
PERSONNEL PRIOR
TO PERSONNEL
BEGINNING WORK.
STATE LICENSING - IF H.11 & H.17.6 WITHIN 90 COROR
REQUIRED CALENDARDAYS DESIGNEE.
OF BEGINNING
EMPLOYMENT.
PRICE PROPOSAL FOR H.20.2 WITHIN 48HOURS  CO OR COR.
ADDITIONAL SERVICES OF THE REQUEST.
WORK.
CONTRACTOR PANDEMIC H.22 WITHIN 30 COR OR
PLAN CALENDARDAYS DESIGNEE
OF START OF
CONTRACT
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J.3. EQUIPMENT AND SYSTEMSTO BE OPERATED, MAINTAINED AND REPAIRED

The equipment and systems to be operated, maintained and repaired under this contract includes all
building mechanical, electrical, utility systems, fire protection systems and all equipment associated with
HVAC systems within the property limits named in this solicitation, unless otherwise specified. Such
equipment and systems may include, but are not limited to:

(a) Air digtribution systems (air handlers, ductwork, etc.)

(b) All controls and controlled devices, including auxiliary equipment

(c) Chilled water system

(d) Clocks (central system)

(e) Condenser water

() Condensate system (building to utility connection)

(g) Electric power and lighting apparatus

(h) Electric transformers and switchgear

(i) Emergency lights

(1) Gas

(K) Heating system (including boilers)

(N HVAC computer controls and monitoring systems

(m) Manhole (electrical)

(n) Mechanical refrigeration (centrifugal or absorption type)

(o) Potable water (domestic water from city meter)

(p) Sanitary sewage (building to city connection)

(q) Water treatment

(r) Door systems

(s) Window, ceiling, wall and floor systems

(t) Stairways and railings

(u) Roof

(v) Fuel oil tanks and pumps

(w) Domestic hot water heat exchangers

(X) Fire extinguishers

(y) Water based Fire Protection Systems

(2) Dry Chemical and Wet Chemical Fire Protection Systems

(aa) Exit signage

(ab) Smoke control and smoke exhaust systems

(ac) Fire Alarm Systems

(ad) Lawn Sprinklers

(ae) Fire dampers, smoke dampers and combination fire/smoke dampers

(af) Emergency Power Generators.

(ag) Fire Doors and Windows.

Property of the United States Gover nment-For official use only-Do not remove this notice-Properly destr oy document when no longer needed.
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J.4. EQUIPMENT INVENTORY LIST
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RTW Enterprises Inc. Mpls. Federal Courthouse

Equipment/Asset List

Date printed: 03/01/2012

Name Category Sub-Category Asset # Make Model Serial # Location

1 |_WORKORDER

2 |225UPS AIC HVAC AIC 15 UPS COOL AIR  |E4AGASN 951115 Mpls. Federal Bld.
3 [375UPSA/IC HVAC AIC 15 UPS COOL AIR  |E10G4A 951116 Mpls. Federal Bld.
4 |75 UPS A/IC HVAC AIC 15 UPS COOL AIR  |E5G4A 951114 Mpls. Federal Bld.
5 |AT.S. ELECTRICAL FACILITY ALL ASCO Mpls. Federal Bld.
6 |A/C10-1 TRUSTEES HVAC AIC 10 LIEBERT MMEO20WGF91141 Mpls. Federal Bld.
7 |A/CB1-1 PHONE RM. HVAC AIC B-1 Mpls. Federal Bld.
8 |A/C5-1USATTYS HVAC AIC 5 COOL AIR  |MA5G4ASN196020 Mpls. Federal Bld.
9 |A/C5-2US ATTYS HVAC AIC 5 COOL AIR  |MA5G4ASN1960919 Mpls. Federal Bld.
10 |AHU 10-1 HVAC AHU 10 RACAN CAU-31 700287-024-EMpls. Federal Bld.
11 |AHU 10-2 HVAC AHU 10 RACAN RAD-17-A5 700278-025-EMpls. Federal Bld.
12 |AHU 1-1 HVAC AHU 1 RACAN CAU-31 700287-001-EMpls. Federal Bld.
13 |AHU 11-1 HVAC AHU 11 RACAN GSuU-21 700287-026-EMpls. Federal Bld.
14 |AHU 11-2 HVAC AHU 11 RACAN RAD-25-A8 700287-027-EMpls. Federal Bld.
15 |AHU 1-2 HVAC AHU CAFE MCQUAY  [LSL122DH 35K00957-04 Mpls. Federal Bld.
16 |AHU 12-1 HVAC AHU 12 RACAN CAU-31 700287-028-EMpls. Federal Bld.
17 |AHU 12-2 HVAC AHU 12 MCQUAY  |[MSB114EH 35K00951-00 Mpls. Federal Bld.
18 |AHU 1-3 HVAC AHU 1 RACAN CAU-18 700287-002-t Mpls. Federal Bld.
19 |AHU 13-1 HVAC AHU 13 RACAN CAU-31 700287-029-EMpls. Federal Bld.
20 |AHU 13-2 HVAC AHU 13 MCQUAY  |[MSB114EH 35K00953-00 Mpls. Federal Bld.
21 |AHU 14-1 HVAC AHU 14 RACAN CAU-31 700287-030-EMpls. Federal Bld.
22 |AHU 14-2 HVAC AHU 14 MCQUAY  |[MSB114EH 35K00952-00 Mpls. Federal Bld.
23 |AHU 15-1 HVAC AHU 15 RACAN 700237-031-EMpls. Federal Bld.
24 |AHU 2-1 HVAC AHU 2 MCQUAY  |[MSL108CH 35K00958-06/Mpls. Federal Bld.
25 |AHU 2-2 HVAC AHU 2 MCQUAY  |[MSL108CV 35MO00013-0€ Mpls. Federal Bld.
26 |AHU 2-3 HVAC AHU 2 RACAN CAU-36 700287-033-EMpls. Federal Bld.
27 |AHU 2-4 HVAC AHU 2 RACAN RAD-12-AS 700287-003-EMpls. Federal Bld.
28 |AHU 3-1 HVAC AHU 3 Mpls. Federal Bld.
29 |AHU 3-2 HVAC AHU 3 Mpls. Federal Bld.
30 |AHU 3-3 HVAC AHU 3 Mpls. Federal Bld.
31 |AHU 3-4 HVAC AHU 3 Mpls. Federal Bld.
32 |AHU 3-5 HVAC AHU 3 Mpls. Federal Bld.
33 |AHU 4-1 HVAC AHU 4 RACAN AHU4-1 700287-008-EMpls. Federal Bld.
34 |AHU 4-2 HVAC AHU 4 RACAN AHU4-2 700287-011-EMpls. Federal Bld.
35 |AHU 4-3 HVAC AHU 4 RACAN CAU-18 700287-010-EMpls. Federal Bld.
36 |AHU 4-4 HVAC AHU 4 RACAN CAU-18 700287-011-EMpls. Federal Bld.
37 |AHU5-1 HVAC AHU 5 RACAN CAU-18 700287-012-EMpls. Federal Bld.
38 |AHU 5-2 HVAC AHU 5 RACAN AHU 5-2 7000287-013;Mpls. Federal Bld.
39 |AHU5-3 HVAC AHU 5 RACAN AHU 5-3 700287-014-EMpls. Federal Bld.
40 |AHU 5-4 HVAC AHU 5 RACAN CAU-18 700287-015-EMpls. Federal Bld.
41 |AHU5-5 HVAC AHU 5 MCQUAY  |LSL104C 35K01555-06/Mpls. Federal Bld.
42 |AHU 6-1 HVAC AHU 6 RM. 6102 RACAN CAU-18 700287-016-EMpls. Federal Bld.
43 |AHU 6-2 HVAC AHU 6 RACAN AHUB-2 700287-017-EMpls. Federal Bld.
44 |AHU 6-3 HVAC AHU 6 RM. 611 RACAN CAU-18 700287-035-EMpls. Federal Bld.
45 |AHU 6-4 HVAC AHU 6 RM. 611 RACAN CAU-18 700287-019-EMpls. Federal Bld.
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RTW Enterprises Inc. Mpls. Federal Courthouse

Equipment/Asset List
Date printed: 03/01/2012

Name Category Sub-Category Asset # Make Model Serial # Location

46 |AHU 7-1 HVAC AHU 7 RACAN CAU-26 700287-036-EMpls. Federal Bld.
47 |AHU 7-2 HVAC AHU 7 MCQUAY  |[MSB114EH 35K00950-00 Mpls. Federal Bld.
48 |AHU 8-1 HVAC AHU 8 RACAN CAU-26 700287-022-EMpls. Federal Bld.
49 |AHU 8-2 HVAC AHU 8 RACAN MSB114E4 35K00948-00 Mpls. Federal Bld.
50 |AHU9-1 HVAC AHU 9 RACAN CAU-31 700287-023-EMpls. Federal Bld.
51 |AHU 9-2 HVAC AHU 9 MCQUAY  |[MSB114EH 35K00949-07|Mpls. Federal Bld.
52 |AHU B2-1 HVAC AHU RANGE Mpls. Federal Bld.
53 |AHU SPH1 HVAC AHU PH Mpls. Federal Bld.
54 |AHU SPH2 HVAC AHU PH Mpls. Federal Bld.
55 |AHU SPH3 HVAC AHU PH Mpls. Federal Bld.
56 |AHU SPH4 HVAC AHU PH Mpls. Federal Bld.
57 |AHU SPH5 HVAC AHU PH Mpls. Federal Bld.
58 |AIR COMP. DRY-VALVE FIRE SUPPRESSION  AIR COMPRESSOR DOCK,RAMPS Mpls. Federal Bld.
59 |AIR COMPRESSOR (EMS) HVAC AIR COMPRESSOR B-140 Mpls. Federal Bld.
60 |BI-FOLD DOOR #1 DOORS FACILITY GSA ENT. EPD G898-01-A07 GSA Parking

61 |BI-FOLD DOOR #2 DOORS FACILITY GSA EXIT EPD G898-01-A02 GSA Parking

62 |BI-FOLD DOOR #3 DOORS FACILITY JDG. ENT. EPD G898-02-A00 GSA Parking

63 |BI-FOLD DOOR #4 DOORS FACILITY JDG. EXIT EPD G898-01-A00 GSA Parking

64 |BI-FOLD DOOR #5 DOORS FACILITY SALLYPORT EPD G898-01-A06 GSA Parking

65 |C.R.U.#1 HVAC COND. RETURN B-139 GSA ITT 75CBE-75-10 QDH383 232{Mpls. Federal Bld.
66 |C.R.U.#2 HVAC COND. RETURN B-139 CITY ITT 23 CBE-9-10(QDH384 232{Mpls. Federal Bld.
67 |C.R.U.#3 HVAC COND. RETURN B-139 3 BANK ITT 36CB37-20 QDK-375 278Mpls. Federal Bld.
68 |C.R.U. A4 HVAC COND. RETURN B-139 DOM. ITT WCD12-20-B 160082 K59 |Mpls. Federal Bld.
69 |C.R.U.A-5 HVAC COND. RETURN CAFE Mpls. Federal Bld.
70 |C.R.U.A-6 HVAC COND. RETURN 110 Mpls. Federal Bld.
71 |C.R.U.A-7 HVAC COND. RETURN MAIL RM. Mpls. Federal Bld.
72 |C.R.U.A-8 HVAC COND. RETURN PH Mpls. Federal Bld.
73 |C.R.U. A9 HVAC COND. RETURN TUNNEL Mpls. Federal Bld.
74 |CAFE COMBI OVEN CAFE COOKING EQUIP. REAR KITCHEN Mpls. Federal Bld.
75 |CAFE DISHWASHER CAFE DISHWASHER KITCHEN Mpls. Federal Bld.
76 |CAFE FREEZER CAFE FREEZER KITCHEN DELFIELD |407CA 08091520027 Mpls. Federal Bld.
77 |CAFE FRYER CAFE FRYER KITCHEN Mpls. Federal Bld.
78 |CAFE GRIDDLE (2) CAFE COOKING EQUIP. SERV. LINE Mpls. Federal Bld.
79 |CAFE HOOD (2) CAFE EXHAUST FAN CAFE Mpls. Federal Bld.
80 |CAFE ICE DISP. CAFE ICE DISPENSER SERV. LINE Mpls. Federal Bld.
81 |CAFE ICE MAKER CAFE ICE MAKER KITCHEN Mpls. Federal Bld.
82 |CAFEKETTLE CAFE COOKING EQUIP. KITCHEN Mpls. Federal Bld.
83 |CAFE KITCHEN (10) CAFE SMALL APPLIANCE KITCHEN Mpls. Federal Bld.
84 |CAFE REFRIGERATORS (5) CAFE REFRIGERATOR KITCHEN Mpls. Federal Bld.
85 |CAFE TAYLOR CAFE ICE CREAM MACHINE KITCHEN Mpls. Federal Bld.
86 |CAFE WALK IN FREEZER CAFE FREEZER KITCHEN KOLPAK 962851870R |Mpls. Federal Bld.
87 |CAFE WALK IN FRIDGE CAFE REFRIGERATOR KITCHEN KOLPAK 962851872R |Mpls. Federal Bld.
88 |CAFE WATER FILTER (4) CAFE WATER FILTER KITCHEN Mpls. Federal Bld.
89 |CAFE WOLF RANGE CAFE COOKING EQUIP. REAR KITCHEN Mpls. Federal Bld.
90 |CH. WATER PUMPS (2) HVAC PUMP PH BELL&GOSS|VSC9-625BFI11937941,2 |Mpls. Federal Bld.
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RTW Enterprises Inc. Mpls. Federal Courthouse

Equipment/Asset List
Date printed: 03/01/2012

Name Category Sub-Category Asset # Make Model Serial # Location
91 |CH. WATER PUMPS (3) HVAC PUMP B140 BELL&GOSS|VSCS11-87511818443,4,5 |Mpls. Federal Bld.
92 |CHW JOCKEY PUMP (2) HVAC PUMP PH.,6 MARATHON |EE0052,EEO(C Mpls. Federal Bld.
93 |CHW PLATE EXCHANGER  HVAC HEX 8 Mpls. Federal Bld.
94 |CSO1 HVAC AHU CSO DATAAIR |DAMC 0112 98-1477-A  |Mpls. Federal Bld.
95 |[CSO2 HVAC AHU CSO DATA AIR |DAMC-0112 98-1476-A |Mpls. Federal Bld.
96 |DOM. WATER PUMP PLUMBING PUMP B141 NAMCO Mpls. Federal Bld.
97 |DOMESTIC HEX #1 HVAC HEX B139 Mpls. Federal BId.
98 |DOMESTIC HEX #2 HVAC HEX B139 Mpls. Federal BId.
99 |ECON PH 1 6 BANK ELEV MA(HVAC SUPPLY FAN PH 2011 Mpls. Federal Bld.
100 |[ECON PH 2 UPS RMS HVAC SUPPLY FAN PH Mpls. Federal BId.
101 |[ECON PH 3 PH ELEV MACH RHVAC SUPPLY FAN PH Mpls. Federal BId.
102 |ELEC. DISTRIBUTION ELECTRICAL FACILITY ALL Mpls. Federal Bld.
103 |[ELECTRIC BOILER HVAC BOILER PH Mpls. Federal BId.
104 |[EMER. GENERATOR ELECTRICAL FACILITY ROOF GEN. Mpls. Federal BId.
105 |[EQUIP. TOURS WORK ORDER FACILITY Mpls. Federal BId.
106 |[EXH. FAN 1-1 HVAC EXHAUST FAN 1 GREENHECKBSQ-130-7-X 95L09716  |Mpls. Federal Bld.
107 |EXH. FAN 1-2 HVAC EXHAUST FAN DOCK Mpls. Federal BId.
108 |EXH. FAN 1-3 HVAC EXHAUST FAN DOCK GREENHECKBSQ-70-4-X 95L08778 |Mpls. Federal Bld.
109 |EXH. FAN 1-4 HVAC EXHAUST FAN 117 Mpls. Federal BId.
110 |EXH. FAN 1-5 HVAC EXHAUST FAN 1 GREENHECKBSQ-130-7-X 95L09718  |Mpls. Federal Bld.
111 |EXH. FAN 1-6 HVAC EXHAUST FAN CAFE B00240LFZAI95X11505 |Mpls. Federal Bld.
112 |EXH. FAN 6-1 HVAC EXHAUST FAN 6 Mpls. Federal BId.
113 |EXH. FAN B1-1 HVAC EXHAUST FAN B-139 GREENHECKTAB-36-30-X 95L08655 |Mpls. Federal Bld.
114 |EXH. FAN B1-10 HVAC EXHAUST FAN B-1 GSA Parking
115 [EXH. FAN B1-11 HVAC EXHAUST FAN CITY RAMP Public Parking
116 |EXH. FAN B1-12 HVAC EXHAUST FAN CITY RAMP Public Parking
117 |EXH. FAN B1-13 HVAC EXHAUST FAN P-1 GSA Parking
118 |EXH. FAN B1-14 HVAC EXHAUST FAN P-1 GSA Parking
119 |EXH. FAN B1-15 HVAC EXHAUST FAN P-1 GSA Parking
120 |[EXH. FAN B1-16 HVAC EXHAUST FAN P-1 GSA Parking
121 |[EXH. FAN B1-17 HVAC EXHAUST FAN P-1 GSA Parking
122 |[EXH. FAN B1-2 HVAC EXHAUST FAN B146 Mpls. Federal Bld.
123 |[EXH. FAN B1-3 HVAC EXHAUST FAN B140 GREENHECKTAB-18-L-7-X95L08653 |Mpls. Federal Bld.
124 |[EXH. FAN B1-4 HVAC EXHAUST FAN B143 GREENHECKBSQ-70-3  95L08775 |Mpls. Federal Bld.
125 |[EXH. FAN B1-5 HVAC EXHAUST FAN B142 GREENHECKTAB-36-30-X 95L08656 |Mpls. Federal Bld.
126 |EXH. FAN B1-6 HVAC EXHAUST FAN B140 GREENHECKBSQ-80-4  95L08780 |Mpls. Federal Bld.
127 |EXH. FAN B1-7 HVAC EXHAUST FAN P-1 Mpls. Federal BId.
128 |[EXH. FAN B1-8 HVAC EXHAUST FAN CITY RAMP Public Parking
129 |[EXH. FAN B1-9 HVAC EXHAUST FAN B-1 GSA Parking
130 |EXH. FAN B2-1 HVAC EXHAUST FAN JDG. PRK. GSA Parking
131 |[EXH. FAN B2-10 HVAC EXHAUST FAN B2 GSA Parking
132 |[EXH. FAN B2-11 HVAC EXHAUST FAN B2 GSA Parking
133 |[EXH. FAN B2-12 HVAC EXHAUST FAN B2 GSA Parking
134 |[EXH. FAN B2-13 HVAC EXHAUST FAN B2 GSA Parking
135 |[EXH. FAN B2-14 HVAC EXHAUST FAN B2 GSA Parking
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Equipment/Asset List
Date printed: 03/01/2012

Name Category Sub-Category Asset # Make Model Serial # Location
136 |[EXH. FAN B2-15 HVAC EXHAUST FAN B2 GSA Parking
137 |[EXH. FAN B2-16 HVAC EXHAUST FAN B2 GSA Parking
138 |EXH. FAN B2-2 HVAC EXHAUST FAN JDG. PRK. GSA Parking
139 |EXH. FAN B2-3 HVAC EXHAUST FAN JDG. PRK. GSA Parking
140 |EXH. FAN B2-4 HVAC EXHAUST FAN JDG. PRK. GSA Parking
141 |[EXH. FAN B2-5 HVAC EXHAUST FAN JDG. PRK. GSA Parking
142 |[EXH. FAN B2-6 HVAC EXHAUST FAN B2 GSA Parking
143 |[EXH. FAN B2-7 HVAC EXHAUST FAN B2 GSA Parking
144 |EXH. FAN B2-8 HVAC EXHAUST FAN B2 GSA Parking
145 |EXH. FAN B2-9 HVAC EXHAUST FAN B2 GSA Parking
146 |[EXH. FAN B3-1 HVAC EXHAUST FAN P3 Public Parking
147 |EXH. FAN B3-2 HVAC EXHAUST FAN P3 Public Parking
148 |EXH. FAN B3-3 HVAC EXHAUST FAN P3 Public Parking
149 |EXH. FAN B3-4 HVAC EXHAUST FAN P3 Public Parking
150 |EXH. FAN B3-5 HVAC EXHAUST FAN P3 GREENHECKSBE-3H30-3095L14086  |Public Parking
151 |EXH. FAN B3-6 HVAC EXHAUST FAN P3 GREENHECKSBE-3H30-3095L14087  |Public Parking
152 |EXH. FAN B3-7 HVAC EXHAUST FAN P3 GREENHECKTAB-48-100 95L07123  |Public Parking
153 |EXH. FAN B4-1 HVAC EXHAUST FAN P4 GREENHECKSBCE-3H30-295L14039  |Public Parking
154 |EXH. FAN B4-2 HVAC EXHAUST FAN P4 GREENHECKSBCE-3H30-295L14040  |Public Parking
155 |EXH. FAN B4-3 HVAC EXHAUST FAN P4 GREENHECKSBCE-3H30-29SL14041  |Public Parking
156 |EXH. FAN B4-4 HVAC EXHAUST FAN P4 GREENHECKSBCE-3H30-295L14042  |Public Parking
157 |EXH. FAN KEF1-1 HVAC EXHAUST FAN KITCHEN Mpls. Federal BId.
158 |EXH. FAN KEF1-2 HVAC EXHAUST FAN KITCHEN Mpls. Federal Bld.
159 |EXH. FAN MER-1 HVAC EXHAUST FAN PH Mpls. Federal Bld.
160 |EXH. FAN MER-2 HVAC EXHAUST FAN PH Mpls. Federal Bld.
161 |[EXH. FAN PH1-1 HVAC EXHAUST FAN PH Mpls. Federal Bld.
162 |[EXH. FAN PH1-2 HVAC EXHAUST FAN PH Mpls. Federal Bld.
163 |[EXH. FAN PH1-3 HVAC EXHAUST FAN PH Mpls. Federal Bld.
164 |FAN SEF 6-2 HVAC SUPPLY FAN 607 Mpls. Federal Bld.
165 |FAN SEF 6-3 HVAC SUPPLY FAN 607 Mpls. Federal Bld.
166 |[FAN SEF PH-1 HVAC SUPPLY FAN PH Mpls. Federal Bld.
167 |FAN SF 6-1 HVAC SUPPLY FAN 607 Mpls. Federal Bld.
168 |FAN SF 6-2 HVAC SUPPLY FAN 607 Mpls. Federal Bld.
169 FAN SF B1-1 HVAC SUPPLY FAN B139 GREENHECKTAB-36-30-X 95L08657 |Mpls. Federal Bld.
170 |[FAN SF B1-2 HVAC SUPPLY FAN B140 GREENHECKTAB18L5X 95T08652 |Mpls. Federal Bld.
171 |[FAN SF B1-3 HVAC SUPPLY FAN B139 GREENHECKTAB18L5X 95T08653 |Mpls. Federal Bld.
172 |[FAN SF B1-4 HVAC SUPPLY FAN B145 GREENHECKBSQ-140-10-,95L07844  |Mpls. Federal Bld.
173 |[FAN SF B1-5 HVAC SUPPLY FAN B142 GREENHECKTAB-36-30-X 95L08658 |Mpls. Federal Bld.
174 |[FAN SF B1-6 HVAC SUPPLY FAN B141 GREENHECKBSO-80-4  95L08781 |Mpls. Federal Bld.
175 |[FAN SF B2-1 HVAC SUPPLY FAN B2 Mpls. Federal Bld.
176 |[FAN SF B2-2 HVAC SUPPLY FAN B2 Mpls. Federal Bld.
177 |[FAN SF B2-3 HVAC SUPPLY FAN B2 Mpls. Federal Bld.
178 |[FAN SF B2-4 HVAC SUPPLY FAN B2 Mpls. Federal Bld.
179 |FAN SF B2-5 HVAC SUPPLY FAN B2 Mpls. Federal Bld.
180 |[FAN SF B2-6 HVAC SUPPLY FAN B2 Mpls. Federal Bld.
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181 |FAN SF B2-7 HVAC SUPPLY FAN B2 Mpls. Federal Bld.
182 |FAN SF B2-8 HVAC SUPPLY FAN B2 Mpls. Federal Bld.
183 |[FAN SF B2-9 HVAC SUPPLY FAN B2 Mpls. Federal BId.
184 |FAN SF B3-1 HVAC SUPPLY FAN B3 Mpls. Federal Bld.
185 |[FAN SF B3-2 HVAC SUPPLY FAN B3 Mpls. Federal BId.
186 |[FAN SF B4-1 HVAC SUPPLY FAN B4 Mpls. Federal BId.
187 |FAN SF PH-4 HVAC SUPPLY FAN PH Mpls. Federal BId.
188 |FAN SF PH-5 HVAC SUPPLY FAN PH Mpls. Federal BId.
189 |FAN SF PH-7 HVAC SUPPLY FAN PH Mpls. Federal BId.
190 |FAN TEF 11TH (2) HVAC EXHAUST FAN 11TH. FLR. Mpls. Federal BId.
191 |[FAN TEF 12TH (4) HVAC EXHAUST FAN 12TH. FLR. Mpls. Federal BId.
192 |[FAN TEF 13TH (6) HVAC EXHAUST FAN 13TH. FLR. Mpls. Federal BId.
193 |FAN TEF 14TH (6) HVAC EXHAUST FAN 14TH. FLR. Mpls. Federal BId.
194 |[FAN TEF 15TH (4) HVAC EXHAUST FAN 15TH. FLR. Mpls. Federal BId.
195 |FAN TEF 1ST (4) HVAC EXHAUST FAN 1ST FLR. Mpls. Federal BId.
196 |[FAN TEF 2ND (4) HVAC EXHAUST FAN 2ND. FLR. Mpls. Federal BId.
197 |FAN TEF 3RD. (10) HVAC EXHAUST FAN 3RD. FLR. Mpls. Federal BId.
198 |FAN TEF 4TH. (11) HVAC EXHAUST FAN 4TH. FLR. Mpls. Federal BId.
199 |[FAN TEF 5TH (1) HVAC EXHAUST FAN 5TH. FLR. Mpls. Federal BId.
200 |FAN TEF 6TH (4) HVAC EXHAUST FAN 6TH. FLR. Mpls. Federal BId.
201 |FAN TEF 7TH (2) HVAC EXHAUST FAN 7TH. FLR. Mpls. Federal BId.
202 |FAN TEF 8TH (3) HVAC EXHAUST FAN 8TH. FLR. Mpls. Federal BId.
203 |FAN TEF 9TH (6) HVAC EXHAUST FAN 9TH. FLR. Mpls. Federal Bld.
204 |FAN TEF B-1 (2) HVAC EXHAUST FAN ALL B1 Mpls. Federal Bld.
205 |FAN TEF B-2 (4) HVAC EXHAUST FAN ALL B4 Mpls. Federal Bld.
206 |FCU B2-1 HVAC AHU CTY RAMP Public Parking

207 |FCU B2-2 HVAC AHU JDG. PRK. Mpls. Federal Bld.
208 |FCU B2-3 HVAC AHU WPNS CLEAN Mpls. Federal Bld.
209 |[FCU SS HVAC AIC 7,SS MAGIC AIRE|HBB12-6W W070802097/Mpls. Federal Bld.
210 |FCU USDC HVAC AIC 208 Mpls. Federal Bld.
211 |FCU USMS HVAC AIC 1007 MAGICAIRE |[HBB08-6W W080920103 Mpls. Federal Bld.
212 |FILTERS HVAC SUPPLY FAN B1,B2 Mpls. Federal Bld.
213 |FIRE ALARM SYSTEM FIRE ALARM FACILITY ALL Mpls. Federal Bld.
214 |FIRE DEPT. CONNECT FIRE SUPPRESSION  FACILITY OUTSIDE Mpls. Federal Bld.
215 |FIRE EXT. FIRE SUPPRESSION  EXTINGUISHER ALL Mpls. Federal Bld.
216 |FIRE PUMP FIRE SUPPRESSION PUMP B-1 Mpls. Federal BId.
217 |FUEL OIL PUMPS (4) PLUMBING PUMP P-2 Mpls. Federal BId.
218 |FUEL OIL TANK PLUMBING UNDERGROUND TANK  |P-1 Mpls. Federal BId.
219 |GLYCOL PUMPS (6) HVAC PUMP B139 Mpls. Federal Bld.
220 |HB1-3 HVAC AHU TUNNEL TRANE K96L07533A |[Mpls. Federal Bld.
221 |HEAT EXCHANGER #1 HVAC HEX B139 Mpls. Federal Bld.
222 |HEAT EXCHANGER #2 HVAC HEX B139 Mpls. Federal Bld.
223 |HEAT EXCHANGER #3 HVAC HEX B139 Mpls. Federal Bld.
224 |HEAT EXCHANGER #4 HVAC HEX B139 Mpls. Federal Bld.
225 |HEAT EXCHANGER #5 HVAC HEX B139 Mpls. Federal Bld.
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226 |HEAT EXCHANGER #6 HVAC HEX B139 Mpls. Federal Bld.
227 |HEAT EXCHANGER #7 HVAC HEX B139 Mpls. Federal Bld.
228 |HEAT EXCHANGER #8 HVAC HEX B139 Mpls. Federal BId.
229 |HEATING PUMP (5) HVAC PUMP B139 Mpls. Federal Bld.
230 |HUMIDIFIERS, PH+6 HVAC HUMIDIFIER PH,6 ARMSTRON(93AM/94HAN 6778/4738 |Mpls. Federal BId.
231 |HV1-1 HVAC AHU MAIL RM. MCQUAY Mpls. Federal Bld.
232 |HV1-2 HVAC AHU MAIL RM. MCQUAY Mpls. Federal Bld.
233 |HV1-3 HVAC AHU KITCHEN Mpls. Federal Bld.
234 |HV1-4 HVAC AHU KITCHEN Mpls. Federal Bld.
235 |HV2-1 HVAC AHU STR.7 Mpls. Federal Bld.
236 |HVB1-1 HVAC AHU B120 MCQUAY 35K018332-0 Mpls. Federal Bld.
237 |HVB1-2 HVAC AHU STAIR11ONP1  MCQUAY LHD106CH 35K01557-06 Mpls. Federal Bld.
238 |KITCHEN HEX #3 HVAC HEX B139 Mpls. Federal BId.
239 |KITCHEN HEX #4 HVAC HEX B139 Mpls. Federal BId.
240 |LIGHTS ELECTRICAL LAMP/BALLAST Mpls. Federal BId.
241 |LOADING RAMP (5) DOCK EQUIP. LEVELER RECEIVING AREA ADVANCE LI{3250 Mpls. Federal Bld.
242 |MASTER CLOCK ELECTRICAL FACILITY B154 Mpls. Federal BId.
243 |New Equipment
244 |New Equipment
245 |New Equipment
246 |New Equipment
247 |New Equipment
248 |New Equipment
249 |New Equipment
250 |New Equipment
251 |OA6-1 HVAC AHU 607 RACAN OAHU-61 700287-020-EMpls. Federal Bld.
252 |OA 6-1 HEX HVAC HEX 607 Mpls. Federal Bld.
253 |OAPH-1 HVAC AHU PH MCQUAY MSL906 Mpls. Federal BId.
254 |OAPH-1 HEX HVAC HEX PH Mpls. Federal Bld.
255 |OVERHEAD DOOR DOORS FACILITY DOCK ASI 109D 111102 Mpls. Federal Bld.
256 |OVERHEAD DOOR #1 DOORS FACILITY DOCK LINK DOOR FGH-50-43-B2 11872010000 Mpls. Federal Bld.
257 |OVERHEAD DOOR #2 DOORS FACILITY DOCK LINK DOOR FGH-50-43-B2 11872010000 Mpls. Federal Bld.
258 | OVERHEAD DOOR #3 DOORS FACILITY DOCK LINK DOOR FGH-50-43-B2 11872010000 Mpls. Federal Bld.
259 | OVERHEAD DOOR #4 DOORS FACILITY DOCK LINK DOOR FGH-50-43-B2 11872010000 Mpls. Federal Bld.
260 | OVERHEAD DOOR #5 DOORS FACILITY DOCK LINK DOOR FGH-50-43-B2 11872010000 Mpls. Federal Bld.
261 |RAMP DRAINS PLUMBING FACILITY GSA RAMP GSA Parking
262 |RAMP DRAINS PLUMBING FACILITY RAMP Public Parking
263 |ROOF ROOF FACILITY ROOF Mpls. Federal BId.
264 |RPZ (4) PLUMBING PLUMBING ALL Mpls. Federal Bld.
265 |RTWadmin.work
266 |SAFETY EYE WASH SAFETY EYE WASH UPS BATTERY RM. Mpls. Federal Bld.
267 |SAFETY SHOWER SAFETY SHOWER UPS BATTERY RM. Mpls. Federal Bld.
268 |SB1-1 HVAC AHU B1 B125 MCQUAY LSL114DN  35K00954-04 Mpls. Federal Bld.
269 |SB1-2 HVAC AHU B1 B153 Mpls. Federal Bld.
270 |SB1-3 HVAC AHU P1W. ELEV. LOBBYMCQUAY Mpls. Federal BId.
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271 |SEWAGE PUMP (3) PLUMBING PUMP P-4 Public Parking
272 |SIEMENS BAS HVAC FACILITY B154 Mpls. Federal Bld.
273 |SLIDING DOOR #1 DOORS FACILITY LOBBY EAST Mpls. Federal Bld.
274 |SLIDING DOOR #2 DOORS FACILITY LOBBY EAST Mpls. Federal Bld.
275 |SLIDING DOOR #3 DOORS FACILITY LOBBY WEST Mpls. Federal Bld.
276 |SLIDING DOOR #4 DOORS FACILITY LOBBY WEST Mpls. Federal Bld.
277 |SLIDING DOOR #5 DOORS FACILITY 3rd AVE Mpls. Federal Bld.
278 |SLIDING DOOR #6 DOORS FACILITY 3rd AVE Mpls. Federal Bld.
279 |SUMP PUMP (3) PLUMBING PUMP P-4 Public Parking
280 |Thrush Hot Pak HW Heater PLUMBING HEATER Steam Room Thrush Hot P{DSH1032 69¢ 95895 Mpls. Federal Bld.
281 | Thrush Hot Pak HW Heater PLUMBING HEATER Steam Room Thrush Hot P{DSH1032-6 9 95894 Mpls. Federal Bld.
282 | TRASH COMPACTOR (2) DOCK EQUIP. COMPACTOR DOCK Mpls. Federal Bld.
283 |UNIT HEATER (ELECTRIC 28) HVAC HEATER Mpls. Federal Bld.
284 |UNIT HEATER (H.WATER 20) HVAC HEATER Mpls. Federal Bld.
285 |UPS, 3 UNITS ELECTRICAL UpPs 15 UPS Mpls. Federal Bld.
286 |UPV CERTIFICATION HVAC UpPv ALL Mpls. Federal Bld.
287 |V 502
288 V1001 HVAC 10103 TITUS Mpls. Federal Bld.
289 V1002 HVAC 10104 TITUS Mpls. Federal Bld.
290 V1003 HVAC 10101 TITUS Mpls. Federal Bld.
291 V1004 HVAC 10103 TITUS Mpls. Federal Bld.
292 V1005 HVAC 101034 TITUS Mpls. Federal Bld.
293 V1006 HVAC 10253 TITUS Mpls. Federal Bld.
294 V1007 HVAC TITUS Mpls. Federal Bld.
295 V1008 HVAC 10255 TITUS Mpls. Federal Bld.
296 V1009 HVAC 10250 TITUS Mpls. Federal Bld.
297 |V101 HVAC AHU 104 TITUS 2025 Mpls. Federal Bld.
298 (V1010 HVAC 10204 TITUS Mpls. Federal Bld.
299 V1011 HVAC 10224 TITUS Mpls. Federal Bld.
300 (V1014 HVAC AHU 10207 TITUS Mpls. Federal Bld.
301 V1015 HVAC 10211 TITUS Mpls. Federal Bld.
302 V1016 HVAC 10210 TITUS Mpls. Federal Bld.
303 V1017 HVAC 10214 TITUS Mpls. Federal Bld.
304 V1018 HVAC 10215 TITUS Mpls. Federal Bld.
305 V1019 HVAC 10218 TITUS Mpls. Federal Bld.
306 (V102 HVAC 104 TITUS 2025 Mpls. Federal Bld.
307 V1020 HVAC 10217 TITUS Mpls. Federal Bld.
308 V1022 HVAC 10220 TITUS Mpls. Federal Bld.
309 V1023 HVAC 10237 TITUS Mpls. Federal Bld.
310 V1024 HVAC 10231 TITUS Mpls. Federal Bld.
311 (V1025 HVAC 10234 TITUS Mpls. Federal Bld.
312 V1026 HVAC 10241 TITUS Mpls. Federal Bld.
313 |V103 HVAC TITUS 2025 Mpls. Federal Bld.
314 |V104 HVAC TITUS 2025 Mpls. Federal Bld.
315 |V105 HVAC TITUS 2025 Mpls. Federal Bld.
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316 V106 HVAC TITUS 2025 Mpls. Federal BId.
317 V107 HVAC TITUS 2025 Mpls. Federal BId.
318 V108 HVAC 111 TITUS 2025 Mpls. Federal Bld.
319 (V109 HVAC TITUS 2025 Mpls. Federal Bld.
320 V110 HVAC TITUS 2025 Mpls. Federal BId.
321 |vilo1 HVAC 11101 TITUS Mpls. Federal Bld.
322 V1102 HVAC TITUS Mpls. Federal Bld.
323 V1103 HVAC TITUS Mpls. Federal Bld.
324 V1104 HVAC 1111B TITUS Mpls. Federal Bld.
325 V1105 HVAC 11144 TITUS Mpls. Federal BId.
326 V1106 HVAC 11127 TITUS Mpls. Federal BId.
327 V1107 HVAC 11127 TITUS Mpls. Federal Bld.
328 V1108 HVAC 11129 TITUS Mpls. Federal Bld.
329 V1109 HVAC 11128 TITUS Mpls. Federal Bld.
330 V111 HVAC TITUS 2025 Mpls. Federal BId.
331 V1110 HVAC 11136 Mpls. Federal BId.
332 |v1ill HVAC 11136 titus Mpls. Federal Bld.
333 |v1112 HVAC 11143 TITUS Mpls. Federal BId.
334 V1113 HVAC 11141 TITUS Mpls. Federal Bld.
335 |V1114 HVAC 11141 TITUS Mpls. Federal Bld.
336 V1115 HVAC 11139 TITUS Mpls. Federal Bld.
337 V1116 HVAC 11140 TITUS Mpls. Federal Bld.
338 |V1117 HVAC 11138 TITUS Mpls. Federal Bld.
339 (V1118 HVAC 11123 TITUS Mpls. Federal Bld.
340 V1119 HVAC 11120 TITUS Mpls. Federal Bld.
341 (V112 HVAC TITUS 2025 Mpls. Federal BId.
342 (V1120 HVAC 11118 TITUS Mpls. Federal Bld.
343 V1121 HVAC 11115 TITUS Mpls. Federal Bld.
344 V1122 HVAC 11108 TITUS Mpls. Federal Bld.
345 V1123 HVAC 11111 TITUS Mpls. Federal Bld.
346 (V1124 HVAC 11117 TITUS Mpls. Federal Bld.
347 V1125 HVAC 11134 TITUS Mpls. Federal Bld.
348 V113 HVAC TITUS 2025 Mpls. Federal Bld.
349 (V114 HVAC 116 TITUS 2025 Mpls. Federal Bld.
350 V1201 HVAC 12101 TITUS Mpls. Federal Bld.
351 V1202 HVAC 12105 TITUS Mpls. Federal BId.
352 V1203 HVAC 12128 TITUS Mpls. Federal BId.
353 V1204 HVAC 1212 B TITUS Mpls. Federal BId.
354 V1205 HVAC 12132 TITUS Mpls. Federal Bld.
355 V1206 HVAC 12126 TITUS Mpls. Federal Bld.
356 V1207 HVAC 12107 TITUS Mpls. Federal Bld.
357 V1208 HVAC 12111 TITUS Mpls. Federal Bld.
358 V1209 HVAC 12 12E TITUS Mpls. Federal Bld.
359 V1210 HVAC 12112 TITUS Mpls. Federal Bld.
360 V1213 HVAC 121109 TITUS Mpls. Federal Bld.
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361 V1214 HVAC 12118 TITUS Mpls. Federal Bld.
362 V1215 HVAC 12116 TITUS Mpls. Federal Bld.
363 V1216 HVAC 12118 TITUS Mpls. Federal Bld.
364 V1217 HVAC 12201 TITUS Mpls. Federal BId.
365 V1218 HVAC 12205 TITUS Mpls. Federal BId.
366 V1219 HVAC 12204 TITUS Mpls. Federal Bld.
367 (V1220 HVAC 12203 TITUS Mpls. Federal Bld.
368 V1221 HVAC 12228 TITUS Mpls. Federal Bld.
369 V1222 HVAC 12227 TITUS Mpls. Federal Bld.
370 V1223 HVAC 12226 TITUS Mpls. Federal BId.
371 V1224 HVAC 12222 TITUS Mpls. Federal BId.
372 V1225 HVAC 12223 TITUS Mpls. Federal Bld.
373 V1301 HVAC 13101 TITUS Mpls. Federal Bld.
374 V1302 HVAC 13105 TITUS Mpls. Federal Bld.
375 V1303 HVAC 13148 TITUS Mpls. Federal Bld.
376 V1304 HVAC 1313B TITUS Mpls. Federal BId.
377 V1305 HVAC 13152 TITUS Mpls. Federal Bld.
378 V1306 HVAC 13138 TITUS Mpls. Federal Bld.
379 V1307 HVAC 13107 TITUS Mpls. Federal Bld.
380 (V1308 HVAC 13114 TITUS Mpls. Federal Bld.
381 V1309 HVAC 13110 TITUS Mpls. Federal Bld.
382 V1310 HVAC 13111 TITUS Mpls. Federal Bld.
383 |V1311 HVAC 13115 TITUS Mpls. Federal Bld.
384 V1312 HVAC 13116 TITUS Mpls. Federal Bld.
385 |V1313 HVAC 13117 TITUS Mpls. Federal Bld.
386 V1314 HVAC 13122 TITUS Mpls. Federal Bld.
387 V1315 HVAC 13 13F TITUS Mpls. Federal Bld.
388 (V1316 HVAC 13128 TITUS Mpls. Federal Bld.
389 |Vv1317 HVAC 13 13D TITUS Mpls. Federal Bld.
390 (V1318 HVAC 13138 TITUS Mpls. Federal Bld.
391 (V1319 HVAC 13138 TITUS Mpls. Federal Bld.
392 V1401 HVAC 14101 TITUS Mpls. Federal Bld.
393 V1402 HVAC 14105 TITUS Mpls. Federal Bld.
394 V1403 HVAC 14148 TITUS Mpls. Federal Bld.
395 V1404 HVAC 14 14B TITUS Mpls. Federal Bld.
396 V1405 HVAC 14152 TITUS Mpls. Federal BId.
397 V1406 HVAC 14138 TITUS Mpls. Federal BId.
398 V1407 HVAC 14107 TITUS Mpls. Federal BId.
399 V1408 HVAC 14114 TITUS Mpls. Federal Bld.
400 V1409 HVAC 14110 TITUS Mpls. Federal Bld.
401 V1410 HVAC 14111 TITUS Mpls. Federal Bld.
402 V1411 HVAC 14116 TITUS Mpls. Federal Bld.
403 V1412 HVAC 14121 TITUS Mpls. Federal Bld.
404 V1413 HVAC 14117 TITUS Mpls. Federal Bld.
405 V1414 HVAC 14122 TITUS Mpls. Federal Bld.
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406 V1415 HVAC 14 14F TITUS Mpls. Federal Bld.
407 V1416 HVAC 14128 TITUS Mpls. Federal Bld.
408 V1417 HVAC 14 14D TITUS Mpls. Federal Bld.
409 V1418 HVAC 14138 TITUS Mpls. Federal BId.
410 V1419 HVAC 14138 TITUS Mpls. Federal BId.
411 V1501 HVAC 15101 TITUS Mpls. Federal Bld.
412 V1502 HVAC 15103 TITUS Mpls. Federal Bld.
413 V1503 HVAC 15107 TITUS Mpls. Federal Bld.
414 V1504 HVAC 15109 TITUS Mpls. Federal Bld.
415 V1505 HVAC 15111 TITUS Mpls. Federal BId.
416 V1506 HVAC 15112 TITUS Mpls. Federal BId.
417 V1507 HVAC 15121 TITUS Mpls. Federal Bld.
418 V1508 HVAC 15121 TITUS Mpls. Federal Bld.
419 V1509 HVAC 15130 TITUS Mpls. Federal Bld.
420 V1510 HVAC 15130 TITUS Mpls. Federal Bld.
421 V1511 HVAC 15133 TITUS Mpls. Federal BId.
422 V1512 HVAC 15124 TITUS Mpls. Federal Bld.
423 V1513 HVAC 15126 TITUS Mpls. Federal Bld.
424 V201 HVAC 257 TITUS 2025 Mpls. Federal BId.
425 V202 HVAC 256 TITUS 2025 Mpls. Federal BId.
426 V203 HVAC 252 TITUS 2025 Mpls. Federal BId.
427 V204 HVAC 230 TITUS 2025 Mpls. Federal BId.
428 V205 HVAC TITUS 2025 Mpls. Federal Bld.
429 V206 HVAC 235 TITUS 2025 Mpls. Federal BId.
430 V207 HVAC 252 TITUS 2025 Mpls. Federal BId.
431 V208 HVAC 256 TITUS 2025 Mpls. Federal BId.
432 V209 HVAC 232 TITUS 2025 Mpls. Federal BId.
433 V210 HVAC 234 TITUS 2025 Mpls. Federal BId.
434 V211 HVAC 236 TITUS 2025 Mpls. Federal Bld.
435 V212 HVAC 270 TITUS 2025 Mpls. Federal Bld.
436 V213 HVAC 270 TITUS 2025 Mpls. Federal Bld.
437 (V214 HVAC 239 TITUS 2025 Mpls. Federal Bld.
438 V215 HVAC 266 TITUS 2025 Mpls. Federal Bld.
439 V216 HVAC 254 TITUS 2025 Mpls. Federal Bld.
440 V217 HVAC 258 TITUS 2025 Mpls. Federal Bld.
441 V218 HVAC 265 TITUS 2025 Mpls. Federal Bld.
442 V219 HVAC 240 TITUS 2025 Mpls. Federal Bld.
443 V220 HVAC 2123 TITUS 2025 Mpls. Federal Bld.
444 V221 HVAC 264 TITUS 2025 Mpls. Federal BId.
445 V222 HVAC 217 TITUS 2025 Mpls. Federal BId.
446 (V223 HVAC 264 TITUS 2025 Mpls. Federal BId.
447 V224 HVAC 201 TITUS 2025 Mpls. Federal BId.
448 (V225 HVAC 201 TITUS 2025 Mpls. Federal BId.
449 V226 HVAC 201 TITUS 2025 Mpls. Federal BId.
450 (V227 HVAC 215 TITUS 2025 Mpls. Federal BId.
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451 V228 HVAC 209 TITUS 2025 Mpls. Federal BId.
452 V229 HVAC 208 TITUS 2025 Mpls. Federal BId.
453 V230 HVAC 207 TITUS 2025 Mpls. Federal Bld.
454 V231 HVAC 209 TITUS 2025 Mpls. Federal Bld.
455 V232 HVAC 220 TITUS 2025 Mpls. Federal Bld.
456 V233 HVAC 202 TITUS 2025 Mpls. Federal BId.
457 V234 HVAC 247 TITUS 2025 Mpls. Federal BId.
458 V235 HVAC 259 TITUS 2025 Mpls. Federal BId.
459 V301 HVAC 375 TITUS 2025 Mpls. Federal BId.
460 V302 HVAC 301 TITUS 2025 Mpls. Federal Bld.
461 V303 HVAC 372 TITUS 2025 Mpls. Federal Bld.
462 V304 HVAC TITUS 2025 Mpls. Federal BId.
463 V305 HVAC TITUS 2025 Mpls. Federal BId.
464 V306 HVAC TITUS 2025 Mpls. Federal BId.
465 V307 HVAC TITUS 2025 Mpls. Federal BId.
466 V308 HVAC TITUS 2025 Mpls. Federal BId.
467 V309 HVAC TITUS 2025 Mpls. Federal BId.
468 V310 HVAC TITUS 2025 Mpls. Federal BId.
469 V311 HVAC TITUS 2025 Mpls. Federal BId.
470 V312 HVAC 308 TITUS 2025 Mpls. Federal BId.
471 V313 HVAC 308 TITUS 2025 Mpls. Federal BId.
472 V314 HVAC 308 TITUS 2025 Mpls. Federal BId.
473 V315 HVAC 308 TITUS 2025 Mpls. Federal BId.
474 V316 HVAC 391 TITUS 2025 Mpls. Federal BId.
475 V317 HVAC 324 TITUS 2025 Mpls. Federal BId.
476 V318 HVAC 325 TITUS 2025 Mpls. Federal BId.
477 V319 HVAC 327 TITUS 2025 Mpls. Federal BId.
478 V320 HVAC 328 TITUS 2025 Mpls. Federal BId.
479 V321 HVAC 323 TITUS 2025 Mpls. Federal Bld.
480 V322 HVAC 331 TITUS 2025 Mpls. Federal Bld.
481 V323 HVAC 314 TITUS 2025 Mpls. Federal Bld.
482 V324 HVAC 335 TITUS 2025 Mpls. Federal Bld.
483 V325 HVAC 339 TITUS 2025 Mpls. Federal Bld.
484 V326 HVAC 343 TITUS 2025 Mpls. Federal Bld.
485 V327 HVAC 345 TITUS 2025 Mpls. Federal Bld.
486 V328 HVAC 346 TITUS 2025 Mpls. Federal Bld.
487 V329 HVAC 353 TITUS 2025 Mpls. Federal Bld.
488 V330 HVAC 348 TITUS 2025 Mpls. Federal Bld.
489 V331 HVAC 316 TITUS 2025 Mpls. Federal BId.
490 V332 HVAC 360 TITUS 2025 Mpls. Federal BId.
491 V333 HVAC 360 TITUS 2025 Mpls. Federal BId.
492 V334 HVAC 355 TITUS 2025 Mpls. Federal BId.
493 V335 HVAC 357 TITUS 2025 Mpls. Federal BId.
494 V337 HVAC 394 TITUS 2025 Mpls. Federal BId.
495 V338 HVAC 394 TITUS 2025 Mpls. Federal BId.

Page: 11




RTW Enterprises Inc. Mpls. Federal Courthouse

Equipment/Asset List
Date printed: 03/01/2012

Name Category Sub-Category Asset # Make Model Serial # Location
496 V339 HVAC 385 TITUS 2025 Mpls. Federal BId.
497 V340 HVAC 383 TITUS 2025 Mpls. Federal BId.
498 V341 HVAC 377 TITUS 2025 Mpls. Federal Bld.
499 V342 HVAC 379 TITUS 2025 Mpls. Federal Bld.
500 (V343 HVAC 360 TITUS 2025 Mpls. Federal Bld.
501 (V344 HVAC 320 TITUS 2025 Mpls. Federal BId.
502 |V345 HVAC 388 TITUS 2025 Mpls. Federal BId.
503 |V346 HVAC 351 TITUS 2025 Mpls. Federal BId.
504 V347 HVAC 308 TITUS 2025 Mpls. Federal BId.
505 |V348 HVAC CONF RM TITUS 2025 Mpls. Federal BId.
506 |V401 HVAC 434 TITUS 2025 Mpls. Federal Bld.
507 V402 HVAC 435 TITUS 2025 Mpls. Federal Bld.
508 |V403 HVAC 438 TITUS 2025 Mpls. Federal BId.
509 V404 HVAC TITUS 2025 Mpls. Federal BId.
510 (V405 HVAC 430 TITUS 2025 Mpls. Federal BId.
511 |V406 HVAC 470 TITUS 2025 Mpls. Federal BId.
512 V407 HVAC 467 TITUS 2025 Mpls. Federal BId.
513 |V408 HVAC 470 TITUS 2025 Mpls. Federal BId.
514 V409 HVAC 428 TITUS 2025 Mpls. Federal BId.
515 V410 HVAC 456 TITUS 2025 Mpls. Federal BId.
516 |V411 HVAC 426 TITUS 2025 Mpls. Federal BId.
517 V412 HVAC 465 TITUS 2025 Mpls. Federal BId.
518 |V413 HVAC 454 TITUS 2025 Mpls. Federal BId.
519 |v414 HVAC 424 TITUS 2025 Mpls. Federal BId.
520 V415 HVAC 421 TITUS 2025 Mpls. Federal BId.
521 V416 HVAC 402 TITUS 2025 Mpls. Federal BId.
522 V417 HVAC 403 TITUS 2025 Mpls. Federal BId.
523 V418 HVAC 458 TITUS 2025 Mpls. Federal BId.
524 V419 HVAC 419 TITUS 2025 Mpls. Federal Bld.
525 V420 HVAC 455 TITUS 2025 Mpls. Federal Bld.
526 V421 HVAC 414 TITUS 2025 Mpls. Federal Bld.
527 V422 HVAC 410 TITUS 2025 Mpls. Federal Bld.
528 (V423 HVAC 409 TITUS 2025 Mpls. Federal Bld.
529 V424 HVAC 418 TITUS 2025 Mpls. Federal Bld.
530 (V425 HVAC 416 TITUS 2025 Mpls. Federal Bld.
531 V426 HVAC 440 TITUS 2025 Mpls. Federal Bld.
532 |v427 HVAC 443 TITUS 2025 Mpls. Federal Bld.
533 |Vv428 HVAC 451 TITUS 2025 Mpls. Federal Bld.
534 V429 HVAC 446 TITUS 2025 Mpls. Federal BId.
535 |V431 HVAC 448 TITUS 2025 Mpls. Federal BId.
536 (V432 HVAC 436 TITUS 2025 Mpls. Federal BId.
537 V434 HVAC 434 TITUS 2025 Mpls. Federal BId.
538 |V435 HVAC 434 TITUS 2025 Mpls. Federal BId.
539 V436 HVAC 409 TITUS 2025 Mpls. Federal BId.
540 V437 HVAC 44A TITUS 2025 Mpls. Federal BId.
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541 V438 HVAC 400 TITUS 2025 Mpls. Federal BId.
542 V439 HVAC 440 TITUS 2025 Mpls. Federal BId.
543 V440 HVAC 445 TITUS 2025 Mpls. Federal Bld.
544 V441 HVAC 447 TITUS 2025 Mpls. Federal Bld.
545 V442 HVAC 457 TITUS 2025 Mpls. Federal Bld.
546 V443 HVAC 448 TITUS 2025 Mpls. Federal BId.
547 V444 HVAC 451 TITUS 2025 Mpls. Federal BId.
548 |V445 HVAC 433 TITUS 2025 Mpls. Federal BId.
549 V446 HVAC 472 TITUS 2025 Mpls. Federal BId.
550 (V447 HVAC 453 TITUS 2025 Mpls. Federal Bld.
551 V501 HVAC TITUS 2025 Mpls. Federal BId.
552 V502 HVAC RM 537 TITUS Mpls. Federal Bld.
553 V503 HVAC 540 TITUS Mpls. Federal Bld.
554 V504 HVAC TITUS Mpls. Federal Bld.
555 V505 HVAC 544 TITUS Mpls. Federal Bld.
556 |V506 HVAC 547 TITUS Mpls. Federal BId.
557 |V507 HVAC S. RECEPTION TITUS Mpls. Federal Bld.
558 V508 HVAC 551 TITUS Mpls. Federal Bld.
559 V509 HVAC OPEN OFFICE ARE, TITUS Mpls. Federal Bld.
560 (V510 HVAC 555 TITUS Mpls. Federal Bld.
561 V511 HVAC 556 TITUS Mpls. Federal Bld.
562 |V512 HVAC 558 TITUS Mpls. Federal Bld.
563 |V513 HVAC 562 TITUS Mpls. Federal Bld.
564 V514 HVAC LUNCH ROOM TITUS Mpls. Federal Bld.
565 |V515 HVAC ELEV LOBBY TITUS Mpls. Federal Bld.
566 V516 HVAC 576 TITUS Mpls. Federal Bld.
567 |V517 HVAC 575-2 TITUS Mpls. Federal Bld.
568 |V518 HVAC 577-3 TITUS Mpls. Federal Bld.
569 V519 HVAC 568 TITUS Mpls. Federal Bld.
570 V520 HVAC HALLWAY TITUS Mpls. Federal Bld.
571 V521 HVAC NE OPEN OFFICE TITUS Mpls. Federal Bld.
572 V522 HVAC 522 TITUS Mpls. Federal Bld.
573 V523 HVAC 5128 TITUS Mpls. Federal Bld.
574 V524 HVAC 5128 TITUS Mpls. Federal Bld.
575 |V525 HVAC 5128 TITUS Mpls. Federal Bld.
576 |V526 HVAC 5122 TITUS Mpls. Federal BId.
577 V527 HVAC A512 TITUS Mpls. Federal BId.
578 V528 HVAC 5120 TITUS Mpls. Federal BId.
579 V529 HVAC 5119 TITUS Mpls. Federal Bld.
580 |V530 HVAC 5117 TITUS Mpls. Federal Bld.
581 |V531 HVAC 5109 TITUS Mpls. Federal Bld.
582 |V532 HVAC 5116 TITUS Mpls. Federal Bld.
583 |V533 HVAC HALLWAY TITUS Mpls. Federal Bld.
584 V534 HVAC 5101 TITUS Mpls. Federal Bld.
585 |V535 HVAC 5103 TITUS Mpls. Federal Bld.
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586 |V536 HVAC 5101 TITUS Mpls. Federal Bld.
587 |V537 HVAC 5103 TITUS Mpls. Federal Bld.
588 |V538 HVAC 5283 TITUS Mpls. Federal Bld.
589 |V539 HVAC 520 TITUS Mpls. Federal BId.
590 (V540 HVAC 520 TITUS Mpls. Federal BId.
591 |Vv541 HVAC 520 TITUS Mpls. Federal Bld.
592 V542 HVAC 581 TITUS Mpls. Federal Bld.
593 |Vv543 HVAC 534 TITUS Mpls. Federal Bld.
594 V544 HVAC 535 TITUS Mpls. Federal Bld.
595 |V545 HVAC 592 TITUS Mpls. Federal BId.
596 |V546 HVAC 509 TITUS Mpls. Federal BId.
597 V547 HVAC 586 TITUS Mpls. Federal Bld.
598 |Vv548 HVAC 505 TITUS Mpls. Federal Bld.
599 V549 HVAC 583 TITUS Mpls. Federal Bld.
600 |V550 HVAC 587 TITUS Mpls. Federal Bld.
601 |V551 HVAC 534 TITUS Mpls. Federal BId.
602 V601 HVAC N. OPEN OFFICE TITUS Mpls. Federal Bld.
603 V602 HVAC 652 TITUS Mpls. Federal Bld.
604 V603 HVAC 651 TITUS Mpls. Federal Bld.
605 V604 HVAC 648 TITUS Mpls. Federal Bld.
606 |V605 HVAC 647 TITUS Mpls. Federal Bld.
607 V606 HVAC 645 TITUS Mpls. Federal Bld.
608 V607 HVAC 644 TITUS Mpls. Federal Bld.
609 V608 HVAC 641 TITUS Mpls. Federal Bld.
610 V609 HVAC 642 TITUS Mpls. Federal Bld.
611 |V610 HVAC HALLWAY TITUS Mpls. Federal Bld.
612 V611 HVAC 640 TITUS Mpls. Federal Bld.
613 V612 HVAC 638 TITUS Mpls. Federal Bld.
614 V613 HVAC 633 TITUS Mpls. Federal Bld.
615 V614 HVAC 653 TITUS Mpls. Federal Bld.
616 V615 HVAC 649 TITUS Mpls. Federal Bld.
617 V616 HVAC 627 TITUS Mpls. Federal Bld.
618 V617 HVAC 631 TITUS Mpls. Federal Bld.
619 V618 HVAC 631 TITUS Mpls. Federal Bld.
620 V619 HVAC SW OPEN OFFICE TITUS Mpls. Federal Bld.
621 V620 HVAC 625 TITUS Mpls. Federal BId.
622 V621 HVAC SW HALLWAY TITUS Mpls. Federal BId.
623 V622 HVAC 620 TITUS Mpls. Federal BId.
624 (V626 HVAC 606 TITUS Mpls. Federal Bld.
625 V627 HVAC S OPEN OFFICE ARTITUS Mpls. Federal Bld.
626 V628 HVAC S HALLWAY TITUS Mpls. Federal Bld.
627 V629 HVAC 682 TITUS Mpls. Federal Bld.
628 V630 HVAC RECEPTION TITUS Mpls. Federal Bld.
629 V631 HVAC 613 TITUS Mpls. Federal Bld.
630 V632 HVAC S. OFFICE AREA  TITUS Mpls. Federal Bld.
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631 V633 HVAC 685 TITUS Mpls. Federal Bld.
632 V634 HVAC 685 TITUS Mpls. Federal Bld.
633 V635 HVAC 681 TITUS Mpls. Federal Bld.
634 V636 HVAC 679 TITUS Mpls. Federal BId.
635 V637 HVAC 677 TITUS Mpls. Federal BId.
636 V638 HVAC COPY ROOM TITUS Mpls. Federal Bld.
637 |V639 HVAC LIBRARY TITUS Mpls. Federal Bld.
638 V640 HVAC COPY ROOM Mpls. Federal Bld.
639 V641 HVAC 671 TITUS Mpls. Federal Bld.
640 V642 HVAC LIBRARY TITUS Mpls. Federal BId.
641 V643 HVAC E FILE ROOM TITUS Mpls. Federal BId.
642 V644 HVAC 666 TITUS Mpls. Federal Bld.
643 V645 HVAC 655 TITUS Mpls. Federal Bld.
644 V646 HVAC 687 TITUS Mpls. Federal Bld.
645 V647 HVAC CENTRAL HALLWA'TITUS Mpls. Federal BId.
646 V648 HVAC 658 TITUS Mpls. Federal BId.
647 V649 HVAC 660 TITUS Mpls. Federal Bld.
648 V650 HVAC 661 TITUS Mpls. Federal Bld.
649 V651 HVAC 664 TITUS Mpls. Federal Bld.
650 |V652 HVAC NE OPEN OFFICE ATITUS Mpls. Federal Bld.
651 V653 HVAC NE CONF RM TITUS Mpls. Federal Bld.
652 (V701 HVAC TITUS Mpls. Federal Bld.
653 V702 HVAC TITUS Mpls. Federal Bld.
654 (V703 HVAC TITUS Mpls. Federal Bld.
655 V704 HVAC TITUS Mpls. Federal Bld.
656 V705 HVAC TITUS Mpls. Federal Bld.
657 |V706 HVAC TITUS Mpls. Federal Bld.
658 V707 HVAC TITUS Mpls. Federal Bld.
659 V708 HVAC TITUS Mpls. Federal Bld.
660 V709 HVAC TITUS Mpls. Federal Bld.
661 (V710 HVAC TITUS Mpls. Federal Bld.
662 (V711 HVAC TITUS Mpls. Federal Bld.
663 (V712 HVAC 7116 TITUS Mpls. Federal Bld.
664 (V713 HVAC 7117 TITUS Mpls. Federal Bld.
665 V714 HVAC TITUS Mpls. Federal Bld.
666 (V715 HVAC TITUS Mpls. Federal BId.
667 (V716 HVAC TITUS Mpls. Federal BId.
668 V717 HVAC 7138 TITUS Mpls. Federal BId.
669 (V718 HVAC TITUS Mpls. Federal Bld.
670 V801 HVAC 8101 TITUS Mpls. Federal Bld.
671 V802 HVAC TITUS Mpls. Federal Bld.
672 V803 HVAC TITUS Mpls. Federal Bld.
673 V804 HVAC 88 B TITUS Mpls. Federal Bld.
674 V805 HVAC TITUS Mpls. Federal Bld.
675 V806 HVAC TITUS Mpls. Federal Bld.
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676 V807 HVAC 8107 TITUS Mpls. Federal Bld.
677 V809 HVAC 8110 TITUS Mpls. Federal Bld.
678 V810 HVAC 8114 TITUS Mpls. Federal Bld.
679 |V81l1 HVAC 88 F TITUS Mpls. Federal BId.
680 |V812 HVAC 8121 TITUS Mpls. Federal BId.
681 V813 HVAC 8117 TITUS Mpls. Federal Bld.
682 V814 HVAC 8122 TITUS Mpls. Federal Bld.
683 |V815 HVAC 129 TITUS Mpls. Federal Bld.
684 V816 HVAC 8137 TITUS Mpls. Federal Bld.
685 |V817 HVAC 8137 TITUS Mpls. Federal BId.
686 |V898 HVAC TITUS Mpls. Federal BId.
687 |V901 HVAC 9101 TITUS Mpls. Federal Bld.
688 |V902 HVAC 9105 TITUS Mpls. Federal Bld.
689 V903 HVAC 9156 TITUS Mpls. Federal Bld.
690 V904 HVAC 9152 TITUS Mpls. Federal Bld.
691 V905 HVAC 9161 TITUS Mpls. Federal BId.
692 V906 HVAC 9143 TITUS Mpls. Federal Bld.
693 V907 HVAC 9107 TITUS Mpls. Federal Bld.
694 V908 HVAC 9113 TITUS Mpls. Federal Bld.
695 V909 HVAC 9110 TITUS Mpls. Federal Bld.
696 V910 HVAC 9114 TITUS Mpls. Federal Bld.
697 V911 HVAC 9 F TITUS Mpls. Federal Bld.
698 V912 HVAC 9116 TITUS Mpls. Federal Bld.
699 V913 HVAC 9117 TITUS Mpls. Federal Bld.
700 V914 HVAC 9122 TITUS Mpls. Federal Bld.
701 V915 HVAC 9131 TITUS Mpls. Federal Bld.
702 V916 HVAC 99D TITUS Mpls. Federal Bld.
703 V917 HVAC 9143 TITUS Mpls. Federal Bld.
704 V918 HVAC 9143 TITUS Mpls. Federal Bld.
705 |VFD (61) HVAC UPV ALL Mpls. Federal Bld.
706 \WATER TREATMENT HVAC WATER TREATMENT ALL Mpls. Federal Bld.
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J.5. EXCLUSIONSTO EQUIPMENT INVENTORY LIST

The Contractor is not responsible for operation, maintenance or repair of agency program equi pment
(except that which has aready been described), including but not limited to:

Computers Lighting in modular Office machines
Mail handling equipment Agency or personaly  furniture Security systems
Keycard systems Owned appliances Printing equipment
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J.6. MECHANICAL INSPECTION FORM
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MECHANICAL CONTRACT AUXILLARY INSPECTION FORM

BUILDING NAME ADDRESS INSPECTED BY
CONTRACT NUMBER INSPECTOR’S SIGNATURE
TIME STARTED COMPLETED

TOTAL SCORE
REVIEWED BY DATE

INSTRUCTIONS: Thisform will be used for the inspection of areas and equipment included in the

mechanical contract. The condition of the area(s) and equipment will berated: EXCEPTIONAL (2),
ACCEPTABLE (1); OUT OF SERVICE (0)
Explain al out of service ratings in remarks and give corrective action necessary.

[

LOCATION
(MECHANIC
AL AREA)

TYPE OF
EQUIPMENT

CONDITION ¥ ()

OUT OF
SERVIC
ACCEPTA |E

BLE (1) (0)

EXCELL
ENT (2)

REMARKS

INITIA
L AND
DATE

BUILDING
SHELL

Floors

Ramps

Stairs

Catwalks

ROOF |

Frame

Canopies

Openings

Skylights

Hatches

Coverings

Traffic coatings

Flashing

EXTERIOR |

Exterior Walls

Skin

Parapets

Vents

Rails

Exterior
Windows

Curtain Walls

Exterior Doors

Exterior Gates

INTERIOR |

Partitions

Panels
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Rails

Windows

Grilles

Interior Doors

Fire Doors

Gates

Fittings

Signage

Enclosures

Chutes

INTERIOR
FINISHES

Wall Finishes

Paneling

Carpet

Access

Traffic

Acoustic floor

Finishes

Floor tiles

Ceiling finishes

Ceiling tile

Suspended trim

STAIRS |

Stair
Construction

Frame

Landing

Stair Finishes

Railings

Soffits

Coatings

PLUMBING |

Plumbing
fixtures

Drinking
fountains

Trim

Domestic water

distribution

Pumps

Tanks

Sanitary waste

Pumps

Pits

Specialties

Rain water

drainage

Hangers

Insulation

Other plumbing

systems
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HEATING
VENTILATIO
N AIR
CONDITIONI
NG

Energy Supply

Oil

Natural gas

Steam

Solar

Heat Generation

Boilers

Furnaces

Heaters

Refrigeration

Chillers

Towers

Auxiliaries

HVAC
Distribution

Air

Steam

Hydronic

Termina and

Packaged units,

humidifiers

HVAC

Instrumentation

and controls

Testing,

adjusting and

balancing

Other special

HVAC systems

and equipment

Filters

FIRE
PROTECTIO
N

Sprinkler
Systems - Wet

Sprinkler
Systems - Dry

Standpipe
Systems

Fire Pumps &
Controllers

Fire
Extinguishers

Fire Alarm
System
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Chemica
Suppression
Systems

Smoke Control
Systems

Smoke
Evacuation
Systems

Smoke & Fire
Dampers

Fire Doors &
Windows

Emergency
Lighting

Exit Signage

Photo
luminescent
Stairway
Marking

Other Fire
Protection

ELECTRICAL

Electrica

service and

distribution

MCC’s

Lighting and

Branch wiring

Load panels

Communication

Security

Environmental

Other electrica

Systems

UPS

Generators

Central Clock

System

Building

Automation

System

OTHER
EQUIPMENT
&
FURNISHES

Institutional

equi pment

Library

Stage

Lab

Vehicular

equipment

Dock
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Parking

Service

Other equipment

Athletic

Kitchen

Solid Waste

Furnishes

Fixed
furnishings

INSPECTION
CERTIFICAT
E

Boilers

Unfired

Pressure

Vessels

DEFINITIONS FOR CONDITION ASSESSMENT — MECHANICAL PROGRAM

The definitions a ong with some exampl es are shown below; however, thelist is not al-inclusive, nor do
all the deficiencies listed below have to be present to receive a particular score. The score for each
category is an average. The inspector(s) take into account the number of deficiencies aswell asthe
severity or impact a deficiency has or might have on the tenants, equipment and/or facility.

(2) EXCELLENT:

Contract expectations are being met and/or exceeded with few to no deficiencies for operation,
maintenance, and repairs of a particular piece of equipment, system, or other components of facility
structures being evaluated. Deficiencies, if any, are minimal, very minor, and can be easily corrected.
The item(s) being evaluated appear to be operating quite well, with little or no detection of unusual noise,
obvious leaks, unusual vibration, corrosion or rust problems. Such items have either lasted well inits
usage or have been exceptionally well maintained. The impact of any function may depend upon
location.

There are few to no problems with settlement, surface conditions, moisture penetration, spalling, drainage
problems, tripping hazards, caulking, and code compliance.

Operating instructions are posted, critical valves are tagged, the lockout/tagout is properly used, all logs
and charts are kept current. There are no apparent health, sanitation or safety hazards, and water
treatment isin good condition. Insulation isin good condition, all pipes and conduit appear to bein good
condition and well-anchored in place. Electrical breakers are properly and clearly labeled and the fire
extinguishers have the proper tags annotated with current inspection dates. General maintenance,
housekeeping and overall appearance of the equipment and spaceisin good condition and the equipment
rooms are well organized. Equipment lubrication appears to have been done. Pipes have been painted or
clearly labeled as appropriate for identification. The equipment, and/or rooms may be painted. It is not
required to have the equipment and rooms painted to be exceptional, yet al must be clean and well
organized, with no safety or fire hazard present. All safety regulations and/or procedures are followed.
Inspection Certificates are posted as necessary.
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(1) ACCEPTABLE:

Contract expectations are being minimally met for operation, maintenance, and repairs of a particular
piece of equipment, system or other components of facility structures being evaluated. There are some
deficiencies present; however, none that would greatly impact the tenants, equipment, or facility. The
item(s) being evaluated appear to be operating in a satisfactory manner, with some minor detection of
unusual noise, obvious leaks, unusual vibration, corrosion or rust problems. The facility components,
based upon their age, materials of construction, usage, location, and environmental exposure, fulfill its
function. Theimpact of function may depend upon location.

There are no significant problems with settlement, surface conditions, moisture penetration, spalling,
drainage problems, tripping hazards, caulking problems, and no code compliance problems. The
conditions are maintained in a satisfactory manner so as not to impact the tenants and/or the condition of
the equipment or facility.

Preventive maintenance and repairs are completed for the most part in a satisfactory manner. Operating
instructions are posted, critical valves are tagged, the lockout/tagout is properly used, al logs and charts
are kept current. There are no apparent health, sanitation or safety hazards, and water treatment isin
compliance. Insulation isin satisfactory condition, all pipes and conduit appear to be in good condition
and appropriately anchored. Electrical breakers are for the most part properly labeled and the fire
extinguishers have the proper tag annotated with current inspection dates. General maintenance,
housekeeping and overall appearance of the equipment and mechanical spaceisin fair to fairly good
condition and the equipment rooms are acceptable being somewhat clean and organized, with no rea
safety or fire hazards present. Equipment lubrication appears to have been done. Pipes have been
properly identified. Some safety regulations and/or procedures are followed. Some inspection
certifications are posted as necessary.

(0) OUT OF SERVICE:

There are obvious signs of deterioration or neglect either in the daily operation, maintenance, or repairs of
aparticular piece of equipment, system, or other components of facility structures being evaluated. The
item(s) being evaluated is not operating in a satisfactory manner and is out of service, or there are unusual
noises, obvious leaks, unusual vibration, and visible signs of excessive corrosion and/or rust present. The
item(s) are deteriorating below their capacity to sufficiently fulfill their function. The impact of function
may depend upon location, such as a problem with a painted surface in a basement storeroom would not
have the urgency for correction, as would a Courthouse entrance lobby wall. Determination of the causes
of deterioration or deficiency may require special technical expertise that goes beyond the scope of this
inspection; i.e., color fading, alligatoring, peeling, dueto different causes. It is beyond the scope of this
assessment to determine the causes unlessthey are patently obvious.
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MECHANICAL CONTRACT INSPECTION REPORT

BUILDING

REPORT NUMBER

CONTRACT
NUMBER

INSPECTION

INSPECTOR’' S NAME (Print)

INSPECTOR'S SIGNATURE

TIME STARTED COMPLETED | CONTRACTOR'S CONTRACTOR'S
RECEIPT SIGNATURE
=

REVIEWED BY DATE TIME DATE

INSTRUCTIONS: Thisform will be used for the inspection of areas and equipment under mechanical
contracts by inspectorsto record results. The condition of the area(s) and equipment will be rated
SATISFACTORY, UNSATISFACTORY, or OUT OF SERVICE. Explain all unsatisfactory or out

of service ratings in remarks.

TYPE | CONDITION V()

EQUIP- | OF INITIAL
LOCATION | MENT | EQUIP OUT | REMARKS AND DATE
(MECHANICA | NUMB | - UNS | OF
L AREA) ER MENT | SAT |AT | SERV.
GENERAL SERVICESADMINISTRATION GSA Form 3423
(5-10)
MECHANICAL CONTRACT INSPECTION REPORT
BUILDING REPORT NUMBER CONTRACT INSPECTION

NUMBER

INSPECTOR’ S NAME (Print)

INSPECTOR’S SIGNATURE
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TIME STARTED COMPLETED | CONTRACTOR'S CONTRACTOR’S
RECEIPT SIGNATURE
=

REVIEWED BY DATE TIME DATE

INSTRUCTIONS: Thisform will be used for the inspection of areas and equipment under mechanical
contracts by inspectorsto record results. The condition of the area(s) and equipment will be rated
SATISFACTORY, UNSATISFACTORY, or OUT OF SERVICE. Explainal unsatisfactory or out

of service ratings in remarks.

TYPE | CONDITION ()

OF
EQUIP- | EQUI
LOCATION MENT | P-
(MECHANICA | NUMBE | MEN
L AREA) R T SAT

UNSA

ouT REMARKS

OF
SERV

INITIAL
AND DATE

GENERAL SERVICESADMINISTRATION
(5-10)

Necessary Corrective Action on Unsatisfactory Items

Corrective Action

1.  Deduction Proposa

2.  Contractor Notified

3.  CurelLetter

4. | Other (Specify)
Remark

GSA Form 3423 BACK

PART Il - ENERGY CONSERVATION / BUILDING OPERATION
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1. Building Temperatures

Temperature Isit with
Location Reading Date Time Compliance  Yes | No

el

Necessary Corrective Action on Unsatisfactory Action

Corrective Action Yes No
Deduction Proposal

Contractor Notified

Cure Letter

Other (Specify)

Remark

pODNPRE

4. Building Operation

Start-Up Time Shut-down Time  Yes | No
1. Note Start-Up and Shut-down Times:
2. Any equipment operating unnecessarily?

Necessary Corrective Action on Unsatisfactory Action

Corrective Action Yes No
Deduction Proposal

Contractor Notified

Cure Letter

Other (Specify)

Remark

eI

PART Ill - WATER TREATMENT

Yes No
Test completed for the month?
Were the results in compliance with the contract specifications?
Were the recommendations from the previous month accomplished?
If applicable, has the independent test been performed?

el

Necessary Corrective Action on Unsatisfactory Action

Corrective Action Yes No
Deduction Proposal

Contractor Notified

Cure Letter

Other (Specify)

Remark

AR

PART IV - SERVICE CALLS/ REPAIRS
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1.  Tota number of cals generated for the

2. | Tota inspected for compliance

Cdls not completed

Service Call # Type of Repair

Necessary Corrective Action on Unsatisfactory Action

Corrective Action Yes No
Deduction Proposal

Contractor Notified

Cure Letter

. Other (Specify)

Remark

AW e

PART V.- UTILITY HOURS

Number of Authorized Utility Hours For This

Actual Number Used

Property of the United States Gover nment-For official use only-Do not remove this notice-Properly destr oy document when no longer needed.
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J.7.WAGE DETERMINATION/COLLECTIVE BARGAINING AGREEMENT

WD 05-2287 (Rev.-11) wasfirgt posted on www.wdol.gov on 06/17/2011

hkkkkhkkhkhkkhkkhhhhkhhhhhhkhkhhhhhhhhkhhkhhhkhhkhhhhhhhkkhhhhhhhhhhhrhhhhhkhrkhhrhdkhhrkrhkrhrhhhdkx

REGISTER OF WAGE DETERMINATIONSUNDER | U.S. DEPARTMENT OF LABOR
THE SERVICE CONTRACT ACT | EMPLOYMENT STANDARDSADMINISTRATION
By direction of the Secretary of Labor | WAGE AND HOURDIVISION
|

WASHINGTOND.C. 20210

| WageDeermingion No.: 2005-2287
Diane C. Koplewski Division of | RevisionNo.: 11
Director Wage Determinations| Date Of Revision: 06/13/2011

States Minnesota, Wisconsin

Area MinnesotaCounties of Anoka, Carver, Chisago, Dakata, Hennepin, | santi, Ramsey, Scott, Washington, Wright
Wisconsin  Countiesof Fierce, Rdk, S Croix

**Hinge Benefits Required Follow the Occupationd Liging** OCCUPATION CODE- TITLE
FOOTNOTE
01000 - Administrative Support And Clerica Occupations
01011 - Accounting Clerk |
01012 - Accounting Clerk 11
01013 - Accounting Clerk 111
01020 - Adminigtrative Assstant
01040 - Court Reporter
01051 - DataEntry Operator |
01052 - DaakEntry Operator Il
01060 - Digpatcher, Motor Vehicle
01070 - Document Preparation Clerk
01090 - Duplicating Machine Operator
01111 - Generd Clerkl
01112 - Generd Clekll
01113 - Generd Cleklll
01120 - Housing Referrd Assigtant
01141 - Messenger Courier

01191 - Order Clerkl

01192 - Order Clerkll

01261 - Pasonnd Assgant (BErdoyman) |
01262 - Pasonnd Assgant (BErdoyman) 1
01263 - Pesonnd Assdant (BErdoymat) 1"

01270 - Production Control Clerk
01280 - Receptionist
01290 - Rentd Clek
01300 - Scheduler, Maintenance
01311 - Secreayl
01312 - Secretaryll
01313 - Seceaylll
01320 - ServiceOrder Dispatcher
01410 - Supply Technician
01420 - Survey Worker
01531 - Travd Clakl
01532 - Travd Clekll
01533 - Travd Cleklll
01611 - Word Processor |
01612 - Word Processor |1
01613 - Word Processor 111
05000- Automotive Service Occupations
05005 - Automobile Body Repairer, Fiberglass
05010 - Automotive Electrician

Property of the United States Gover nment-For official use only-Do not remove this notice-Properly destr oy document when no longer needed.

RATE

1512
1697
1899
297
19.17
13.68
14.93
21.93
15.07
15.07
14.03
15.31
18.25
22.38
13.62
16.23
17.72
17.75
19.86
22.13
22.34
15.24
16.80
17.95
17.95
20.09
22.38
20.00
22.97
19.17
14.01
15.12
16.22
15.01
16.85
18.85

23.66
20.79



SOLICITATION GS-05P-12-SE-D-0024 Page 170 of 177

05040 - Automotive GlassInddler 19.11
05070 - Automotive Worker 19.93
05110 - Mobile Equipment Servicer 17.51
05130 - Motor Equipment Metd Mechanic 21.60
05160 - Motor Equipment Metd Worker 19.93
05190 - Motor Vehide Mechanic 21.70
05220 - Motor Vehide Mechanic Hd per 16.72
05250 - Motor Vehide Upholstery Worker 18.51
05280 - Motor VVehicdle Wrecker 19.93
05310 - Painter, Automotive 19.94
05340 - Radiator Repair Specidist 19.73
05370- Tire Repairer 16.12
05400 - Transmisson Repair Spedidig 21.60
07000 - Food Preparation And Service Occupations
07010 - Baker 13.80
07041 - Cook | 13.58
07042 - Cook 11 14.78
07070 - Dishwasher 10.58
07130 - Food Service Worker 10.92
07210 - Meat Cutter 20.01
07260 - Waiter/\Weaitress 11.59
09000 - Furniture Maintenance And Repair Occupations
09010 - Hectrogatic Spray Painter 19.90
09040 - FurnitureHandler 16.13
09080 - Furniture Refinisher 19.90
09090 - Furniture Refinisher Helper 18.07
09110 - Furniture Repairer, Minor 19.60
09130 - Upholsterer 19.90
11000 - Generd Services And Support Occupations
11030- Cleaer, Vehides 11.56
11060 - Elevator Operator 15.31
11090 - Gardener 20.25
11122 - Housekeegping Aide 15.31
11150 - Janitor 15.31
11210 - Laborer, Grounds Maintenance 16.54
11240- Mad or Houseman 11.37
11260 - Pruner 16.00
11270- Tractor Operator 18.46
11330 - Tral Maintenance Worker 16.54
11360 - Window Cleaner 16.67
12000 - Hedlth Occupations
12010 - Ambulance Driver 18.62
12011 - Breeth Alcohol Technician 19.34
12012 - Certified Occupationa Therapist Assgtant 19.52
12015 - Certified Physical Thergpist Assgtant 21.11
12020 - Dentd Assigtant 19.97
12025 - Dentd Hygienist 33.77
12030- EKG Technician 27.56
12035 - Electroneurodiagnogtic Technologist 27.56
12040 - Emergency Medicd Technician 18.62
12071 - Licensed Practicd Nursel 17.28
12072 - Licensed Practicd Nursell 19.34
12073 - Licensed Practicd Nur=ell| 21.55
12100 - Medicd Assgant 16.35
12130 - Medicd Laboratory Technician 19.22
12160 - Medicd Record Clerk 16.01
12190 - Medicd Record Technician 17.91
12195 - Medicd Transcriptionist 17.67
12210 - Nudleer Medicine Technologist 34.10
12221 - Nurdng Assgant | 11.37
12222 - Nursing Assgant I 12.78
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13%
1579
1870
2223-Nursing Ass -Nurs 1604
ng Assdant Il 12224 - Nurang
Assigant IV 12235 - Optical Dispenser 1553
12236 - Optical Technician 12250 - 1Bm
Pharmacy Technician 12280 - Phlebotomist
12305 - Radiologic Technologist 27.30
12311 - Registered Nurse| 29.71
12312 - Regigered Nursel| 36.35
12313 - Regigered Nursell, Specidigt 36.35
12314 - Registered Nurselll 43.98
12315 - Regigtered Nurse |11, Anesthetist 43.98
12316 - Regigtered Nurse IV 52.71
12317 - Scheduler (Drug and Alcohol Tedting) 23.34
13000 - Informeation And Arts Occupations 13011 - Exhibits
Soecidig | 20.47
13012 - Exhibits Specidigt I 26.14
13013 - Exhibits Specidist 111 30.90
13041 - lHlustrator | 21.81
13042 - lllugtrator 11 27.01
13043 - lllugtrator 111 33.05
13047 - Librarian 33.12
13050 - Library Aide/Clerk 13.54
13054 - Library Information Technology Systems 25.74
Adminigrator
13058 - Library Technician 18.54
13061 - Media Specidigt | 18.14
13062 - Media Specidigt I 19.95
13063 - MediaSpecidig 111 22.00
13071 - Photographer | 18.66
13072 - Photographer 11 20.87
13073 - Photographer 111 25.85
13074 - Photographer IV 31.63
13075 - Photographer V 36.15
13110 - Video Teeconference Technician 19.84
14000 - Information Technology Occupations 14041 - Computer
Operator | 18.63
14042 - Computer Operator 11 20.85
14043 - Computer Operator 111 23.23
14044 - Computer Operator IV 25.81
14045 - Computer Operator V 28.59
14071 - Computer Programmer | €33 i) 26.47
14072 - Computer Programmer |1 €33 i)
14073 - Computer Programmer 111 (= i)
14074 - Computer Programmer |V (= i)
14101 - Computer Sysems Anayst | €33 i)
14102 - Computer SysemsAnayst I €33 i)
14103 - Computer Sysems Andyst 111 €33 i)
14150 - Peripherd Equipment Operator 18.63
14160 - Persona Computer Support Technician 25.81
15000 - Ingtructiona Occupations
15010 - Aircrew Training Devices Ingtructor (Non-Rated) 34.82
15020 - Aircrew Training Devices Ingtructor (Reted) 39.04
15030 - Air Crew Training DevicesInstructor (Filot) 42.83
15050 - Computer Based Training Specidist / Ingtructor 34.82
15060 - Educationa Technologist 28.68
15070 - Hight Indructor (1[0 ] 42.83
15080 - Graphic Artist 24.15
15090 - Technicd Ingtructor 23.67
15095 - Technicd Ingructor/Course Devel oper 28.96
15110 - Test Proctor 19.57
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15120 - Tutor

16000 - Laundry, Dry-Cleaning, Pressing And Related Occupations

16010 - Assembler

16030 - Counter Attendart

16040 - Dry Cleaner

16070 - Finisher, Hatwork, Machine
16090 - Presser, Hand

16110 - Presser, Maching, Drydeaning
16130 - Presser, Machine, Shirts
16160 - Presser, Machine, Wearing Appard, Laundry
16190 - Sewing Machine Operator
16220 - Tailor

16250 - Washer, Machine

19000 - Machine Tool Operation And Repair Occupations

19010 - Machine-Tool Operator (Tool Room)
19040 - Tool And Die Maker
21000 - Materid sHandling And Packing Occupations
21020 - Forklift Operator
21030 - Materid Coordinetor
21040 - Materid Expediter
21050 - Materid Handling L aborer
21071 - Order Filler
21080 - Production Line Worker (Food Processing)
21110- Shipping Packer
21130- Shipping/Receiving Clerk
21140- SoreWorker |
21150 - Stock Clerk
21210- Tools And Parts Attendant

21410 - Warehouse Specidig

23000 - Mechanics And Maintenance And Repair Occupations

23010 - Aerogpace Sructurd Welder
23021 - Aircraft Mechanicl

23022 - Aircrafit Mechanicll

23023 - Aircraft Mechaniclll

23040 - Aircraft Mechanic Helper

23050 - Aircraft, Painter

23060 - Aircraft Servicer

23080- Aircrat Worker

23110- ApplianceMechanic

23120- Bicyde Reparer

23125 - Cable Splicer

23130 - Carpenter, Mantenance

23140 - Carpet Layer

23160 - Hectrician, Maintenance

23181 - Electronics Technician Maintenance|
23182 - Electronics Technician Maintenance ||
23183 - Hlectronics Technician Maintenance ||
23260 - Fabric Worker

23290 - FHre Alarm System Mechanic

23310 - Fre Extinguisher Repairer

23311 - Fud Didribution System Mechanic
23312 - Fud Didribution System Operator
23370 - Generd Maintenance Worker

23380 - Ground Support Equi pment Mechanic
23381 - Ground Support Equipment Servicer

23382 - Ground Support Equipment Worker
23391 - Gunsmith |

23392 - Gungmith 1
23393 - Gunamith I

23410 - Heeting, Ventilation And Air-Conditioning
Mechanic

Page 172 of 177
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19.57

11.42
11.42

14.39
11.42
11.42
11.42
11.42
11.42
15.22
16.09

12.66

23.64
29.32

17.74
22.34
22.34
16.04
15.92
17.74
18.04
18.04
14.40
18.61
17.74

18.67

29.14
27.99

29.14
30.35
21.64
26.79
24.57
25.65
23.16
17.12
3175
24.26
26.15
29.96
23.74
26.06
29.52
22.65
24.43
21.27
24.62
21.94
21.45
27.99
25.65
21.27
23.64
25.92
26.09
27.16
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23411 - Heeting, Ventilation And Air Contditioning

M echanic (Research Facility)
23430 - Heavy Equipment Mechanic
23440 - Heavy Equipment Operator
23460 - Ingrument Mechanic

23465 - L aboratory/Shelter Mechanic
23470 - Laborer

23510 - Locksmith

23530 - Machinery Maintenance Mechanic
23550 - Machinigt, Maintenance

23580 - Maintenance Trades Helper
23591 - Merology Technician|

23592 - Metrology Technicianll

23593 - Merology Technicianlll

23640 - Millwright

23710 - Office Appliance Repairer

23760 - Painter, Mantenance

23790 - Ripefitter, Maintenance

23810 - Plumber, Maintenance

23820 - Pneudraulic Systems Mechanic
23850 - Rigger

23870 - Scde Mechanic

23890 - Sheet-Metd Worker, Maintenance
23910 - Smdl Engine Mechanic

23931 - Tdecommunications Mechanic |
23932 - Tdecommunications Mechanicll
23950 - Teephone Lineman

23960 - Welder, Combination, Maintenance
23965 - Well Driller

23970 - Woodcraft Worker

23980 - Woodworker

24000 - Personal Needs Occupations
24570 - Child Care Attendant

24580 - Child Care Center Clerk
24610 - Chore Aide

24620 - Family Readiness And Support Services
Coordinator

24630 - Homemaker

25000 - Plant And System Operations Occupations

25010 - Boiler Tender

25040 - Sewage Plat Operator

25070 - Sationary Engineer

25190 - Ventilation Equipment Tender
25210 - Water Tregtment Plant Operator

27000 - Protective Service Occupations
27004 - Alarm Monitor

27007 - Baggage Ingpector
27008 - Corrections Officer
27010 - Court Security Officer
27030 - Detection Dog Handler
27040 - Detention Officer
27070 - Firefighter
27101 - Guard |
27102 - Guard 1
27131 - Pdlice Officer |
27132 - Pdice Officer Il

28000 - Recrestion Occupations
28041 - Carniva Equipment Operator
28042 - Carniva Equipment Repairer
28043 - Carnivd Equpment Worker
28210 - Gate Attendant/Gate Tender
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27.16

24.56
28.74
23.53
24.85
13.69
22.19
24.68
21.98
16.19
23.53
24.50
25.51
26.97
21.42
21.49
32.15
27.99
25.92
25.38
23.64
29.90
23.36
26.00
27.07

24.43
22.63
23.07

25.92
21.01

13.15
18.03
11.26
14.71

20.05

27.13

22.17
27.13
20.79
22.17

22.00
14.94
20.73
21.99
18.37
20.73
20.84
14.94
18.37
27.66
30.73

12.15
12.21

9.93
13.43
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128

28310 | jfeguard gg
2830 . park Attendart (Aide) 1618
2510 - Recrestion Aide/Heslth Facility Attendant - Recreation 1197
2515 Specidist 1947
260 - gports Officia '
28690 - Swimming Pool Operator
20000- Stevedoring/Longshoremen Occupationa Services
29010 - Blocker And Bracer 25.63
29020 - Hatch Tender 25.63
29030 - LineHandler 25.63
29041 - Stevedorel 24.75
29042 - Stevedorell 26.78
30000- Technicad Occupations
30010 - Air Traffic Control Speddig, Center HFO (see 2 37.91
30011 - Air Traffic Contrd Speddid, Sation HFO (see 2 26.13
30012 - Air Traffic Control Spedidigt, Termind HO (= 2 28.78
30021 - Archeologicd Technician | 20.60
30022 - Archeologicd Technician i 23.05
30023 - Archeologicd Technician 1l 28.54
30030 - Cartographic Technician 29.12
30040 - Civil Engineering Technician 25.55
30061 - Drafter/CAD Operator | 20.60
30062 - Drafter/CAD Operaor Il 23.05
30063 - Drafter/CAD Operaor Il 25.69
30064 - Drafter/CAD Operator IV 31.62
30081 - Engineering Technician| 18.51
30082 - Engineering Technician |l 21.39
30083 - Engineering Technician I11 23.93
30084 - Engineering Technician IV 29.64
30085 - Engineering TechnicianV 31.93
30086 - Engineering Technician VI 39.73
30090 - Environmenta Technician 22.39
30210 - Laboratory Technician 20.75
30240 - Mahematicd Technician 23.33
30361 - Paralegd/Legd Assstant | 20.05
30362 - Paralegal/Legd Assgant Il 24.83
30363 - Paradegd/Legd Assgtant 111 30.38
30364 - Paralega/Legd Assigant IV 36.76
30390 - Photo-Optics Technician 29.64
30461 - Technicd Writer | 25.29
30462 - Technicd Writer 11 30.95
30463 - Technicd Writer 111 37.39
30491 - Unexploded Ordnance o Technician| 24.09
30492 - Unexploded Ordnance uxo Technicianll 29.15
30493 - Unexploded Ordnance o Technidanlll 34.93
30494 - Unexploded (UXO) Sefety Escort 24.09
30495 - Unexpoded (UXO) Sweep Personnel 24.09
30620 - Westher Observer, Combined Upper Air Or (see 2 25.69

Surface Programs
30621 - Wesgther Obsarver, Senior (see 2 28.54
31000- Transportation/Mobile Equipment Operation Occupations
31020 - BusAide 13.23
31030 -BusDriver 17.55
31043 - Driver Courier 16.94
31260 - Parking and Lot Attendant 10.53
31290 - Shuttle BusDriver 18.14
31310 - Taxi Driver 12.19
31361 - Truckdriver, Light 18.14
31362 - Truckdriver, Medium 22.10
31363 - Truckdriver, Heavy 22.46
31364 - Truckdriver, Tractor-Trailer 22.43
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9000 -
99030  Miscellaneous Occupations 101
9050 - Cashier 102
90% - Dek Clerk 075
9951 - Embalmer 1na
99252 - Laboratory Animal Caretaker | - Laboratory 1222
993810  Animd Caretaker Il - Mortician A
99410 - Pest Controller 19.77
99510 - Photofinishing Worker 17.97
99710 - Recycling Laborer 20.39
99711 - Recydling Specidigt 23.70
99730 - RefuseCollector 18.73
99810 - SdesClek 12.21
99820 - School Crossng Guard 12.01
99830 - Survey Party Chief 29.97
99831 - Surveying Aide 19.91
99832 - Surveying Technician 22.89
99840 - Vending Machine Attendart 16.99
99841 - Vending Machine Repairer 19.47
99842 - Vending Machine Repairer Hdpe 16.99

ALL
OCCUPATIONSLISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:

HEALTH & WELFARE: $3.59 per hour or $143.60 per week or $622.27 per month

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or successor; 3 weeks after 5years, and 4 weeks
diter 15 years. Length of serviceincludes the whole span of continuous service with the present contractor or successor,
wherever employed, and with the predecessor contractorsin the performance of smilar work at the same Federd facility.
(Reg. 29 CFR 4.173)

HOLIDAY S: A minimum of ten paid holidays per year, New Y ear's Day, Martin Luther King Jr's Birthday, Washington's
Birthday, Memoarid Day, Independence Day, Labor Day, Columbus Day, Veterans Day, Thanksgiving Day, and Christmas
Day. (A contractor may subgtitutefor any of the named halidays another day off with pay in accordance with a plan communicated to
the employeesinvolved.) (See 29 CFR 4174)

THE OCCUPATIONS WHICH HAVE NUMBERED FOOTNOTESIN PARENTHESES RECEIVE THE FOLLOWING:

1) COMPUTER EMPLOY EES: Under the SCA at section 8(b), thiswage determination does not apply to any employee who
individudly qualifies as abonafide executive, adminigtrative, or professiona employee as defined in 29 C.F.R. Part 541. Because
most Computer System Analysts and Computer Programmers who are compensated at arate not lessthan $27.63 (or on asdary or
fee bagsat arate not less than $455 per week) an hour would likely qudify as exempt computer professondls, (29 C.F.R. 541. 400)
wage rates may not be listed on this wage determination for al occupations within those job families. In addition, because
this wage determination may not list awage rate for some or al occupations within those job familiesif the survey dataindicates
that the prevailing wage rate for the occupation equals or exceeds $27.63 per hour conformances may be necessary for certain
nonexempt employees. For example, if anindividua employee is nonexempt but neverthel ess performs duties within the scope
of one of the Computer Systems Anayst or Computer Programmer occupations for which this wage determination does not
specify an SCA wage rate, then the wage rate for that empl oyee must be conformed in accordance with the
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conformance procedures described in the conformance note included on thiswage determination.

Additiondly, because job titles vary widdy and change quickly in the computer indugtry, job titles are not
determinative of the application of the computer professional exemption. Therefore, the exemption applies only to
computer employees who satisfy the compensation requirements and whose primary duty consigts of':

(1) Thegpplication of sysemsandydstechniquesand procedures, induding consulting with users, to
determine hardware, software or system functiond specifications;

(2) Thededgn, development, documentation, andyd's, creetion, testing or modification of computer
sysemsor programs, including prototypes, based on and related to user or system design specifications;

(3) Thedesign, documentation, testing, creation or modification of computer programsrel ated to
machine operating systems; or

(4) A combingtion of the aforementioned duties, the performance of which requiresthe sameleve
of Kills (29 CF.R. 541.400).

2) AIRTRAFFIC CONTROLLERS AND WEATHER OBSERVERS- NIGHT PAY & SUNDAY PAY: If
you work at night as part of aregular tour of duty, you will earn anight differential and receive an additiond 10% of
badc pay for any hoursworked between 6pm and 6am.

If you are afull-time employed (40 hours aweek) and Sunday is part of your regularly scheduled workweek, you
arepad a your rate of basic pay plusa Sunday premium of 25% of your basic rate for each hour of Sunday work
whichisnot overtime (i.e. occasional work on Sunday outside the normal tour of duty is considered overtime
work).

HAZARDOUSPAY DIFFERENTIAL: An 8 percent differentid is applicable to employeesemployedina
position that represents a high degree of hazard when working with or in close proximity to ordinance,
explosives, and incendiary materials. This indudeswork such as screening, blending, dying, mixing, and pressing of
sendtive ordance, explosves, and pyrotechnic compositions such aslead azide, black powder
and photoflash powder. All dry-house activitiesinvolving propellants or explosives.

Demilitarization, modification, renovation, demalition, and maintenance operations on sensitive ordnance,
explosives and incendiary materials. All operations involving regrading and cleaning of artillery ranges.

A 4 percent differentia is gpplicable to employees employed in a position that represents alow degree of hazard
when warking with, or in close proximity to ordance, (or employees possibly adjacent to) explosivesand

incendiary materidswhich involves potertiad injury such aslaceration of hands, face, or ams of the employee

engaged in the operation, irritation of the skin, minor burns and the like; minima damageto immediate or

adjacent work areaor equipment being used.

All operationsinvolving, unloading, storage, and hauling of ordance, explosive, and incendiary ordnance materia other
than small arms ammunition. These differentials are only gpplicable to work that has been specificdly designated by
the agency for ordance, explosives, and incendiary materid differentia pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniformsin the performance of this contract (either by thetermsof the
Government contract, by the employer, by the state or local 1aw, €tc.), the cost of furnishing such uniforms and
maintaining (by laundering or dry deaning) such uniformsisan expense that may nat be borne by an employee where
such cogt reduces the hourly rate bel ow that required by the wage determination. The Department of Labor will
accept payment in accordance with the following standards as compliance:

The contractor or subcontractor isrequired to furnish al employeeswith an adequate number of uniforms
without cost or to reimburse employees for the actual cost of the uniforms. In addition, where uniform cleaning
and maintenance is made the responsibility of the employee, al contractors and subcontractors subject to this
wage determination shl (in the absence of abonafide collective bargaining agreement providing for adifferent
amount, or the furnishing of contrary affirmative proof asto the actud cost), remburse dl employeesfor such
cleaning and maintenance at arate of $3.35 per week (or $.67 cents per day). However, in thoseinstances
where the uniforms furnished are made of "wash and wear"

materials, may be routinely washed and dried with other persona garments, and do not require any specid
trestment such as dry deaning, daily washing, or commercid laundering in order to meet the cleanliness or appearance
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standards set by the terms of the Government contract, by the contractor, by law, or by the nature of thework, thereis
no requirement that employees be reimbursed for uniform maintenance costs,

The duties of employees under job titleslisted are those described inthe " Service Contract Act Directory

of Occupations', Fifth Edition, April 2006,

unless otherwiseindicated. Copies of the Directory are available on the Internet. A linksto the Directory may be found
on the WHD home page a http://www.dol. gov/esalwhd/ or through the Wage Determinations On-Line (WDOL)
Web steat http://wdol.gov/.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE { Standard
Form 1444 (SF 1444)}

Conformance Process.

The contracting officer shall reguire that any class of service employee which is not listed herein and whichisto
be employed under the contract (i.e., thework to be performed is not performed by any classification listed
in the wage determination), be classified by the contractor so asto provide areasonable rel ationship (i.e.,
appropriate level of skill comparison) between such unlisted classifications and the classifications listed in the
wage determination. Such conformed classes of employees shall be paid the monetary wages and furnished the
fringe benefits as are determined. Such conforming process shall be initiated by the contractor prior to the
performance of contract work by such unlisted class(es) of employees. The conformed classification, wagerate,
and/or fringe benefits shall be retroactive to the commencement date of the contract. { See Section 4.6 (C) (vi)}
When multiple wage determinations are included in a contract, a separate SF 1444 should be prepared for each
wage determination to which aclass(es) isto be conformed.

The process for preparing aconformance request is asfollows:

1) Whenpreparing thebid, the contractor identifiesthe need for aconformed occupation(s) and computesa
proposed rate(s).

2) After contract award, the contractor prepares awritten report lising in order proposed classification title(s), a
Federa grade equivalency (FGE) for each proposed classification(s), job description(s), and rationaefor
proposed wage rate(s), including information regarding the agreement or disagreement of the authorized
representative of the employeesinvolved, or wherethereis no authorized representative, the employees themselves.
This report should be submitted to the contracting officer nolater than 30 days after such unlisted dasq(es) of
employees performs any contract work.

3) The contracting officer reviews the propased action and promptly submitsareport of the action, together with
the agency's recommendations and pertinent information including the position of the contractor and the
employees, to the Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor,
for review. (Seesetion 4.6(b) (2) of Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or disapprovesthe action
viatrangmitta to the agency contracting officer, or notifiesthe contracting officer that additional time will be
required to processthe request.

5) The contracting officer transmits the Wage and Hour decision to the contractor.
6) The contractor informs the affected employees.

Information required by the Regulations must be submitted on SF 1444 or bond paper.

When preparing a conformance request, the " Service Contract Act Directory of Occupations' (the Directory)
should be used to compare job definitions to insure that duties requested are not performed by a classfication
dready lised in the wage determination. Remember, it is not the job title, but the required tasks that determine
whether aclassisincluded in an established wage determination. Conformances may not be used to artificialy
split, combine, or subdivide dassficaionslised in the wage determination.
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